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(i) 



DEFINITIONS  
 

The following terms and expressions used in the contract document shall have the following meanings: 

 

The Employer    Kiambu County Government 

     Represented by: 

     County Secretary, 

     P.O. Box 2344-00900,  

     KIAMBU 

 

Architect    Kiambu County Architect 

     P.O. Box 189-00900, 

     KIAMBU 

 

Engineer (Mechanical)   Kiambu County Mechanical Engineer 

     P.O. Box 189-00900, 

     KIAMBU 

 

Engineer (Electrical)   Kiambu County Electrical Engineer 

     P.O. Box 189-00900, 

     KIAMBU 

 

Quantity Surveyor   Kiambu County Quantity Surveyor 

     P.O. Box 189-00900, 

     KIAMBU 

 

Structural Engineer   Kiambu County Structural Engineer 

     P.O. Box 189-00900, 

     KIAMBU 

 

Site Location The site is located at Gatundu Town, in Kiambu County. 

     

 

 

 

 

 

 

 

 

 

 

 

 

 

(ii) 



 

SPECIAL NOTES 
 

1. These notes shall form part of the Instructions to Tenderers and Conditions of Contract. 

 

2. The Tenderer is required to check the number of pages in this document and should he find any 

missing, or in duplicate, or indistinct he should inform the Kiambu County Mechanical Engineer. 

 

3. Should the Tenderer be in any doubt about the precise meaning of any item or figure, for any reason 

whatsoever, he must inform the Kiambu County Mechanical Engineer, in order that the correct 

meaning may be decided before the date of submission of tender. 

 

4. No liability will be admitted nor claim allowed, in respect of errors in the tender due to mistakes in the 

specification, which should have been rectified in the manner, described above. 

 

5. All tenderers must make a declaration that they have not and will not make any payment to any person 

which can be perceived as an inducement to enable them to win this tender.  

 

6. Any Tenderer whose firm uses the titles “Engineer” and “Engineers” must produce evidence of 

registration of at least one of the directors by the Engineers Board of Kenya to avoid disqualification. 

 

  

 

                  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

(iii)



FORM OF TENDER 
 

 

To: County Secretary, 

 Kiambu County Government, 

 P.O. Box 2344-00900,  

 Kiambu. 

 

Dear Sir, 

 

SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF MECHANICAL 

WORKS AT PROPOSED FUNERAL HOME AT GATUNDU LEVEL V HOSPI TAL  

 

1. In accordance with the Instructions to Tenderers, Conditions of Contract, Specifications and 

Bills of Quantities for the execution of the above named Works, we, the undersigned offer to 

construct, install and complete such Works and remedy any defects therein for the sum of: 

  

Kshs………………………………………………………………………[Amount in figures] 

 

Kenya Shillings………………………………………………………………………………… 

………………………………………………………………………………………………… 

……………………………………………………………………………[Amount in words] 

 

2. We undertake, if our tender is accepted, to commence the Works as   

soon as is reasonably possible after the receipt of the Employer’s Representative’s notice to 

commence, and to complete the whole of the Works comprised in the Contract within the 

time stated in the Appendix to Conditions of Contract. 

 

3. We agree to abide by this tender for a period of …………………(insert date) and shall 

remain binding upon us and may be accepted at any time before that date. 

 

4. Unless and until a formal Agreement is prepared and executed this tender together with your 

written acceptance thereof, shall constitute a binding Contract between us. 

 

 

 

 

 

 

(iv)



We understand that you are not bound to accept the lowest or any tender you may receive. 

 

Dated this …………………………………..…….. day of …………………20………….. 

 

Signature ………………….in the capacity of ………………………………………….  

 

Duly authorized to sign tenders for and on behalf of:  

 

…………………………………………………………………….…..[Name of Tenderer]  

 

of…………………………………………………………………….[Address of Tenderer] 

 

PIN No. ……………………………………………………………………….. 

 

VAT CERTIFICATE No . …………………………………………………… 

 

Witness: Name …………………………………………………….….  

 

          Address ……………………………………………………… 

 

        Signature …………………………………………………..… 

 

         

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

(v) 



   FORM OF TENDER SECURITY  FROM BANK  

 

 

To: County Secretary, 

 Kiambu County Government, 

 P.O. Box 2344-00900,  

 Kiambu. 

 

WHEREAS …………………………………(hereinafter called “the Tenderer”) has submitted his tender dated 

……………………. For the Supply, Delivery, Installation, Testing and Commissioning of Mechanical 

Works at Proposed Funeral Home at Gatundu Level V Hospital  

 

KNOW ALL PEOPLE by these presents that WE ……………………………………………………….….... 

Having our registered office at ………………………………………..……………………………….………. 

(hereinafter called “the Bank’), are bound unto ……………………..………………………………………… 

(hereinafter called “the Employer”) in the sum of Kshs…………………….……………………….………… 

for which payment well and truly to be made to the said Employer, the Bank binds itself, its successors and 

assigns by these presents sealed with the Common Seal of the said Bank this ………………………Day of 

………………………….20 ……… 

 

THE CONDITIONS of this obligation are: 

1. If after tender opening the Tenderer withdraws his tender during the period of tender validity 

specified in the instructions to Tenderers 

Or 

2. If the Tenderer, having been notified of the acceptance of his tender by the Employer during the 

period of tender validity: 

(a) fails or refuses to execute the form of Agreement in accordance with the Instructions to 

Tenderers, if required; or 

(b) fails or refuses to furnish the Performance Security, in accordance with the Instructions to 

Tenderers; 

 

We undertake to pay to the Employer up to the above amount upon receipt of his first written 

demand, without the Employer having to substantiate his demand, provided that in his demand the 

Employer will note that the amount claimed by his is due to him, owing to the occurrence of one 

or both of the two conditions, specifying the occurred condition or conditions. 

 

This guarantee will remain in force up to and including One Hundred and Fifty (150) days after 

the day of tender opening, and any demand in respect thereof should reach the Bank not later than 

the said date. 

 

…………………………………..   ……………………………… 

  (date)      (signature of the Bank) 

 

…………………………………    …………………………….. 

  (witness)      (seal)  

(vi) 



FORM OF TENDER SECURITY  

(INSURANCE) 

 
To: County Secretary, 

 Kiambu County Government, 

 P.O. Box 2344-00900,  

 Kiambu. 

 

WHEREAS …………………………………(hereinafter called “the Tenderer”) has submitted his tender dated 

……………………. For the Supply, Delivery, Installation, Testing and Commissioning of Mechanical 

Works at Proposed Funeral Home at Gatundu Level V Hospital  

 

KNOW ALL PEOPLE by these presents that WE...........................................................of……...(Name of  

Insurance Company) 

having our registered office at ........................................................................... 

(hereinafter called “ the Guarantor”), are bound unto ....................................................... 

(hereinafter called “the Procuring Entity” in the sum of Kshs.......................................... 

for which payment well and truly to be made to the said Procuring Entity , the  Guarantor bind itself, its 

successors and assigns by these presents sealed with the Common Seal of the said  Guarantor  this 

...........................Day of ...............20............. 

 

THE CONDITIONS of this obligation are: 

1. If after tender opening the tenderer withdraws his tender during the period of    

            tender validity specified in the instructions to tenderers  

 Or 

2. If the tenderer, having been notified of the acceptance of this tender by the Employer during the 

period of tender validity: 

 a) fails or refuses to execute the form of Agreement in accordance with the   

 Instructions to Tenderers, if required; or 

 b) fails or refuses to furnish the Performance Security, in accordance with the  

 Instructions to Tenderers; 

 

We undertake to pay to the Employer up to the above amount upon receipt of his first written demand, without 

the Employer having to substantiate his demand, provided that in his demand the Employer will note that the 

amount claimed by him is due to him, owing to the occurrence of one or both of the two conditions, specifying 

the occurred condition or conditions. 

 

This guarantee will remain in force for a period of 150 days from the date of tender opening, and any demand 

in respect thereof should reach the Guarantor not later than the said date.     

               

  _______________________________   ______________________________     

  [date]           [signature of the Guarantor] 

 

______________________________     ___________________________ 

  [witness]          [seal] 

(vii) 
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INSTRUCTION TO TENDERERS  

 

Note:  The Tenderer must comply with the following conditions and instructions and failure to do so is liable 

to result in rejection of the tender. 

 

                                                   GENERAL 

 

Definitions 

 

(a) “Tenderer” means any person or persons partnership firm or company submitting a sum or 

sums in the Bills of Quantities in accordance with the Instructions to Tenderers, Conditions of 

Contract Parts I and II, Specifications, Drawings and Bills of Quantities for the work 

contemplated, acting directly or through a legally appointed representative. 

 

(b) “Approved Tenderer” means the Tenderer who is approved by the Employer. 

 

(c) Any noun or adjective derived from the word “tender” shall be read and construed to mean 

the corresponding form of the noun or adjective “bid”.  Any conjugation of the verb “tender” 

shall be read and construed to mean the corresponding form of the verb “bid.” 

 

(d) “Employer” means a Central Government Ministry, County Government, State Corporation 

or any other Public Institution. 

 

Eligibility and Qualification Requirements 

 

2.1 This invitation to tender is open to all tenderers who have been pre-qualified. 

 

2.2 To be eligible for award of Contract, the Tenderer shall provide evidence satisfactory to the 

Employer of their eligibility under Sub clause 2.1 above and of their capability and adequacy of 

resources to effectively carry out the subject Contract.  To this end, the Tenderer shall be 

required to update the following information already submitted during pre-qualification: - 

 

(a) Details of experience and past performance of the Tenderer on the works of a similar 

nature within the past five years and details of current work on hand and other 

contractual commitments. 

 

(b) The qualifications and experience of key personnel proposed for administration and 

execution of the contract, both on and off site. 

 

(c) Major items of construction plant and equipment proposed for use in carrying out the 

Contract.  Only reliable plant in good working order and suitable for the work 

required of it shall be shown on this schedule.  The Tenderer will also indicate on 

this schedule when each item will be available on the Works. Included also should be 

a schedule of plant, equipment and material to be imported for the purpose of the 

Contract, giving details of make, type, origin and CIF value as appropriate. 
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(d) Details of subcontractors to whom it is proposed to sublet any portion of the Contract 

and for whom authority will be requested for such subletting in accordance with 

clause 4 of the Conditions of Contract. 

 

(e) A draft Program of Works in the form of a bar chart and Schedule of Payment which 

shall form part of the Contract if the tender is accepted.  Any change in the Program 

or Schedule shall be subjected to the approval of the Engineer. 

 

(f) Details of any current litigation or arbitration proceedings in which the Tenderer is 

involved as one of the parties. 

 

2.2.1 Joint Ventures 

Tenders submitted by a joint venture of two or more firms as partners shall comply 

with the following requirements:- 

 

(a) The tender, and in case of a successful tender, the Form of Agreement, shall be 

signed so as to be legally binding on all partners. 

 

(b) One of the partners shall be nominated as being in charge; and this authorization 

shall be evidenced by submitting a power of attorney signed by legally authorized 

signatories of all the partners. 

(c) The partner in charge shall be authorized to incur liabilities and receive instructions 

for and on behalf of any and all partners of the joint venture and the entire execution 

of the Contract including payment shall be done exclusively with the partner in 

charge. 

(d) All partners of the joint venture shall be liable jointly and severally for the execution 

of the Contract in accordance with the Contract terms, and a relevant statement to 

this effect shall be included in the authorization mentioned under (b) above as well as 

in the Form of Tender and the Form of Agreement (in case of a successful tender). 

(e) A copy of the agreement entered into by the joint venture partners shall be submitted 

with the tender. 

 

 

Cost of Tendering 

 

The tenderer shall bear all costs associated with the preparation and submission of his tender and the 

Employer will in no case be responsible or liable for those costs, regardless of the conduct or outcome 

of the tendering process. 

 

Site Visit 

 

3.1 The tenderer is advised to visit and examine the Site and its surroundings and obtain for himself 

on his own responsibility, all information that may be necessary for preparing the tender and 

entering into a contract.  The costs of visiting the Site shall be the tenderer’s own responsibility. 
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3.2 The tenderer and any of his personnel or agents will be granted permission by the Employer to 

enter upon premises and lands for the purpose of such inspection, but only upon the express 

condition that the tenderer, his personnel or agents, will release and indemnify the Employer 

from and against all liability in respect of, and will be responsible for personal injury (whether 

fatal or otherwise), loss of or damage to property and any other loss, damage, costs and 

expenses however caused, which but for the exercise of such permission, would not have arisen. 

 

3.3 The Employer shall organize a site visit at a date to be notified.  A representative of the 

Employer will be available to meet the intending tenderers at the Site. 

 

Tenderers must provide their own transport.  The representative will not be available at any 

other time for site inspection visits. 

 

Each tenderer shall complete the Certificate of Tenderer’s Visit to the Site, whether he in fact 

visits the Site at the time of the organized site visit or by himself at some other time. 

 

TENDER DOCUMENTS 

 

 Tender Documents 

 

5.1 The Tender documents comprise the documents listed herebelow and should be read together 

with any Addenda issued in accordance with Clause 7 of these instructions to tenderers. 

 

a. Form of Invitation for Tenders 

b. Instructions to Tenderers 

c. Form of Tender 

d. Appendix to Form of Tender 

e. Form of Tender Surety 

f. Statement of Foreign Currency Requirements 

g. Form of Performance Security 

h. Form of Agreement 

i. Form of Advance payment Bank Guarantee 

j. Schedules of Supplementary Information 

k. General Conditions of Contract – Part I 

l. Conditions of Particular Application – Part II 

m. Specifications  

n. Bills of Quantities 

o. Drawings 

 

5.2 The tenderer is expected to examine carefully all instructions, conditions, forms, terms, 

specifications and drawings in the tender documents.  Failure to comply with the requirements 

for tender submission will be at the tenderer’s own risk.  Pursuant to clause 22 of Instructions to 

Tenderers, tenders which are not substantially responsive to the requirements of the tender 

documents will be rejected. 
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5.3 All recipients of the documents for the proposed Contract for the purpose of submitting a tender 

(whether they submit a tender or not) shall treat the details of the documents as “private and 

confidential”. 

 

Clarification of Tender Documents 

 

6.1 A prospective tenderer requiring any clarification of the tender documents may notify the 

Employer in writing or by telex, cable or facsimile at the Employer’s mailing address indicated 

in the Invitation to Tender.  The Employer will respond in writing to any request for 

clarification which he receives earlier than 28 days prior to the deadline for the submission of 

tenders.  Written copies of the Employer’s response (including the query but without identifying 

the source of the inquiry) will be sent to all prospective tenderers who have purchased the 

tender documents. 

 

Amendment of Tender Documents 

 

7.1 At any time prior to the deadline for submission of tenders the Employer may, for any reason, 

whether at his own initiative or in response to a clarification requested by a prospective 

tenderer, modify the tender documents by issuing Addenda. 

 

7.2 Any Addendum will be notified in writing or by cable, telex or facsimile to all prospective 

tenderers who have purchased the tender documents and will be binding upon them. 

 

7.3 If during the period of tendering, any circular letters (tender notices) shall be issued to tenderers 

by, or on behalf of, the Employer setting forth the interpretation to be paced on a part of the 

tender documents or to make any change in them, such circular letters will form part of the 

tender documents and it will be assumed that the Tenderer has taken account of them in 

preparing his tender.  The Tenderer must promptly acknowledge any circular letters h may 

receive. 

 

7.4 In order to allow prospective tenderers reasonable time in which to take the Addendum into 

account in preparing their tenders, the Employer may, at his discretion, extend the deadline for 

the submission of tenders. 

 

 

 

PREPARATION OF TENDERS 

 

Language of Tender 

 

8.1 The tender and all correspondence and documents relating to the tender exchanged between 

the Tenderer and the Employer shall be written in the English language.  Supporting 

documents and printed literature furnished by the Tenderer with the tender may be in another 

language provided they are accompanied by an appropriate translation of pertinent passages 

in the above stated language.  For the purpose of interpretation of the tender, the English 

language shall prevail. 
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Documents Comprising the Tender 

 

9.1 The tender to be prepared by the Tenderer shall comprise: the Form of    Tender and 

Appendix thereto, a Tender Surety, the Priced Bills of Quantities and Schedules, the 

information on eligibility and qualification, and any other materials required to be completed 

and submitted in accordance with the Instructions to Tenderers embodied in these tender 

documents.  The Forms, Bills of Quantities and Schedules provided in the tender documents 

shall be used without exception (subject to extensions of the schedules in the same format and 

to the provisions of clause 13.2 regarding the alternative forms of Tender Surety]. 

 

Tender Prices 

 

10.1 All the insertions made by the Tenderer shall be made in INK and the Tenderer shall 

clearly form the figures.  The relevant space in the Form of Tender and Bills of Quantities 

shall be completed accordingly without interlineations or erasures except those necessary to 

correct errors made by the Tenderer in which case the erasures and interlineations shall be 

initialed by the person or persons signing the tender. 

 

10.2 A price or rate shall be inserted by the Tenderer for every item in the Bills of Quantities 

whether the quantities are stated or not items against which no rate or price is entered by the 

Tenderer will not be paid for by the Employer when executed and shall be deemed covered by 

the rates for other items and prices in the Bills of Quantities. 

 

The prices and unit rates in the Bills of Quantities are to be the full [all-inclusive] value of the 

work described under the items, including all costs and expenses which may be necessary and 

all general risks, liabilities and obligations set forth or implied in the documents on which the 

tender is based.  All duties and taxes and other levies payable by the Contractor under the 

Contract or for any other cause as of the date 28 days prior to the deadline for the submission of 

tenders, shall be included in the rates and prices and the total tender prices submitted by the 

Tenderer. 

 

Each price or unit rate inserted in the Bills of Quantities should be a realistic estimate for 

completing the activity or activities described under that particular item and the Tenderer is 

advised against inserting a price or rate against any item contrary to this instruction. 

 

Every rate entered in the Bills of Quantities, whether or not such rate be associated with a 

quantity, shall form part of the Contract.  The Employer shall have the right to call for any 

item of work contained in the Bills of Quantities, and such items of work to be paid for at the 

rate entered by the Tenderer and it is the intention of the Employer to take full advantage of 

unbalanced low rates. 

 

10.3 Unless otherwise specified the Tenderer must enter the amounts representing 10% of the sub-

total of the summary of the Bills of Quantities for Contingencies and Variation of Prices 

[V.O.P.] payments in the summary sheet and add them to the sub-total to arrive at the tender 

amount. 
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10.4 The Tenderer shall furnish with his tender written confirmation from his suppliers or 

manufacturers of unit rates for the supply of items listed in the Conditions of Contract clause 47 

where appropriate. 

 

10.5 The rates and prices quoted by the tenderers are subject to adjustment during the performance 

of the Contract only in accordance with the provisions of the Conditions of Contract.  The 

Tenderer shall complete the schedule of basic rates and shall submit with his tender such other 

supporting information as required under clause 47 of the Conditions of Contract Part II. 

 

Currencies of Tender and Payment 

 

11.1 Tenders shall be priced in Kenya Shillings and the tender sum shall be in Kenya Shillings. 

 

11.2 Tenderers are required to indicate in the Statement of Foreign Currency Requirements, which 

forms part of the tender, the foreign currency required by them.  Such currency should 

generally be the currency of the country of the tenderer’s main office.  However, if a 

substantial portion of the tenderer’s expenditure under the Contract is expected to be in 

countries other than his country of origin, then he may state a corresponding portion of the 

contract price in the currency of those other countries.  However, the foreign currency 

element is to be limited to two (2) different currencies and a maximum of 30% (thirty 

percent) of the Contract Price. 

 

11.3 The rate of rates of exchange used for pricing the tender shall be selling rate or rates of the 

Central Bank ruling on the date thirty (30) days before the final date for the submission of 

tenders. 

 

11.4 Tenderers must enclose with their tenders, a brief justification of the foreign currency 

requirements stated in their tenders. 

 

Tender Validity  

 

12.1 The tender shall remain valid and open for acceptance for a period of one hundred and twenty 

(120) days from the specified date of tender opening or from the extended date of tender 

opening (in accordance with clause 7.4 here above) whichever is the later. 

 

12.2 In exceptional circumstances prior to expiry of the original tender validity period, the 

Employer may request the tenderer for a specified extension of the period of validity.  The 

request and the responses thereto shall be made in writing or by cable, telex or facsimile.  A 

tenderer may refuse the request without forfeiting his Tender Surety.  A tenderer agreeing to the 

request will not be required nor permitted to modify his tender, but will be required to extend 

the validity of his Tender Surety correspondingly. 

 

Tender Surety 

 

13.1 The tenderer shall furnish as part of his tender, a Tender Surety in the amount stated in the 

Appendix to Instructions to Tenderers. 
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13.2 The unconditional Tender Surety shall be in Kenya Shillings and be in form of a certified 

cheque, a bank draft, an irrevocable letter of credit or a guarantee from a reputable Bank 

approved by the Employer located in the Republic of Kenya.   

The format of the Surety shall be in accordance with the sample form of Tender Surety included 

in these tender documents; other formats may be permitted subject to the prior approval of the 

Employer.  The Tender Surety shall be valid for twenty eight (28) days beyond the tender 

validity period. 

 

13.3 Any tender not accompanied by an acceptable Tender Surety will be rejected by the Employer 

as non-responsive. 

 

13.4 The Tender Sureties of unsuccessful tenderers will be returned as promptly as possible but not 

later than twenty-eight (28) days after concluding the Contract execution and after a 

Performance Security has been furnished by the successful tenderer. The Tender Surety of the 

successful tenderer will be returned upon the tenderer executing the Contract and furnishing the 

required Performance Security. 

 

13.5 The Tender Surety may be forfeited: 

(a) if a tenderer withdraws his tender during the period of tender validity: or 

 

(b) in the case of a successful tenderer, if he fails 

 

(i) to sign the Agreement, or 

(ii) to furnish the necessary Performance Security 

 

(c) if a tenderer does not accept the correction of his tender price pursuant to clause 23. 

 

No Alternative Offers 

 

14.1 The tenderer shall submit an offer which complies fully with the requirements of the tender 

documents. 

 

Only one tender may be submitted by each tenderer either by himself or as partner in a joint 

venture. 

 

14.2 The tenderer shall not attach any conditions of his own to his tender. The tender price must be 

based on the tender documents.  The tenderer is not required to present alternative construction 

options and he shall use without exception, the Bills of Quantities as provided, with the 

amendments as notified in tender notices, if any, for the calculation of his tender price. 

 

Any tenderer who fails to comply with this clause will be disqualified. 
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Pre-Tender Meeting 

 

15.1 The tenderer’s designated representative is invited to attend a pre- 

tender meeting, which if convened, will take place at the venue and time stated in the 

Invitation to Tender.  The purpose of the meeting will be to clarify issues and to answer 

questions on any matter that may be raised at that stage. 

 

15.2 The tenderer is requested as far as possible to submit any questions in writing or by cable, to 

reach the Employer not later than seven days before the meeting.  It may not be practicable at 

the meeting to answer questions received late, but questions and responses will be transmitted 

in accordance with the following: 

 

(a) Minutes of the meeting, including the text of the questions raised and the responses 

given together with any responses prepared after the meeting, will be transmitted 

without delay to all purchasers of the tender documents.  Any modification of the 

tender documents listed in -–Clause 9 which may become necessary as a result of the 

pre-tender meeting shall be made by the Employer exclusively through the issue of a 

tender notice pursuant to Clause 7 and not through the minutes of the pre-tender 

meeting. 

 

(b) Non-attendance at the pre-tender meeting will not be cause for disqualification of a 

bidder. 

 

 

Format and Signing of Tenders 

 

16.1 The tenderer shall prepare his tender as outlined in clause 9 above and mark appropriately one 

set “ORIGINAL” and the other “COPY”. 

 

16.2 The copy of the tender and Bills of Quantities shall be typed or written in indelible ink and 

shall be signed by a person or persons duly authorized to sign on behalf of the tenderer. Proof of 

authorization shall be furnished in the form of the written power of attorney which shall 

accompany the tender.  All pages of the tender where amendments have been made shall be 

initialed by the person or persons signing the tender. 

 

16.3 The complete tender shall be without alterations, interlineations or erasures, except as 

necessary to correct errors made by the tenderer, in which case such corrections shall be 

initialed by the person of persons signing the tender. 
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SUBMISSION OF TENDERS 

 

Sealing and Marking of Tenders 

 

16.4 The tenderer shall seal the original and copy of the tender in separated envelopes, duly 

marking the envelopes as “ORIGINAL” and “COPY”.  The envelopes shall then be sealed in an 

outer envelope. 

 

17.2 The inner and outer envelopes shall be addressed to the Employer at the address stated in the 

Appendix to Instructions to Tenderers and bear the name and identification of the Contract 

stated in the said Appendix with a warning not to open before the date and time for opening 

of tenders stated in the said Appendix. 

 

17.3 The inner envelopes shall each indicated the name and address of the Tenderer to enable the 

tender to be returned unopened in case it is declared “late”, while the outer envelope shall 

bear no mark indicating the identity of the Tenderer. 

 

17.4 If the outer envelope is not sealed and marked as instructed above, the Employer will assume 

no responsibility for the misplacement or premature opening of the tender.  A tender opened 

prematurely for this cause will be rejected by the Employer and returned to the Tenderer. 

 

Deadline for Submission of Tenders 

 

18.1 Tenders must be received by the Employer at the address specified in clause 17.2 and on the 

date and time specified in the Letter of Invitation, subject to the provisions of clause 7.4, 18.2 

and 18.3. 

 

Tenders delivered by hand must be placed in the “tender box” provided in the office of the 

Employer. 

 

Proof of posting will not be accepted as proof of delivery and any tender delivered after the 

above stipulated time, from whatever cause arising will not be considered. 

 

18.2 The Employer may, at his discretion, extend the deadline for the submission of tenders 

through the issue of an Addendum in accordance with clause 7, in which case all rights and 

obligations of the Employer and the tenderers previously subject to the original deadline shall 

thereafter be subject to the new deadline as extended. 

 

18.3 Any tender received by the Employer after the prescribed deadline for submission of tender 

will be returned unopened to the Tenderer. 

 

Modification and Withdrawal of Tenders 

 

19.1 The tenderers may modify or withdraw his tender after tender submission, provided that 

written notice of the modification or withdrawal is received by the Employer prior to 

prescribed deadline for submission of tenders. 
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19.2 The tenderers modification or withdrawal notice shall be prepared, sealed, marked and 

dispatched in accordance with the provisions for  

the submission of tenders, with the inner and outer envelopes additionally marked 

“MODIFICATION” or “WITHDRAWAL” as appropriate. 

 

19.3 No tender may be modified subsequent to the deadline for submission of tenders. 

 

19.4 No tender may be withdrawn in the interval between the deadline for submission of tenders 

and the period of tender validity specified on the tender form.  Withdrawal of a tender during 

this interval will result in the forfeiture of the Tender Surety. 

 

19.5 Subsequent to the expiration of the period of tender validity prescribed by the Employer, and 

the tenderer having not been notified by the Employer of the award of the Contract or the 

tenderer does not intend to conform with the request of the Employer to extend the prior of 

tender validity, the tenderer may withdraw his tender without risk of forfeiture of the Tender 

Surety. 

 

TENDER OPENING AND EVALUATION  

 

Tender Opening 

 

20.1 The Employer will open the tenders in the presence of the tenderers’ representatives who 

choose to attend at the time and location indicated in the Letter of Invitation to Tender.  The 

tenderers’ representatives who are present shall sign a register evidencing their attendance. 

 

20.2 Tenders for which an acceptable notice of withdrawal has been submitted, pursuant to clause 

19, will not be opened.  The Employer  

will examine the tenders to determine whether they are complete, whether the requisite 

Tender Sureties have been furnished, whether the documents have been properly signed and 

whether the tenders are generally in order. 

 

20.3 At the tender opening, the Employer will announce the tenderer’s names, total tender price, 

tender price modifications and tender withdrawals, if any, the presence of the requisite Tender 

Surety and such other details as the Employer, at his discretion, may consider appropriate.  

No tender shall be rejected at the tender opening except for late tenders. 

 

20.4 The Employer shall prepare minutes of the tender opening including the information 

disclosed to those present. 

 

20.5 Tenders not opened and read out a tender opening shall not be considered further for 

evaluation, irrespective of the circumstances. 
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Process to be Confidential 

 

21.1 After the public opening of tenders, information relating to the examination, clarification, 

evaluation and comparisons of tenders and recommendations concerning the award of 

Contract shall not be disclosed to tenderers or other persons not officially concerned with 

such process until the award of Contract is announced. 

21.2 Any effort by a tenderer to influence the Employer in the process of examination, evaluation 

and comparison of tenders and decisions concerning award of Contract may result in the 

rejection of the tenderer’s tender. 

 

Clarification of Tenders 

 

22.1 To assist in the examination, evaluation and comparison of tenders, the Employer may ask 

tenderers individually for clarification of their tenders, including breakdown of unit prices.  

The request for clarification and the response shall be in writing or by cable, facsimile or 

telex, but no change in the price or substance of the tender shall be sought, offered or 

permitted except as required to confirm the correction of arithmetical errors discovered by the 

employer during the evaluation of the tenders in accordance with clause 24. 

22.2 No Tenderer shall contact the Employer on any matter relating to his tender from the time of 

the tender opening to the time the Contract is awarded.  If the tenderer wishes to bring 

additional information to the notice of the Employer, he shall do so in writing. 

 

 

Determination of Responsiveness 

 

23.1 Prior to the detailed evaluation of tenders, the Employer will determine whether each tender 

is substantially responsive to the requirements of the tender documents. 

23.2 For the purpose of this clause, a substantially responsive tender is one which conforms to all 

the terms, conditions and specifications of the tender documents without material deviation or 

reservation and has a valid bank guarantee.  A material deviation or reservation is one which 

affects in any substantial way the scope, quality, completion timing or administration of the 

Works to be undertaken by the tenderer under the Contract, or which limits in any substantial 

way, inconsistent with the tender documents, the Employer’s rights or the tenderers 

obligations under the Contract and the rectification of which would affect unfairly the 

competitive position of other tenderers who have presented substantially responsive tenders. 

 

23.3 Each price or unit rate inserted in the Bills of Quantities shall be a realistic estimate of the 

cost of completing the works described under the particular item including allowance for 

overheads, profits and the like.  Should a tender be seriously unbalanced in relation to the 

Employer’s estimate of the works to be performed under any item or groups of items, the 

tender shall be deemed not responsive. 

 

23.4 A tender determined to be not substantially responsive will be rejected by the Employer and 

may not subsequently be made responsive by the tenderer by correction of the non-

conforming deviation or reservation. 
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Correction of Errors  

 

Tenders determined to be substantially responsive shall be    

checked by the Employer for any arithmetic errors in the  

computations and summations.  Errors will be corrected by the   

Employer as follows: 

 

(a) Where there is a discrepancy between the amount in figures and the amount in 

words, the amount in words will govern. 

 

(b) Where there is a discrepancy between the unit rate and the line item total resulting 

from multiplying the unit rate by the quantity, the unit rate as quoted will prevail, 

unless in the opinion of the Employer, there is an obvious typographical error, in 

which case adjustment will be made to the entry containing that error. 

 

(c) The amount stated in the tender will be adjusted in accordance with the above 

procedure for the correction of errors and, with concurrence of the Tenderer, shall be 

considered as binding upon the Tenderer.  If the Tenderer does not accept the 

corrected amount, the tender may be rejected and the Tender Security may be 

forfeited in accordance with clause 13. 

 

Conversion to Single Currency 

 

25.1 For compensation of tenders, the tender price shall first be broken down into the respective 

amounts payable in various currencies by using the selling rate or rates of the Central Bank of 

Kenya ruling on the date twenty eight (28) days before the final date for the submission of 

tenders. 

 

25.2 The Employer will convert the amounts in various currencies in which the tender is payable 

(excluding provisional sums but including Day works where priced competitively) to Kenya 

Shillings at the selling rates stated in clause 25.1. 

 

Evaluation and Comparison of Tenders 

 

26.1 The Employer will evaluate only tenders determined to be substantially responsive to the 

requirements of the tender documents in accordance with clause 23. 

 

26.2 In evaluating tenders, the Employer will determine for each tender the evaluated tender price 

by adjusting the tender price as follows: 

 

(a) Making any correction for errors pursuant to clause 24. 

 

(b) Excluding Provisional Sums and provision, if any, for Contingencies in the Bills of 

Quantities, but including Day works where priced competitively. 
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26.3 The Employer reserves the right to accept any variation, deviation or alternative offer.  

Variations, deviations, alternative offers and other factors which are in excess of the 

requirements of the tender documents or otherwise result in the accrual of unsolicited benefits 

to the Employer, shall not be taken into account in tender evaluation. 

 

26.4 Price adjustment provisions in the Conditions of Contract applied over the period of 

execution of the Contract shall not be taken into account in tender evaluation. 

 

26.5 If the lowest evaluated tender is seriously unbalanced or front loaded in relation to the 

Employer’s estimate of the items of work to be performed under the Contract, the Employer 

may require the Tenderer to produce detailed price analyses for any or all items of the Bills of 

Quantities, to demonstrate the relationship between those prices, proposed construction 

methods and schedules.  After evaluation of the price analyses, the Employer may require that 

the amount of the Performance Security set forth in clause 29 be increased at the expense of 

the successful Tenderer to a level sufficient to protect the Employer against financial loss in 

the event of subsequent default of the successful Tenderer under the Contract. 

 

26.6 Firms incorporated in Kenya where indigenous Kenyans own 51% or more of the share 

capital shall be allowed a 10% preferential bias provided that they do not sub-contract work 

valued at more than 50% of the Contract Price excluding Provisional Sums to a non-

indigenous sub-contractor. 

 

AWARD OF CONTRACT  

Award 

 

27.1 Subject to clause 27.2, the Employer will award the Contract to the Tenderer whose tender is 

determined to be substantially responsive to the tender documents and who has offered the 

lowest evaluated tender price subject to possessing the capability and resources to effectively 

carry out the Contract Works. 

 

27.2 The Employer reserves the right to accept or reject any tender, and to annual the tendering 

process and reject all tenders, at any time prior to award of Contract, without thereby 

incurring any liability to the affected tenderers or any obligation to inform the affected 

tenderers of the grounds for the Employer’s action. 

 

 

Notification of Award  

 

28.1 Prior to the expiration of the period of tender validity prescribed by the Employer, the 

Employer will notify the successful Tenderer by cable, telefax or telex and confirmed in 

writing by registered letter that his tender has been accepted.  This letter (hereinafter and in 

all Contract documents called “Letter of Acceptance”) shall name the sum(hereinafter and in 

all Contract documents called “the Contract Price”) which the Employer will pay to the 

Contractor in consideration of the execution and completion of the Works as prescribed by 

the Contract. 
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28.2 Notification of award will constitute the formation of the Contract. 

 

28.3 Upon the furnishing of a Performance Security by the successful Tenderer, the unsuccessful 

tenderers will promptly be notified that their tenders have been unsuccessful. 

 

28.4 Within twenty eight [28] days of receipt of the form of Contract Agreement from the 

Employer, the successful Tenderer shall sign the form and return it to the Employer together 

with the required Performance Security. 

 

Performance Guarantee 

 

29.1 Within twenty eight [28] days of receipt of the notification of award from the Employer, the 

successful Tenderer shall furnish the Employer with a  

Performance Security in an amount stated in the Appendix to Instructions to Tenderers. 

 

29.2 The Performance Security to be provided by the successful Tenderer shall be an 

unconditional Bank Guarantee issued at the Tenderer’s option by an established and a 

reputable Bank approved by the Employer and located  in the Republic of Kenya and shall be 

divided into two  

elements namely, a performance security payable in foreign currencies (based upon the 

exchange rates determined in accordance with clause 35.4 of the Conditions of Contract) and 

a performance security payable in Kenya Shillings.  The value of the two securities shall be in 

the same proportions of foreign and local currencies as requested in the form of foreign 

currency requirements. 

 

29.3 Failure of the successful Tenderer to lodge the required Performance Security shall constitute 

a breach of Contract and sufficient grounds for the annulment of the award and forfeiture of 

the Tender Security and any other remedy under the Contract the Employer may award the 

Contract to the next ranked Tenderer. 

 

 

Advance Payment 

 

An advance payment, if approved by the Employer, shall be made under the Contract, if requested by 

the Contractor, in accordance with clause 33.1 of the Conditions of Contract.  The Advance Payment 

Guarantee shall be denominated in the proportion and currencies named in the form of foreign 

currency requirements.  For each currency, a separate guarantee shall be issued.  The guarantee shall 

be issued by a bank located in the Republic of Kenya, or a foreign bank through a correspondent bank 

located in the Republic of Kenya, in either case subject to the approval of the Employer. 
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APPENDIX TO INSTRUCTIONS TO TENDERERS  

1.CLAUSE 2.1 

 

Change to read, “This invitation to tender is open to all tenderers in the category specified.” 

 

2.ADD TO CLAUSE 3.1 

 

The Site is located in Gatundu Town, Kiambu County. 

 

3. OMIT  

 

Clauses 4.3, 5.1 (a), (d), (f),(h), (i), (j),10.3,10.4,11.2, 11.3,11.4,15,25,26.6, 

 

4. ADD TO CLAUSE 13.1 

 

Amount of Tender Security is Kshs. 300,000.00 (Validity Period – 150 days) 

 

5. ADD TO CLAUSE 13.2  

 

 Tender security to be valid for 30 day beyond Tender Validity period of 120 days 

 

6. CLAUSE 17.1 

 

Only original tender document to be submitted 

 

7. CLAUSE 17.2 

 

The name and Address of the Employer’s representative for the purposes of submission of tenders is 

County Secretary, Kiambu County Government. P.O. Box 2344-00900, Kiambu 

 

8. CLAUSE 20 

 

The tender opening date and time is as stated in the tender advertisement. 

 

9. ADD TO CLAUSE 29.1  

 

Amount of performance security will be Five per cent (5%) bank guarantee of the subcontract price. 

 

10. ADD TO CLAUSE 29.2 

Performance security shall not be divided in two elements and shall be payable in Kenya Shillings 

Only. 
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10. ADD TO CLAUSE 24 

 

(i) In the event of a discrepancy between the tender amount as stated in the form of tender and 

the corrected tender figure in the main summary of the bills of quantities the amount as stated 

in the form of tender shall prevail. 

 

(ii) The correction factor shall be computed by expressing the difference between the amount and 

the corrected tender sum as a percentage of the corrected sub-contact works. (i.e. corrected 

tender sum less PC and provisional sums) 

 

(iii) The error correction factor shall be applied to all sub-contract works             

(as  a rebate or addition as the case may be) for the purposes of        valuations for interim 

certificates and valuation of variations.    

 

 

11. ADD TO CLAUSE 29.2 

 

Performance security shall not be divided in two elements and shall be payable in Kenya Shillings 

Only. 

 

 

12. ADD TO CLAUSE 24 

 

(iv) In the event of a discrepancy between the tender amount as stated in the form of tender and 

the corrected tender figure in the main summary of the bills of quantities the amount as stated 

in the form of tender shall prevail. 

 

(v) The correction factor shall be computed by expressing the difference between the amount and 

the corrected tender sum as a percentage of the corrected sub-contact works. (i.e. corrected 

tender sum less PC and provisional sums) 

 

(vi) The error correction factor shall be applied to all sub-contract works             

(as a rebate or addition as the case may be) for the purposes of valuations for interim 

certificates and valuation of variations.    

 

 

 

13. ADD TO CLAUSE 30 

 

Advance payment shall be 25% of the value of the imported items only and the contractor shall issue 

guarantee bond from a reputable bank 
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14. ADD TO CLAUSE 26 

 

TENDER EVALUATION CRITERIA  

After tender opening, the tenders will be evaluated in 4 stages, namely: 

 

1. Determination of Responsiveness 

2. Detailed Technical Examination 

3. Financial Evaluation. 

4. Combination of Technical, Tender Sums Comparison and Financial Score 

STAGE 1- DETERMINATION OF RESPONSIVENESS  

A) PRELIMINARY EXAMINATION  

This stage of evaluation shall involve examination of the pre-qualification conditions as set out in the 

Tender Advertisement Notice or Letter of Invitation to Tender and any other conditions stated in the 

bid document.  

 

      These conditions may include the following:  

 

i) Category of Registration with National Construction Authority (NCA 5). 

ii) Class of Licenses with the relevant statutory bodies e.g. Energy Regulatory Commission, 

Local Authorities, Water Management Boards etc. where applicable 

iii) Provision of Bid Security 

iv) Dully Filled, Stamped and Signed Form of Tender 

v) Certificate of Registration/Incorporation 

vi) Signed and Stamped Statement of Compliance 

vii) Filled, Signed and Stamped Confidential Business Questionnaire Form 

viii) Valid Tax Compliance Certificate 

ix) Completeness of Tender Document  

x) Any other conditions included in the advertisement notice/Invitation letter. 

 

Note: 

The bid security shall be in accordance with clauses 13 and 23.2 of Instruction to Tenderers which 

states as follows: 

 

¶ Clause 13.1 of Instruction to Tenderers,”the tenderers shall furnish as part of his 

tenders a tender surety in the amount stated in the tender document in the Appendix 

to Instructions to Tenderers”. 

¶ Clause 13.2 of Instruction to Tenderers, “the unconditional Tender surety shall be in 

Kenya shillings and be in form of a certified cheque, bank draft, an irrevocable letter 

of credit or a guarantee from a reputable Bank/ Insurance approved by PPRA located 

in the Republic of Kenya. The format of the surety shall be in accordance with the 

sample form included in the tender documents and the tender surety shall be valid for 

150 days from the date of tender opening”. 
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¶ Clause 23.2 of Instruction to Tenderers: “For the purposes of this clause, a 

substantially responsive tender is one which conforms to all terms and condition and 

specifications of the tender document without material deviation or reservation and 

has a valid Bank/Insurance guarantee”. 

The employer may seek further clarification/confirmation if necessary to confirm 

authenticity/compliance of any condition of the tender.  

The tenderers who do not satisfy any of the above requirements shall be considered Non-

Responsive and their tenders will not be evaluated further. 

 

B) COMPLETENESS OF TENDER DOCUMENT  

 

The tender document shall be examined based on clause 2.2 of the Instruction to Tenderers which 

states as follows: 

 

In accordance with clause 2.2 of Instruction to Tenderers, the tenderers will be required to provide 

evidence for eligibility of the award of the tender by satisfying the employer of their eligibility under 

sub clause 2.1 of Instruction to Tenderers  and adequacy of resources to effectively carry out the 

subject contract. The tenderers shall be required to fill the Standards Forms provided for the purposes 

of providing the required information. The tenderers may also attach the required information if they 

so desire. 

 

The award of points for the STANDARD FORMS considered in this section shall be as shown below 

 

The award of points for the STANDARD FORMS considered in this section shall be as shown below 

 

 PARAMETER                            MAXIMUM POINTS  

(i)        Tender Questionnaire    --------------------------------------------------     5 

(ii) Key personnel   -----------------------------------------------------------    20 

(iii) Contract Completed in the last Five (5) years  -----------------------   15 

(iv) Schedules of on-going projects   ----------------------------------------     8 

(v)        Schedules of contractors equipment  ----------------------------------   20 

(vi) Audited Financial Report for the last 3 years  ----------------------    10 

(vii)  Evidence of Financial Resources   ------------------------------------    15 

(viii)  Name, Address and Telephone of Banks (Contractor to provide)    5 

(ix)  Litigation History   -------------------------------------------------------    2 

               TOTAL         100      
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The detailed scoring plan shall be as shown in table 1 below: - 

 
TABLE 1: Assessment for Eligibility 

Item Description Point 

Scored 

Max. Point  

i. Tender Questionnaire Form 

¶ Completely filled ---------------------------------- 4 

¶ Partially filled ------------------------------------- 2    

¶ Not filled ------------------------------------------  0 

  

4 

ii Key Personnel (Attach evidence)    
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Director of the firm  

¶ Holder of degree or diploma in relevant Engineering field  -----------

-------------------  6 

¶ Holder of certificate in relevant Engineering field  ---------------------

-------------------------------  4 

¶  Holder of trade test certificate in relevant Engineering field ---------

------------------------2 

¶ No relevant certificate ------------------------   0 

  

 

6 

At least 1No. degree/diploma of key personnel in relevant Engineering 

field 

¶ With over 10 years relevant experience  --- 6 

¶ With over 5 years relevant experience------ 4 

¶ With under 5 years relevant experience --- 2 

  

 

6 

At least 1No certificate holder of key personnel in relevant 

Engineering field 

¶ With over 10 years relevant experience----- 4 

¶ With over 5 years relevant experience ------ 3 

¶ With under 5 years relevant experience -----1 

  

 

4 

At least 2No artisan (trade test certificate in relevant Engineering 

field) 

¶ Artisan with over 10 years relevant experience  ----------------------

------------------------------- 2 

¶ Artisan with under 10 years relevant experience ---------------------

------------------ 1 

¶ Non skilled worker with over 10 years relevant experience ----------

----------------------------- 1 

  

 

4 

 

 

iii  Contract completed in the last five (5) years (Max of 5 No. Projects)- 

Provide Evidence 

¶ Project of similar nature, complexity and magnitude ----------------

------------------------ 3 

¶ Project of similar nature but of lower value than the one in 

consideration  ---------------- 2 

¶ No completed project of similar nature ------0 

 

 

 

 

 

15 
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iv On-going projects (Max of 4 No. Projects) – Provide Evidence 

¶ Project of similar nature, complexity and magnitude  ---------------

------------------------ 2 

¶ Project of similar nature but of lower value than the one in 

consideration –-----------------1 

¶ No ongoing project of similar nature - ---------0   

  

 

8 

v Schedule of contractors equipment and transport (proof or evidence 

of ownership/Lease) 

¶ Means of transport (Vehicle)  -----------------  10  

¶ No means of transport --------------------------  0 

  

 

10 
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For each specific equipment required in the installation of the work being 

tendered for.  

(Maximum No. of equipment to be considered – 4No. -----------------------

------------------------------------ 2 

  

8 

 

vi 

Financial report    

 

 

10 

Audited financial report (last three (3) years)  

¶ Average Annual Turn-over greater or equal to 5 times the cost of the 

project --------------------------------- 10 

¶ Average Annual Turn-over greater or equal to 3 times the cost of the 

project ---------------------------------- 6 

¶ Average Annual Turn-over greater or equal to the cost of the project 

--------------------------------------------- 4 

¶ Average Annual Turn-over below the cost of the project ---------------

-------------------------------------- 2 

vii  Evidence of Financial Resources (cash in hand, lines of credit, over 

draft facility etc)  

¶ Has financial resources equal to or above the cost of the project -----

-----------------------------10 

¶ Has financial resources below the cost of the project -------------------

----------------------------5 

¶ Has not indicated sources of financial resources  -----------------------

--------------------------------- 0 

  

 

10 

viii  Name, Address and Telephone of Banks (Contractor to provide) 

¶ Provided --------------------------------------- 5 

¶ Not provided ---------------------------------- 0  

  

 

5 

ix Litigation History   

  

  

 

10 

 

 TOTAL   100 

 

 

Any bidder who scores 70 points and above shall be considered for further evaluation 
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A) Compliance with technical specifications 

 

In this section, the bid will be analyzed to determine compliance with General and Particular technical 

specifications for the works as indicated in the tender document. The tenderer shall fill in the Technical 

Schedule as specified in the tender document for Equipment and Items indicating the Country of Origin, 

Model/Make/Manufacturer of the Item/Equipment they propose to supply.  

 

The tenderer shall also submit relevant technical brochures/catalogues with the tender document, highlighting 

the catalogue Numbers of the proposed items. Such brochures/catalogues should indicate comprehensive 

relevant data of the proposed equipment/items which should include but not limited to the following: 

a) Standards of manufacture; 

b) Performance ratings/characteristics; 

c) Material of manufacture; 

d) Electrical power ratings; and 

e) Any other necessary requirements (Specify).  

 

Following the above analyses, where the proposed equipment is found not to conform to the stipulated 

specifications, the tender will be deemed Non–Responsive and will not be evaluated further. 

 

B) Assessment of deviations 

 

Pursuant to section 64 of the act, a tender is deemed responsive if it conforms to all the mandatory 

requirements and it does not contain major deviations. Section 23.2 of the instruction to tenderers, defines 

major deviations as  

a) One that affects in a substantial way the scope, quality, completion timing, administration of works to 

be undertaken by the tenderer under the contract, inconsistent with the tender document; or  

b) Which limits in any substantial way the rights of the employer or the tenderers obligations; or  

c)  Whose rectification would affect unfairly the competitive position of other tenderers presenting 

substantially responsive tenders. 

 

Where the deviations are minor in the view of the tender committee, with the concurrence of the procuring 

entity representative, the evaluation committee shall quantify such deviations pursuant to section 64 (3) of the 

act which requires that a minor deviation shall: 

a)  Be quantified to the extent possible; and 

b)  Be taken into account in the evaluation and comparison of tenders. 

 

Where the deviation in the view of the tender committee with the concurrence of the procuring entity 

representative is major, the tender shall be deemed non-responsive and will not be evaluated further 
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TABLE 2: Assessment of Deviations 

Item Does the Deviation Substantively Affect the following: YES NO 

 

1 

Scope of the Works or Services to be delivered   

 

2 Quality of the Works or Services to be delivered   

3 Completion Timing   

4 Administration of the Works   

5 Consistency with the tender document   

6 Rights of the Employer in a negative manner   

7 Limit the Tenderer’s Obligation   

8 Affect unfairly the competitive position of other tenderers   

  COMMENT  

 

Any bidder who OBTAINS A YES in the above table shall be considered NON-RESPONSIVE and shall 

not be evaluated further. 

 

STAGE 3 – FINANCIAL EVALUATION  

 

Upon completion of the technical evaluation a detailed financial evaluation shall follow. The financial 

evaluation shall proceed in the manner described in the Public Procurement and Disposal Act (2005) of the 

laws of Kenya (Section 66) and the Public Procurement and Disposal Regulations, 2006 specifically section 50 

(1), (2), and (3). 

 

The evaluation shall be in three stages  

a) Determination of the Arithmetic Errors; 

b) Comparison of Rates; and 

c) Comparisons of the Tender Sums. 

 

A) Determination of the Arithmetic Errors  

Arithmetic Errors will be corrected by the Procuring Entity as follows:  

i)  If there is a discrepancy between unit prices and the total price that is obtained by multiplying the 

unit price and quantity, the unit price shall prevail, and the total price shall be corrected, unless in 

the opinion of the Procuring Entity there is an obvious misplacement of the decimal point in the 

unit price, in which the total price as quoted shall govern and the unit price shall be corrected;  
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ii)  If there is an error in a total corresponding to the addition or subtraction of subtotals, the subtotals 

shall prevail and the total shall be corrected;  

iii)  Where there is a discrepancy between the amounts in figures and in words, the amount in words 

will govern; and 

iv)  The committee shall promptly write to the tenderer and if the tenderer rejects the correction, the 

tender shall be rejected and the tender security shall be forfeited. If the tenderer accepts the 

correction, the error shall be considered in adjusting the tender rates. 

 

B) Comparison of Rates-  

 

The evaluation committee will compare rates from the different bidders and the Engineer’s estimate and 

note all inconsistencies of the rates. Items that are underpriced or overpriced may indicate potential for 

non-delivery and front loading respectively. The committee shall promptly write to the tenderer asking for 

detailed breakdown of costs for any of the quoted items, relationship between those prices, proposed 

construction/installation methods and schedules.  

 

The evaluation committee shall evaluate the responses and make an appropriate recommendation to the 

procuring entity’s tender committee giving necessary evidence. Such recommendations may include but 

not limited to: 

 

a) Recommend no adverse action to the tenderer after a convincing response; 

b) Employer requiring that the amount of the performance bond be raised at the expense of the 

successful tenderer to a level sufficient to protect the employer against potential financial 

losses; 

c) Recommend non-award based on the response provided and the available demonstrable 

evidence that the scope, quality, completion timing, administration of works to be undertaken 

by the tenderer, would adversely be affected or the rights of the employer or the tenderers 

obligations would be limited in a substantial way. 

 

C) Comparison of the Tender Sums 

 

The lowest bidder is obtained by comparing all the tender sums and the official cost estimates and their 

deviations. 

 

 

STAGE 4 - RECOMMENDATION FOR AWARD  

 

The successful bidder shall be the tenderer with the lowest evaluated tender price. 
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SECTION B   

 

CONDITIONS OF CONT RACT (MAIN WORKS)  

 

1. Definitions 

 

1.1 In this Contract, except where context otherwise requires, the following terms shall be 

interpreted as indicated; 

 

“Bills of Quantities” means the priced and completed Bill of Quantities forming part of the 

tender [where applicable]. 

 

“Schedule of Rates” means the priced Schedule of Rates forming part of the tender [where 

applicable]. 

 

“The Completion Date” means the date of completion of the Works as certified by the 

Employer’s Representative. 

 

“The Contract” means the agreement entered into by the Employer and the Contractor as 

recorded in the Agreement Form and signed by the parties. 

 

“The Contractor” refers to the person or corporate body whose tender to carry out the 

Works has been accepted by the Employer. 

 

“The Contractor’s Tender” is the completed tendering document submitted by the 

Contractor to the Employer. 

 

“The Contract Price” is the price stated in the Letter of Acceptance. 

 

“Days” are calendar days; “Months” are calendar months. 

 

“A Defect” is any part of the Works not completed in accordance with the Contract. 

 

“The Defects Liability Certificate” is the certificate issued by Employer’s Representative 

upon correction of defects by the Contractor. 

 

“The Defects Liability Period” is the period named in the Appendix to Conditions of 

Contract and calculated from the Completion Date. 

 

“Drawings” include calculations and other information provided or approved by the 

Employer’s Representative for the execution of the Contract. 

 

“Employer” includes Central or Local Government administration, Universities, Public 

Institutions and Corporations and is the party who employs the Contractor to carry out the 

Works. 
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“Equipment” is the Contractor’s machinery and vehicles brought temporarily to the Site for 

the execution of the Works. 

 

“Site” means the place or places where the permanent Works are to be carried out including 

workshops where the same is being prepared. 

 

“Materials” are all supplies, including consumables, used by the Contractor for 

incorporation in the Works. 

 

“Employer’s Representative” is the person appointed by the Employer and notified to the 

Contractor for the purpose of supervision of the Works. 

 

“Specification” means the Specification of the Works included in the Contract. 

 

“Start Date” is the date when the Contractor shall commence execution of the Works. 

 

“A Sub-contractor” is a person or corporate body who has a Contract with the Contractor to 

carry out a part of the Work in the Contract, which includes Work on the Site. 

 

“Temporary works” are works designed, constructed, installed, and removed by the 

Contractor which are needed for construction or installation of the Works. 

 

“A Variation” is an instruction given by the Employer’s Representative which varies the 

Works. 

 

“The Works” are what the Contract requires the Contractor to construct, install, and 

turnover to the Employer. 

 

2. Contract Documents 

 

2.1 The following documents shall constitute the Contract documents and shall be interpreted in 

the following order of priority; 

 

(1) Agreement, 

(2) Letter of Acceptance, 

(3) Contractor’s Tender, 

(4) Conditions of Contract, 

(5) Specifications, 

(6) Drawings, 

(7) Bills of Quantities or Schedule of Rates [whichever is applicable) 

 

3. Employer’s Representative’s Decisions 

 

3.1 Except where otherwise specifically stated, the Employer’s Representative will decide 

contractual matters between the Employer and the Contractor in the role representing the 

Employer. 
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4. Works, Language and Law of Contract 

 

4.1 The Contractor shall construct and install the Works in accordance with the Contract 

documents.  The Works may commence on the Start Date and shall be carried out in 

accordance with the Programme submitted by the Contractor, as updated with the approval of 

the Employer’s Representative, and complete them by the Intended Completion Date. 

 

4.2 The ruling language of the Contract shall be English language and the law governing the 

Contract shall be the law of the Republic of Kenya. 

 

5. Safety, Temporary works and Discoveries 

 

5.1 The Contractor shall be responsible for design of temporary works and shall obtain approval 

of third parties to the design of the temporary works where required. 

 

5.2 The Contractor shall be responsible for the safety of all activities on the Site. 

 

5.3 Anything of historical or other interest or significant value unexpectedly discovered on the 

Site shall be the property of the Employer.  The Contractor shall notify the Employer’s 

Representative of such discoveries and carry out the Employer’s Representative’s instructions 

for dealing with them. 

 

6. Work Programme and Sub-contracting 

 

6.1 Within seven days after Site possession date, the Contractor shall submit to the Employer’s 

Representative for approval a programme showing the general methods, arrangements, order and 

timing for all the activities in the Works. 

6.2 The Contractor may sub-contract the Works (but only to a maximum of 25 percent of the Contract 

Price) with the approval of the Employer’s Representative.  However, he shall not assign the Contract 

without the approval of the Employer in writing.  Sub-contracting shall not alter the Contractor’s 

obligations. 

7 The site 

 

7.1 The Employer shall give possession of all parts of the Site to the Contractor. 

 

7.2 The Contractor shall allow the Employer’s Representative and any other person authorized by 

the Employer’s Representative, access to the Site and to any place where work in connection 

with the Contract is being carried out or is intended to be carried out. 

 

8 Instructions 

 

The Contractor shall carry out all instructions of the Employer’s Representative which are in 

accordance with the Contract. 
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9 Extension of Completion Date 

 

The Employer’s Representative shall extend the Completion Date if an occurrence arises 

which makes it impossible for completion to be achieved by the Intended Completion Date.  

The Employer’s Representative shall decide whether and by how much to extend the 

Completion Date. 

 

For the purposes of this Clause, the following occurrences shall be valid for consideration;  

 

Delay by:- 

 

(a) force majeure, or 

 

(b) reason of any exceptionally adverse weather conditions, or 

 

(c) reason of civil commotion, strike or lockout affecting any of the trades employed 

upon the Works or any of the trades engaged in the preparation, manufacture or 

transportation of any of the goods or materials required for the Works, or 

 

(d) reason of the Employer’s Representative’s instructions issued under these 

Conditions, or 

 

(e) reason of the contractor not having received in due time necessary instructions, 

drawings, details or levels from the Employer’s Representative for which he 

specifically applied in writing on a date which having regard to the date for 

Completion stated in the appendix to these Conditions or to any extension of time 

then fixed under this Clause was neither unreasonably distant from nor unreasonably 

close to the date on which it was necessary for him to receive the same, or 

 

(f) delay on the part of artists, tradesmen or others engaged by the Employer in 

executing work not forming part of this Contract, or 

 

(g) reason of delay by statutory or other services providers or similar bodies engaged 

directly by the Employer, or 

 

(h) reason of opening up for inspection of any Work covered up or of the testing or any 

of the Work, materials or goods in accordance with these conditions unless the 

inspection or test showed that the Work, materials or goods were not in accordance 

with this Contract, or 

 

(i) reason of delay in appointing a replacement Employer’s Representative, or 

 

(j) reason of delay caused by the late supply of goods or materials or in executing Work 

for which the Employer or his agents are contractually obliged to supply or to 

execute as the case may be, or 

(k) delay in receiving possession of or access to the Site. 
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10 Management Meetings 

 

A Contract management meeting shall be held regularly and attended by the Employer’s 

Representative and the Contractor.  Its business shall be to review the plans for the remaining 

Work.  The Employer’s  

Representative shall record the business of management meetings and provide copies of the 

record to those attending the meeting and the Employer.  The responsibility of the parties for 

actions to be taken shall be decided by the Employer’s Representative either at the 

management meeting or after the management meeting and stated in writing to all who attend 

the meeting. 

 

Communication between parties shall be effective only when in writing. 

 

11 Defects 

 

The Employer’s Representative shall inspect the Contractor’s work and notify the Contractor 

of any defects that are found.  Such inspection shall not affect the Contractor’s 

responsibilities.  The Employer’s Representative may instruct the Contractor to search for a 

defect and to uncover and test any Work that the Employer’s Representative considers may 

have a defect.  Should the defect be found, the cost of uncovering and making good shall be 

borne by the Contractor.  However, if there is no defect found, the cost of uncovering and 

making good shall be treated as a variation and added to the Contract Price. 

 

The Employer’s Representative shall give notice to the Contractor of any defects before the 

end of the Defects Liability Period, which begins at Completion, and is defined in the 

Appendix to Conditions of Contract. 

 

Every time notice of a defect is given, the Contractor shall correct the notified defect within 

the length of time specified by the Employer’s Representative’s notice.  If the Contractor has 

not corrected a defect within the time specified in the Employer’s Representative’s notice, the 

Employer’s Representative will assess the cost of having the defect corrected by other parties 

and such cost shall be treated as a variation and be deducted from the Contract Price. 

 

12 Bills of Quantities/Schedule of Rates 

 

The Bills of Quantities/Schedule of Rates shall contain items for the construction, installation, 

testing and commissioning of the Work to be done by the Contractor.  The Contractor will be 

paid for the quantity of the Work done at the rates in the Bills of Quantities/Schedule of Rates 

for each item. Items against which no rate is entered by the Tenderer will not be paid for 

when executed and shall be deemed covered by the rates for other items in the Bills of 

Quantities/Schedule of Rates. 

 

Where Bills of Quantities do not form part of the Contract, the Contract Price shall be a lump 

sum (which shall be deemed to have been based on the rates in the Schedule of Rates forming 

part of the tender) and shall be subject to re-measurement after each stage. 
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13 Variations 

 

The Contractor shall provide the Employer’s Representative with a quotation for carrying out 

the variations when requested to do so.  The Employer’s Representative shall assess the 

quotation and shall obtain the necessary authority from the Employer before the variation is 

ordered. 

 

If the Work in the variation corresponds with an item description in the Bill of 

Quantities/Schedule of Rates, the rate in the Bill of Quantities/Schedule of Rates shall be used 

to calculate the value of the variation.  If the nature of the Work in the variation does not 

correspond with items in the Bill of Quantities/Schedule of Rates, the quotation by the 

Contractor shall be in the form of new rates for the relevant items of Work.  

 

If the Contractor’s quotation is unreasonable, the Employer’s Representative may order the 

variation and make a change to the Contract Price, which shall be based on the Employer’s 

Representative’s own forecast of the effects of the variation on the Contractor’s costs. 

 

14.1 Payment Certificates and Final Account 

 

14.1 The Contractor shall be paid after each of the following stages of Work listed herebelow 

(subject to re-measurement by the Employer’s  

Representative of the Work done in each stage before payment is made).  In case of lump-

sum Contracts, the valuation for each stage shall be based on the quantities so obtained in the 

re-measurement and the rates in the Schedule of Rates. 

 

(i) Advance payment       NIL (percent of   Contract Price, 

 [after Contract execution]           to be inserted by the Employer). 

 

(ii) First stage (define stage)     AS PER PROGRESS 

 

(iii) Second stage (define stage)  AS PER PROGRESS 

 

(iv) Third stage (define stage)   AS PER PROGRESS  

 

(v) After defects liability period. 

 

14.2 Upon deciding that Works included in a particular stage are complete, the Contractor shall submit to the 

Employer’s Representative his application for payment. The Employer’s Representative shall check, 

adjust if necessary and certify the amount to be paid to the Contractor within 21 days of receipt of the 

Contractor’s application. The Employer shall pay the Contractor the amounts so certified within 30 days 

of the date of issue of each Interim Certificate. 

  

14.3 The Contractor shall supply the Employer’s Representative with a detailed final account of the total 

amount that the Contractor considers payable under the Contract before the end of the Defects Liability 

Period.  The Employer’s Representative shall issue a Defect Liability Certificate and certify any final 

payment that is due to the Contractor within 30 days of receiving the Contractor’s account if it is correct 
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and complete.  If it is not, the Employer’s Representative shall issue within 21 days a schedule that states 

the scope of the corrections or additions that are necessary.  If the final account is still unsatisfactory after 

it has been resubmitted, the Employer’s Representative shall decide on the amount payable to the 

Contractor and issue a Final Payment Certificate.  The Employer shall pay the Contractor the amount so 

certified within 60 days of the issue of the Final Payment Certificate. 

 

14.4 If the period laid down for payment to the Contractor upon each of the Employer’s 

Representative’s Certificate by the Employer has been exceeded, the Contractor shall be 

entitled to claim simple interest calculated pro-rata on the basis of the number of days delayed 

at the Central Bank of Kenya’s average base lending rate prevailing on the first day the 

payment becomes overdue.  The Contractor will be required to notify the Employer within 15 

days of receipt of delayed payments of his intentions to claim interest. 

 

15 Insurance 

 

15.1 The Contractor shall be responsible for and shall take out appropriate cover against, among 

other risks, personal injury; loss of or damage to  

the Works, materials and plant; and loss of or damage to property. 

 

 

16 Liquidated Damages 

 

16.1 The Contractor shall pay liquidated damages to the Employer at the rate 0.001 per cent of the Contract 

price per day for each day that the actual Completion Date is later than the Intended Completion Date 

except in the case of any of the occurrences listed under Clause 9.2.  The Employer may deduct 

liquidated damages from payments due to the Contractor.  Payment of liquidated damages shall not 

affect the Contractor’s liabilities. 

  

17 Completion and Taking Over 

 

17.1 Upon deciding that the Work is complete the Contractor shall request the Employer’s Representative 

to issue a Certificate of Completion of the Works, upon deciding that the Work is completed. 

 

The Employer shall take over the Site and the Works within seven days of the Employer’s 

Representative issuing a Certificate of Completion. 

 

18 Termination 

 

18.1 The Employer or the Contractor may terminate the Contract if the other party causes a fundamental 

breach of the Contract.  These fundamental breaches of Contract shall include, but shall not be limited 

to, the following; 

 

(a) the Contractor stops Work for 30 days continuously without reasonable cause or 

authority from the Employer’s Representative;  
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(b) the Contractor is declared bankrupt or goes into liquidation other than for a 

reconstruction or amalgamation; 

 

(c) a payment certified by the Employer’s Representative is not paid by the Employer to 

the Contractor within 30 days after the expiry of the payment periods stated in Sub-

Clauses 14.2 and 14.3 hereabove.  

 

(d) the Employer’s Representative gives notice that failure to correct a particular defect 

is a fundamental breach of Contract and the Contractor fails to correct it within a 

reasonable period of time. 

 

18.2 If the Contract is terminated, the Contractor shall stop Work immediately, and leave the Site as soon as 

reasonably possible.  The Employer’s Representative shall immediately thereafter arrange for a meeting 

for the purpose of taking record of the Works executed and materials, goods, equipment and temporary 

buildings on Site. 

 

19 Payment Upon Termination 

 
19.1 The Employer may employ and pay other persons to carry out and complete the Works and to rectify any 

defects and may enter upon the Works and use all materials on Site, plant, equipment and temporary 

works. 

 

19.2 The Contractor shall, during the execution or after the completion of the Works under this Clause, remove 

from the Site as and when required within such reasonable time as the Employer’s Representative may in 

writing specify, any temporary buildings, plant, machinery, appliances, goods or materials belonging to 

him, and in default thereof , the Employer may (without being responsible for any loss or damage) 

remove and sell any such property of the Contractor, holding the proceeds less all costs incurred to the 

credit of the Contractor. 

 

19.3 Until after completion of the Works under this Clause, the Employer shall not be bound by any other 

provision of this Contract to make any payment to the Contractor, but upon such completion as aforesaid 

and the verification within a reasonable time of the accounts therefor the Employer’s Representative shall 

certify the amount of expenses properly incurred by the Employer and, if such amount added to the 

money paid to the Contractor before such determination exceeds the total amount which would have been 

payable on due completion in accordance with this Contract, the difference shall be a debt payable to the 

Employer by the Contractor; and if the said amount added to the said money be less than the said total 

amount, the difference shall be a debt payable by the Employer to the Contractor. 

 

20.    Corrupt Gifts and Payments of Commission 

 

20.1 The Contractor shall not: 

 

(a) Offer or give or agree to give to any person in the service of the Employer any gifts 

or consideration of any kind as an inducement or reward for doing or forbearing to 

do or for having done or forborne to do any act in relation to the obtaining or 

execution of this or any other contract with the Employer or for showing or 
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forbearing to show favour or disfavour to any person in relation to this or any other 

contract with the Employer. 

 

(b) Any breach of this Condition by the Contractor or by anyone employed by him or 

acting on his behalf (whether with or without the knowledge of the Contractor) shall 

be an offence under the Laws of Kenya. 

 

21.     Settlement of Disputes 

 

21.1 Any dispute arising out of the Contract which cannot be amicably settled between the parties 

shall be referred by either party to the arbitration and final decision of a person to be agreed 

between the parties.  Failing agreement to concur in the appointment of an Arbitrator, the 

Arbitrator shall be appointed by the chairman of the Chartered Institute of Arbitrators, Kenya 

branch, on the request of the applying party. 
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APPENDIX TO CONDITIONS OF CONTRACT  

 

THE EMPLOYER IS 

 

Name:      Kiambu County Government 

  Represented By: 

  County Secretary, 

  P.O. Box 2344-00900,  

  NAIROBI.  

 

 

The name (and identification number) of the Contract is Proposed Funeral Home at Gatundu Level V 

Hospital. 

 

The Works consist of Supply, Delivery, Installation, Testing and Commissioning of Mechanical Works. 

 

The Start Date shall be as agreed with the Project Manager 

 

The Intended contract period for the whole of the Works shall be as per the subcontract agreement 

(KABCEC).  

 

CLAUSE 2 

The following documents also form part of the Contract: 

 

Agreement - Agreement as per sub contract agreement (KABCEC ) signed between the main 

contractor and the subcontractor. 

 

Letter of acceptance - letter addressed to the main contractor by the project manager instructing the 

main contractor to enter into the sub contract agreement with the nominated sub-contractor. 

 

Contractors tender – the completed tendering document submitted by the sub-contractor to the 

employer 

 

Conditions of contract – refers to the conditions of contract in the main works and conditions of sub 

contract as described in the sub contract agreement (KABCEC).   

 

Specifications – Specifications of sub contract works as described in the document. 

 

Drawings – drawings as described in this document. 

 

Bills of quantities /schedule of unit rates – as described in this document. 

 

The Site Possession Date shall be as per the subcontract agreement (KABCEC).   

 

Amount of Tender Security is KSH. 300,000 (Kenya Shillings Three Hundred Thousand Only) 
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CLAUSE 2 

The Site is located at Gatundu Town, in Kiambu County. 

 

CLAUSES 1 & 11 

The Defects Liability Period is   6 Months 

 

CLAUSE 32.1 (MAIN CONTRACTOR’S CONDITIONS) 

 

Period of final measurement  : 3 months from practical completion 

 

CLAUSE 16 

Liquidated and Ascertained damages:  At the rate of Kshs. 10,000.00 per week  

       or part thereof 

 

Prime cost sums for which the  :  Nil  

Contractor desires to tender 

 

CLAUSE 14.1 

 

Period of interim certificate  : Monthly  

 

CLAUSE 14.2 

 

Period of honouring certificate :  30 days 

 

CLAUSE 26.1 (MAIN CONTRACTOR’S CONDITIONS) 

 

Percentage of certified value retained: 10% 

 

CLAUSE 32.1 (MAIN CONTRACTOR’S CONDITIONS) 

 

Limit of certified value retained : 5% 

 

NOTE:- Clauses 26.1 and 32.1 mentioned above are in the main contractor’s document. 
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ORIGINAL        COUNTERPART  

Embossed stamp         embossed stamp  

 

 

1 AGREEMENT  

 

1.1 This agreement is made on ………………………………………………………. 

 

between…………………………………………………………………………… 

 

of (or whose registered office is situated at) ………………………………………. 

 

…………………………………………………………………………… 

 

  (hereinafter called “the Contractor”) of the one part ………………………….. 

 

  and …………………………………………………………………………………. 

 

  of (or whole registered office is situated at)……………………………………….. 

 

  …………………………………………………………………………... 

  (hereinafter called “the Sub-Contractor”) of the other part: 

 

 

1.2 SUPPLEMENTAL to an agreement(hereinafter referred to as the “the main contract”) 

 

made on …………………………………………………………………. 

 

Between ………………………………………………………………… 

 

………………………………………………………………………………. 

(hereinafter called “the Employer”) of the one part and the Contractor of the other part based on 

the Agreement and Conditions of Contract for Building Works, published by the Joint Building 

Council, Kenya ……..……………….. Edition. 

  

 

1.3 WHEREAS the contractor is desirous of sub-letting to the Sub-Contractor  

 

…………………………………………………………………………….. 

 

……………………………………………………………………………. 

 

……………………………………………………………………………… 

  

hereinafter called “the sub-contractor works” at…………………………... 

 

on Land Reference No……………………………...being part of the main  

contract works. 
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1.4 And whereas the Su-Contractor has supplied the Contractor with a priced 

copy of the bills of quantities (hereinafter referred to as “the sub-contractor bills”), where 

applicable, which together with the drawings 

numbered…………………………………………………………………… 

 

……………………………………………………………………………....... 

(hereinafter referred to as “the sub-contract drawings), the specifications and the conditions of 

sub-contract have been signed by or on behalf of the parties thereto. 

 

And whereas the Sub-Contractor has had reasonable opportunity of inspecting the main 

contract or a copy thereof except the detailed prices of the Contractor included in the bills of 

quantities or schedule of rates. 

 

1.5 And whereas the Architect, with the approval of the Employer, has nominated the Sub-

Contractor to carry out the works described at clause 1.3 herein: 

 

NOW IT IS HEREBY AGREED AS FOLLOWS:  

 

1.6 For the consideration herein stated, the Sub-Contractor shall upon and subject to the conditions 

annexed hereto carry out and complete the sub-contract works shown upon the sub-contract 

drawings and described by or referred to in the sub-contract bills, specifications and in the said 

conditions. 

 

1.7 The Contractor shall pay the Sub-Contractor the sum of the Kshs (in 

words)……………………………………………………………………… 

 

…………………………………………………………………………… 

 

……………………………………Kshs……………..……………………) 

(hereinafter referred to as “the sub-contractor price”) or such sum as shall become payable 

hereinafter at the times and in manner specified in the said conditions. 

 

 

 

1.8 The term ‘Architect’, ‘Quantity Surveyor’ and ‘Engineer’, where applicable, shall refer to the 

persons appointed by the Employer to  

 

1.9 administer the sub-contract in accordance with the main contract agreement.  Where applicable, 

reference to the Architect shall be deemed to include reference to the Engineer. 

 

1.10 In the event of the need to appoint a replacement Architect, Quantity Surveyor, Engineer or 

other specialist (whether named in this agreement or not) the Employer shall make such 

appointment as soon as practicable after the need for such appointment arises and shall 

communicate the appointment to the Sub-Contractor through the Contract. 
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1.11 Where the sub-contract does not incorporate bills of quantities, the term “sub-contract bills” and 

“bills of quantities” wherever appearing shall be deemed deleted and replaced with the term 

“schedule of rates” as applicable. 

 

1.12 The terms defined in clause 1.0 of the main contract shall have the same meaning in this sub-

contract as that assigned to them therein. 

 

1.13 AS WITNESS the hands of the said parties; 

 

Signed by the said 

 

…………………………………………………………..(Contractor) 

 

In the presence of 

 

Name ………………………………………………………….. 

 

Address ……………………………………………………….. 

 

Signed by the said 

 

…………………………………………….(Sub-Contractor) 

 

In the presence of 

 

Name ………………………………………………………… 

 

Address ……………………………………………………… 
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CONDITIONS OF SUB-CONTRACT  

 

2 GENERAL OBLIGATIONS OF THE CONTRACTOR  

 

             Th e Contractor shall:  

 

2.1  Timorously obtain from the Architect on behalf of the Sub-Contractor all drawings, necessary 

details, instructions and other information required by the Sub-Contractor for the proper carrying 

out of the sub-contract works. 

 

2.2 Provide all such facilities and attend upon the Sub-Contractor as required and as provided in the 

specifications, bills of quantities and these conditions to the extent compatible with the 

provisions of the main contract 

 

2.3 Observe, perform and comply with all the provisions of the main contract and of this sub-contract 

on the part of the Contractor to be observed, performed and complied with to ensure satisfactory 

completion of the sub-contract works. 

 

3 GENERAL OBLIGATIONS OF THE SUB -CONTRACTOR  

 

3.1 The Sub-Contractor shall be deemed to have notice of all the provisions of the main contract except the 

detailed prices of the Contractor included in the bills of quantities or in the schedule of rates. 

 

3.2 The Sub-Contractor shall carry out and complete the sub-contract works in accordance with this sub-

contract and in all respects to the reasonable satisfaction of the Contractor and of the Architect and in 

conformity with all reasonable directions and requirements of the Contractor regulating the due carrying 

out of the contract works. 

 

3.3 The Sub-Contractor shall observe, perform and comply with all the provisions of the main contact on the 

part of the Sub-Contractor to be observed, performed and complied with so far as they relate and apply 

to the sub-contract works or any portion thereof and are not inconsistent with the expressions of this 

sub-contract as if all the same were set out herein. 

 

3.4 Without prejudice to the generality of the foregoing requirements, the Sub-Contractor shall especially 

observe perform and comply with the provisions of clauses 9.0, 18.0, 19.0 22.0, 30.0, 31.0, 34.0 and 

36.0 of the main contract as they apply to the sub-contract works 

 

4.0  SUB-CONTRACT DOCUMENTS  

 

4.1 The sub-contract documents for use in the carrying out of the sub-contract works shall be: - 

 

4.1.1 The agreement and these conditions 

 

4.1.2 The sub-contract drawings as listed in the agreement 

 

4.1.3 The sub-contract bill of quantities or schedule of rates as applicable 

 

4.1.4 The specifications as separately supplied or as contained in the sub-contract bills. 
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4.2 Upon the execution of the sub-contract, the Contractor shall register the agreement with the relevant 

statutory authority and pay all fees, charges, taxes, duties and all costs arising there from. 

 

The manner of supplying contract documents, their custody, display on site and their interpretation in 

the event of discrepancies shall be as provided in the main contract in respect of the main contract 

documents with the necessary amendments made to refer to the sub-contract. 

 

5.0  GENERAL LIABILITY OF THE SUB -CONTRACTOR  

 

5.1 The Sub-Contractor shall be liable for and shall indemnify the Contractor against and from: 

 

5.1.1 Any breach, non-observance or non-performance by the Sub-Contractor, his servants or agents 

of any of the said provisions of the main contract and of this sub-contract. 

5.1.2 Any act or omission of the Sub-Contractor, his servants or agents which involve the Contractor 

in any liability to the Employer under the main contract 

5.1.3 Any claim, damage, loss or expense due to or resulting from any negligence or breach of duty 

on the part of the Sub-Contractor, his servants or agents. 

5.1.4 Any loss or damage resulting from any claim under any statute or common law by an employee 

of the Sub-Contractor in respect of personal injury or death arising out of or in the course of his 

employment. 

 

5.2 Provided that nothing contained in this sub-contract shall impose any liability on the Sub-Contractor in 

respect of any negligence or breach of duty on the part of the Employer, the Contractor, other sub-

contractors or their respective servants or agents nor create any privity of contract between the Sub-

Contractor and the Employer or any other sub-contractor. 

 

6.0  INSURANCE AGAINST INJURY TO PERSONS AND PROPERTY  

 

6.1 Without prejudice to his liability to indemnify the Contractor under clause 5.0 above, the Sub-

Contractor shall maintain:- 

 

6.1.1 Such insurances as are necessary to cover the liability of the Sub-Contractor in respect of injury 

or damage to property including damage to the works arising out of or in the course of or by 

reason of the carrying out of the sub-contract works except for liability against the 

contingencies specified at clause 6.3 herein. 

6.1.2 The insurances required under sub clause 6.1.1 and 6.1.2 above shall be placed with insurers 

approved by the Contractor and the Architect. 

 

6.2 Notwithstanding the provisions of clause 23.0 of these conditions, the Contractor shall not be obliged to 

make payments to the Sub-Contractor before the said policies have been provided. 

 

6.3 Where clause 13.0 of the main contract applies, the sub-contract works, including materials and goods 

of the sub-Contractor delivered to the works, shall as regards loss or damage by the contingencies stated 

at clause 13.0 therein, namely, fire, earthquake, fire following earthquake, lightning, explosion, storm, 

tempest, flood, bursting or overflowing of water tanks, apparatus or pipes, aircraft and other aerial 

devices or articles dropped there from, riot and civil commotion, be at the sole risk of the contractor.  

The Contractor shall cover his liability for the works by procuring insurances as required in the said 

clause. 
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6.4 Where clause 14.0 or 15.0 or the main contract applies, the sub-contract works, including materials and 

goods of the Sub-Contractor delivered to the works shall, as regards loss or damage by the contingencies 

stated therein be at the sole risk of the Employer.  The Employer shall cover his liability for the works 

by procuring insurances as required in the said clause. 

 

 6.5 The Sub-Contractor shall observe and comply with the conditions  contained in the policy or policies 

of insurance of the Contractor or of the  Employer, as the case may be, as regards loss or damage which may 

be caused by the stated contingencies. For this purpose, the Contractor or the Employer as the case may be, shall 

avail the said policies to the Sub-Contractor for his perusal. 

 

 6.6 If any loss or damage affecting the sub-contract works or any part thereof  or any unfixed goods or 

materials is occasioned by any one or more of the said contingencies, then, 

 

 6.6.1 The occurrence of such loss or damage shall be disregarded in computing any amounts payable 

to the Sub-Contractor under the sub-contract, and 

 

 6.6.2 The Sub-Contractor shall, with due diligence, restore the work damaged, replace or repair any 

unfixed materials or goods which have been destroyed or damaged, remove and dispose of any debris 

and proceed with the carrying out and completion of the sub-contract works. 

 

 6.6.3 The restoration of work damaged the replacement and repair of unfixed materials and goods 

and the removal of debris shall be deemed to be a variation required by the Architect. Such work shall 

be paid for in accordance with clause 30.0 of the main contract. 

 

 

 

7.0  PERFORMANCE BOND  

 

Before commencing the works, the Sub-Contractor shall provide one surety who must be an established bank or 

insurance company to the approval of the Contractor and who will be bound to the Contractor in the sum 

equivalent to ten per cent (10%) of the sub-contract price for the due performance of the sub-contract until the 

certified date of practical completion. Notwithstanding the provisions of clause 23.0 of these conditions, no 

payments shall made to the Sub-Contractor before the said bond is provided. 

 

8.0  POSSESSION OF SITE AND COMMENCEMENT OF WORKS  

 

8.1 Within the period stated in the appendix to these conditions, the Contractor shall give possession of the 

site works to the Sub-Contractor and such access as may be necessary to enable the Sub-Contractor to 

commence and proceed with the sub-contract works in accordance with the sub-contract. 

 

8.2 On or before the date for commencement of works stated in the appendix  to these conditions, the 

Sub-Contractor shall commence the carrying out of the sub-contract works and shall proceed regularly 

and diligently with the same in accordance with the sub-contract programme, the main contract 

programme and or with the progress of the main contract works and complete on or before the date 

stated in the appendix to these conditions as the date for practical completion or within any extended 

time granted under clause 25.0 of these conditions. 
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9.0  ARCHITECTõS INSTRUCTIONS 

 

 9.1 The Sub-Contractor shall forthwith comply with all the instructions issued  to him by the 

Architect, either directly or through the Contractor, in regard to any matter in respect of which the 

Architect is expressly empowered by the main contract conditions to issue instructions. 

 

 9.2 The manner of complying with or querying the validity of an Architect’s instruction shall be as 

provided in clause 22.0 of the main contract. The Sub-Contractor shall not be obliged to carry our 

instructions not issued in the manner provided therein. 

 

10.0  VARIATIONS  

 

 10.1 The term “variation” shall have the meaning assigned to it at clause 30.0 of the main contract. 

 

 10.2  The valuation of variations shall be made by the Quantity Surveyor in accordance with sub-

clause 30.6 of the main contract. 

 

 10.3 Effect shall be given to the measurement and valuation of variations in interim certificates and 

by the adjustment of the sub-contract price. 

 

 

 

11.0  LIA BILITY FOR OWN EQUIPMENT  

 

 The construction equipment and other property belonging to or provided by the Sub-Contractor and 

brought onto the site for carrying out the works shall be at the sole risk of the Sub-Contractor. Any loss 

or damage to the same or caused by the same shall, except for any loss or damage due to any negligence, 

omission or default of the Contractor, be at the sole risk of the Sub-Contractor who shall indemnify the 

Contractor against loss, damage or claims in respect thereof. Insurance against any such loss, damage or 

claims shall be the sole responsibility of the Sub-Contractor. 

 

12.0  PROVISION OF FACILITIES BY THE CONTRACTOR  

 

12.1  Where provided in the main contract, the Contractor shall supply at his own cost all necessary water, 

lighting, electric power, telephones and security required for the sub-contract works. Where not so 

provided, the Sub-Contractor shall provide the said services at his own cost. 

 

12.2 Except as otherwise provided in the main contract, the Sub-Contractor shall construct at his own 

expense all necessary workshops, stores, offices, workers’ accommodation and other temporary 

buildings required for the carrying out of the works at such places on site as the Contractor shall 

identify. The Contractor undertakes to give the sub-Contractor the required space and all reasonable 

facilities for such construction.  Upon practical completion of the works, the Sub-contractor shall 

remove the said facilities and reinstate disturbed surface to the satisfaction of the Contractor. 

 

12.3 The Contractor shall provide, without charge, general attendance to the Sub-Contractor to facilitate the 

carrying out of the works which attendance shall include facilities for access to and movement within 

the site and sections or parts of the building or buildings where the sub-contract works are being carried 

out, the use of temporary roads, paths and access ways, sanitary and welfare facilities. 
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12.4 The Contractor shall permit the Sub-Contractor to use, without charge, at all reasonable times, any 

scaffolding and hoisting equipment belonging to or provided by the Contractor while it remains so 

erected upon the site. The use by the Sub-Contractor of any other equipment, facilities or services 

provided by the Contractor for the works shall be subject to private arrangements between the parties 

hereto and shall not be regulated by these conditions. 

 

12.5 Provided that such use of the scaffolding and hoisting equipment shall be on the express condition that 

no warranty or other liability on the part of the Contractor shall be created or implied in regard to 

fitness, condition or suitability for the intended purpose except that the Sub-Contractor shall be liable for 

any damage caused thereto or thereby. 

 

12.6 Where required, the Contractor shall provide the facilities, equipment and the like and carry out any 

necessary builder’ works within a reasonable time of the request by the Sub-Contractor to enable timely 

performance of the sub-contract. 

 

 

13.0  LIABILITY FOR OWN WORK  

 

13.1  The Contractor and the Sub-Contractor shall be liable for the due carrying out of their respective works 

in accordance with their respective contracts without causing damage or injury to the works of the other 

sub-contractors, and in particular: 

 

13.2 Should the carrying out of the sub-contract works cause injury or damage to the main contract works, or 

to the work of the other sub-contractors, the Sub-contractor shall rectify the damage so caused at his 

own cost. 

 

13.3 Should the carrying out of the main contract works cause damage or injury to the sub-contract works, 

the Contractor shall rectify the damage at his own cost. 

 

13.4 If in the course of carrying out the sub-contract works, the Sub-Contractor is required to carry out work 

not included in his sub-contract by reason of any materials of workmanship not being in accordance 

with the main contract or with other sub-contracts, the Contractor shall reimburse the Sub-Contractor the 

expenses incurred therein. 

 

14.0  CO-OPERATION IN USE OF FACILITIES  

 

14.1 The Contractor and the Sub-Contractor undertake to co-operate with each other and co-ordinate work 

arrangements and procedures required in carrying preventing interference, disruption or disturbance to 

the progress of the works or to the activities of other sub-contractors. 

 

14.2 The Contractor and the Sub-Contractor undertake not to wrongfully use or interfere with equipment, 

scaffolding, appliances, ways, temporary works, temporary buildings and other property belonging to or 

provided by the other part or by other sub-contractors. 

 

14.3 Provided that nothing contained in this clause shall prejudice or limit the rights of the Contractor or of 

the sub-Contractor in carrying out their respective statutory and or contractual duties under this sub-

contract or under the main contract. 
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15.0  ASSIGNMENT AND SUBLETTING  

 

15.1  Neither the Contractor nor the Sub-Contractor shall, without the written consent of the other and the 

Employer, assign this sub-contract. 

 

15.2 The Sub-Contractor shall not sub-let the whole of the works without the written consent of the 

Contractor and the Architect. 

 

15.3 Provided that any assignment and any sub-contracts as well as this sub-contract shall terminate 

immediately upon (for whatever reason) of the main contract. 

 

16.0  WORK PRIOR TO APPOINTMENT OF CONT RACTOR  

 

16.1 Where the Sub-Contractor is appointed before the Contractor is appointed, any work done by the Sub-

Contractor prior to the said appointment shall be treated as a    

Separate contract between the Employer and the Sub-Contractor and shall be valued by the Quantity 

Surveyor and paid for directly by the Employer without the involvement of the Contractor. 

 

16.2 Where the Sub-Contractor is appointed before the Contractor is appointed, the Sub-Contractor shall be 

permitted, when the identity of the Contractor is known and within 30 days thereof, to raise objections 

(on reasonable grounds) against entering into a sub-contract with the Contractor 

 

16.3 Where work which is outside the sub-contract is ordered directly by Employer or the Architect, that 

work shall be treated as a separate contract between the Sub-Contractor and the Employer and shall be 

valued and paid for directly to the Sub-Contractor in accordance with sub-clause 16.1 herein without the 

involvement of the Contractor. The cost of equipment, facilities and the like provided by the Contractor 

to the Sub-contractor and any builder’s work carried out by the Contractor with regard to such work 

shall be paid directly by the Sub-Contractor to the Contractor. 

 

17.0  SUB-CONTRACTOR DESIGN  

 

 Where the sub-contract includes a design component by the Sub-Contractor, the design shall be to the approval 

of the Architect and the Employer. Notwithstanding and approvals, the Sub-Contractor shall be liable directly to 

the Employer for any consequences of failure of the design to comply with the requirements of the Employer or 

to be fit or suitable for the purposes for which the sub-contract works or the relevant part thereof were intended. 

 

18.0  SPECIFICATION OF GOODS, MATERIALS AND WORKMANSHIP  

 

18.1 All materials, goods and workmanship shall, so far as procurable, be of the respective kinds and 

standards described in the sub-contract bills, specifications and drawings. 

 

 18.2 The provisions of clause 23.0 of the main contract regulating the procurement, specification and quality 

assurance of materials, processes and workmanship and the requirements of clause 24.0 therein dealing with the 

provision of samples and the carrying out of specified tests shall apply to the sub-contract in the same manner as 

they apply to the main contract. 
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19.0  COMPLIANCE WITH STATUTORY AND OTHER REGULATIONS  

 

 The Sub-Contract shall comply with all statutory and other regulations of competent authorities regulating the 

carrying out of the works in accordance with the provisions of clause 17.0 of the main contract, as applicable. 

 

20.0  ROYALTIES AND PATENT RIGHTS  

 

20.1 All royalties or other sums payable in respect of the supply and use of any patented articles, processes or 

inventions in carrying out the works as described by or referred to in the sub-contract bills, 

specifications or drawings shall be deemed to have been included in the sub-contract price. 

 

20.2 The provision of clause 25.0 of the main contract dealing with the same shall apply to the sub-contract 

in the same manner as they apply to the main contract. 

 

21.0  ANTIQUITIES AND OTHER OBJECTS OF VALUE  

 

 All fossils, antiquities and other objects of interest or value which may be found on the site or in excavating the 

same during the progress of the sub-contract shall be dealt with in accordance with the provisions of clause 44.0 

of the main contract. 

 

22.0     SUSPENSION OF WORKS  

 

22.1 An instruction by the Architect to postpone or suspend the works under clause 28.0 of the main contract 

shall have the same effect on the sub-contract works as it has on the main contract works. 

 

22.2 If the suspension arises due to default by the contractor and the sub-contract works are adversely 

effected by the suspension, the sub-contractor shall be entitled to reimbursement by the contractor of all 

expenses arising there from. 

 

22.3 If the suspension arises due to default by the sub-contractor, the sub-contractor shall be liable to the 

contractor for all expenses arising there from. 

 

22.4 A notice by the contractor to suspend the works under clause 29.0 of the main contract shall have the 

same effect on the sub-contract works as it has on the main contract works. 

 

 

22.5 Should the sub-contract works be adversely affected by suspension under clause 29.0 of he main 

contract, the sub-contractor shall be entitled to the remedies provided for at clauses 25.0 and 26.0 of this 

sub-contract. 

 

23.0     PAYMENTS  

 

23.1 Procedures for originating and processing applications for payments and payment certificates as regards 

the sub-contract works shall be the same as those prescribed for the Contractor in the main contract at 

clause 34.0.All references therein to the contractor shall be deemed to include references to the Sub-

contractor. 
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23.2 Before submitting an application for payment to the Quantity Surveyor in accordance with clause 34.1 

of the main contract, the Contractor shall give the Sub-Contractor a notice of not less than 7 days to 

submit the details of the amounts which the Sub-Contractor considers himself entitled to for the relevant 

period. Such details, when received, shall be annexed to the said Contractor’s application. 

 

23.3 Where it is necessary to measure the sub-contract works for purpose of interim valuation or for the 

preparation of the final account, the Quantity Surveyor shall give the Sub-Contractor a reasonable 

opportunity to be present at the time of the measurements and to take notes and measurements as he may 

require. 

 

23.4 Neither the Quantity Surveyor nor the Architect shall be bound to issue a valuation or a payment 

certificate in respect of the sub-contract works, as the case may be, whose value is less than the amount 

stated in the  appendix to these conditions as the minimum amount of a payment certificate before 

the issue of the certificate of practical completion of the  main contract or of the sub-contract, as 

applicable. 

 

23.5 Provided that where the minimum amount of a certificate inserted in the appendix to these conditions 

has been achieved but the corresponding minimum inserted in the appendix to the main contract in 

respect of the Contractor’s work has not been achieved, or the Contractor has not applied for payment 

within the stated period, the Architect may with the consent of the Contractor, issue a payment 

certificate directly to the Sub-Contractor for payment by the Employer. 

 

23.6 Within 7 days of receipt by the Contractor of payment by the Employer, the Contractor shall notify and 

pay to the Sub-Contractor the total value certified therein in respect of the sub-contract works less the 

portion of the retention money attributable to the sub-contract works and less amounts previously paid to 

the Sub-Contractor. 

 

 

23.7 Where certificates are not paid by the Employer within the prescribed period, the Sub-Contractor shall 

be entitled to be paid by the Contractor, upon receipt of payment from the Employer, the interest 

certified for the delay in accordance with sub-clause 34.6 of the main contract in respect of the portion 

of the sub-contract works included in the certificate. 

 

 

23.8 Where the Contractor has received payment from the Employer but has not released the appropriate 

amount to the Sub-Contractor within the stated period, the Contractor shall pay to the Sub-Contractor in 

addition to the amount not paid, simple interest on the unpaid amount for the period it remains unpaid at 

the commercial bank lending rate in force during the period of default. 

 

 

23.9 If, upon application by the Sub-Contractor and Architect agree, or if the Contractor fails to make 

payment to the Sub-Contractor in accordance with sub-clause 23.6 herein and continues such default for 

14 days thereafter, the Architect may issue a payment certificate directly to the Sub-Contractor for 

payment by the Employer, where applicable, and deduct the amount from subsequent payment to the 

Contractor. 
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23.10 Upon the issue of the certificate of practical completion and the release of one half of the total amount of 

the retention of money to the Contractor, the Contractor shall pay the portion attributable to the sub-

contract to the Sub-Contractor within 7 days of receipt of the payment. 

 

23.11 Upon the issue of the certificate of rectification of defects and receipt of the balance of the retention 

money by the Contractor, the Contractor shall pay the balance of the portion of the retention money 

attributable to the sub-contract to the Sub-Contractor within 7 days of receipt of the payment. 

 

23.12 The sub-contract final account shall be agreed between the Sub-Contractor, the Contractor, the Quantity 

Surveyor and the Architect and shall be annexed to the Contractor’s final accounts which shall be agreed 

as provided for in the main contract. For purpose of finalizing the accounts, the Quantity Surveyor may 

request the Sub-Contractor to submit further documents as he may deem necessary. 

 

23.13 The final certificate issued under sub-clause 34.21 of the main contract shall be final and binding on the 

Sub-Contractor in the same manner it is binding on the Contractor. 

 

23.14 If the Architect desires to secure final payment to the Sub-Contractor before final payment is due to the 

Contractor, the provisions of sub-clause 31.10 of the main contract shall apply. 

 

23.15 The Contractor shall be entitled to deduct from or set off against any money due rom him to the Sub-

Contractor in interim certificates any sum or sums which the Sub-Contractor is liable to pay to the 

Contractor arising under or in connection with the sub-contract. 

 

24.0  PRACTICAL COMPLETION AND DEFECTS LIABILITY  

 

24.1 The Sub-Contractor shall proceed with the works regularly and diligently and complete the same within 

the period stated in the appendix to this sub-contract or within such extended period as may be granted 

under clause 25.0 of this sub-contract. 

 

24.2 Where the sub-contract works are to be completed in sections or where the sub-contract works are to be 

completed in advance of the main contract works, the provisions of clause 42.0 of the main contract 

shall apply, as appropriate, to the sub-contractor in the same manner as they apply to the main contract. 

   

24.3 The procedures for certifying practical completion and for dealing with defects in the sub-contract 

works as well as the main contract works are as prescribed at clause 41.0 of the main contract. Upon the 

issue of the certificate of practical completion of the whole of the works or of the sub-contract works, as 

applicable, the Sub-contractor shall be entitled to release of one half of the retention money attributable 

to the sub-contract works within 7 days after the Contractor has received payment. 

 

24.4 The balance of the retention money shall be released to the Sub-Contractor after the defects appearing in 

the works have been rectified in accordance with sub-clause 41.6 and 41.7 of the main contract and after 

the Contractor has received the said payment as provided for in sub-clause 34.16.3 of the main contract. 

 

25.0  EXTENSION OF TIME  

 

25.1 Upon it becoming reasonably apparent that the progress of the sub-contract works is or will be delayed, 

the Sub-Contractor shall forthwith give written notice of the cause of the delay to the Contractor and to 

the Architect with supporting details showing the extent of delay caused or likely to be caused. 
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Thereafter, the Architect shall evaluate the information supplied by the Sub-Contractor and if in his 

opinion the completion of the works is likely to be or has been delayed beyond the date for practical 

completion stated in the appendix to these conditions or  beyond any extended time previously fixed 

under this clause, by any of the reasons entitling the  Contractor to extension of time under sub-clause 

36.1 of the main contract, then the Architect shall, so soon as he is able estimate the length  of the delay 

beyond the date or time aforesaid, recommend to the Contractor a fair and reasonable extension of time 

to be granted for the completion of the sub-contract works. 

 

25.2 Thereupon, the Contractor shall grant in writing to the Sub-Contractor the recommended time. Provided 

that the Contractor shall not grant any extension of time to the Sub-Contractor without the written 

recommendation of the Architect. And provided that the Sub-Contractor shall constantly use his best 

endeavors to prevent delay and shall do all that may be reasonably required to proceed with the works.  

 

25.3 The procedures for dealing with requests for extension of time and the observance of time limits 

prescribed at clause 36.0 of the main contract shall apply to the sub-contract in the same manner as they 

apply to the main contract. 

   

       

26.0  LOSS AND EXPENSE CAUSED BY DISTURBANCE OF REGULAR PROGRESS  

 

26.1 If upon written application being made by the Sub-Contractor to the Contractor and to the Architect, the 

Architect is of the opinion that the Sub-Contractor has been involved in direct loss and or expense, for 

which he would not be reimbursed by a payment made under any other provision in this sub-contract, by 

reasons of the regular progress of the sub-contract works or any part thereof having been materially 

affected by any of the reasons which would entitle the Contractor to reimbursement under clause 37.0 of 

the main contract, the Quantity Surveyor shall assess the amount of such  loss and or expense. 

  

26.2 Any amount so assessed shall be added to the sub-contract price and if an interim certificate is issued 

after the date of assessment, any such amount shall be added to the amount which would otherwise be 

stated as due in  such certificate as regards the Sub-Contractor’s entitlement. 

 

26.3 The procedures for dealing with loss and or expense claims prescribed at clause 37.0 of the main 

contract shall apply to the sub-contract in the same manner as they apply to the main contract, as 

appropriate. 

 

27.0  DAMAGES FOR DELAY IN COMPLETION  

 

27.1 If the Sub-Contractor fails to complete the sub-contract works by the date for practical completion stated 

in the appendix to these conditions or within any extended time fixed under clause 25.0 herein, and the 

Architect certifies in writing that in his opinion the same ought reasonably so to have been completed, 

then the Sub-Contractor shall pay or allow to the Contractor a sum calculated at the rate stated in the 

said appendix as liquidated damages for the period during which the works shall so remain  or have 

remained incomplete. 

 

27.2 The Contractor may deduct such sum from any money due or to become due to the Sub-Contractor 

under the sub-contract or recover the same from the Sub-Contractor as a debt. Provided that the 

Contractor shall not be entitled to recover any liquidated damages from the Sub-Contractor without first 

obtaining the Architect’s certificate of delay prescribed herein. 
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28.0  FLUCTA TIONS  

 

28.1 Unless otherwise stated in the sub-contract bills or specifications, the sub-contract price shall be deemed 

to have been calculated to include all duties and taxes imposed by statutory and other competent 

authorities in the country where the works are being carried out, and 

  

28.2 The Sub-Contractor shall observe and comply with the conditions contained in the policy or policies of 

insurance of the Contractor or of the Employer, as the case may be, as regards loss or damage which 

may be caused by the stated contingencies. For this purpose, the Contractor or the Employer as the case 

may be, shall avail the said policies to the Sub-Contractor for his perusal. 

 

28.3 If any loss or damage affecting the sub-contract works or any part thereof or any unfixed goods or 

materials is occasioned by any one or more of the said contingencies, then 

 

28.4 The occurrence of such loss or damage shall be disregarded in computing any amounts payable to the 

Sub-Contractor under the sub-contract, and 

 

28.5 The Sub-Contractor shall, with due diligence, restore the work damaged, replace or repair any unfixed 

materials or goods which have been destroyed or damaged, remove and dispose of any debris and 

proceed with the carrying out and completion of the sub-contract works. 

 

 

 27.0  DAMAGES FOR DELAY IN COMPLETION  

 

27.1 If the Sub-Contractor fails to complete the sub-contract works by the date for practical completion stated 

in the appendix to these conditions or within any extended time fixed under clause 25.0 herein, and the 

Architect certifies in writing that in his opinion the same ought reasonably so to have been completed, 

then the Sub-Contractor shall pay or allow to the Contractor a sum calculated at the rate stated in the 

said appendix as liquidated damages for the period during which the works shall so remain or have 

remained incomplete. 

 

27.2 The Contractor may deduct such sum from any money due or to become due to the Sub-Contractor 

under the sub-contract or remover the same the Sub-Contractor as a debt. Provided that the Contractor 

shall not be entitled to recover any liquidated damages from the Sub-Contractor without first obtaining 

the Architect’s certificate of delay prescribed herein. 

 

28.0  FLUCTATIONS  

 

28.1 Unless otherwise stated in the sub-contract bills or specifications, the sub-contract price shall be deemed 

to have been calculated to include all duties and taxes imposed by statutory and other competent 

authorities in the country where the works are being carried out, and 

  

28.2  The sub-contract price shall be deemed to be based on currency exchange rates current at the date of 

tender as regards materials or goods to be specifically imported for permanent incorporation in the 

works. 

28.3  Should duties, taxes and exchange rates vary during the period of the contract, compensation thereof 

shall be calculated in accordance with sub-clause 35.1 and 35.2 of the main contract. 
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28.4  Compensation for change in prices of goods and materials incorporated in the works and in the rates of 

wages provided for at sub-clause 35.3,35.4 and 35.5 of the main contract shall not apply to the sub-

contract unless  specifically provided for in the bill of quantities or specifications. 

 

29.0     TERMINATION OF MAIN CONTRACT  

 

29.1 If, for any reason, the contractor’s employment is terminated either under clause 38.0, 39.0 or 40.0 of 

the main contract, this sub-contract shall thereupon also terminate. 

 

29.2 Upon termination, the sub-contractor shall ceases all work and vacate the site.  He shall not remove any 

equipment or any materials brought onto the site for the carrying out of the works without the written 

approval of the contractor and the Architect 

 

29.3  Where the termination of the main contract occurs without the default of the sub-contractor, the sub-

contractor shall be paid by the contractor for work done in the like manner as the Contractor is paid at 

clause 39.5 of the main contract. 

 

29.4 Where the termination of main contract arises from the default by the sub-contractor, the adjustment of 

the sub-contract accounts shall be performed in the like manner as is provided at sub-clause 38.8 of the 

main contract regarding the main contract accounts. 

 

30.0    TRMINATION OF SUB -CONTRACT.  

 

30.1 Without prejudice to any other rights and remedies which the contractor may possess, if the sub-

contractor shall make default in any one or more of the respects which would entitle the employer to 

terminate the main contract under clause 38.0 therein, the contractor shall give the sub- contractor 

a notice, with a copy to the Architect and to the employer by registered post of recorded delivery 

specifying the default.  Should the sub-contractor continue the default for 14 days after receipt of such 

notice or at any time thereafter repeat such default and should the Architect certify that the sub-

contractor is in default, the contractor may terminate the Sub-contract forthwith after the expiry of the 

notice provided that the notice is not given unreasonably or vexatiously.  The termination letter shall be 

copied to the Architect and to the Employer. 

 

30.2 Where the sub-contract is terminated due to the default of the sub-contractor as in sub-clause 30.1 

herein, the adjustment of sub-contract accounts shall be performed in the like manner as is provided at 

sub-clause 38.8 of the main contract regarding the main contract accounts. 

 

30.3 Without prejudice to any other rights and remedies which the Sub-Contractor may possess, if the 

Contractor shall make default in one or more of the respects which, if committed by the Employer, 

would entitle the contractor to terminate the main contract under clause 39.0 therein, the Sub-Contractor 

shall give the Contractor a notice, with a copy to the Architect and to the Employer, by registered post or 

recorded delivery specifying the default.  Should the contractor continue the default for 14 days after 

receipt of such notice or at any time thereafter repeat such default, and should the Architect certify that 

the contractor is in default, the Sub-Contractor may terminate the sub-contract forthwith after expiry of 

the notice, provided that the notice is not given unreasonably or vexatiously. The termination letter shall 

be copied to the Architect and to the Employer. 
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30.4 If the Sub-Contract is terminated due to the default of the Contractor as in sub- clause 30.3 herein, the 

Contractor shall pay the sub-contractor for work done in the like manner as the Contractor would be 

paid at sub-clause 39.5 of the main contract where the termination is done by the Contractor.   

 

30.5  Where the sub-contract is terminated due to the default of the Contractor, all expenses arising from the 

termination shall be done wholly by the Contractor and the termination shall not create any liability on 

the Employer. 

 

30.6 Where the sub-contract is terminated due to the default of the Sub-Contractor, the sub-contractor shall 

be liable to the contractor for all expenses arising there from. 

 

31.0     SETTLEMENT OF DISPUTES  

 

31.1 In case any dispute or difference shall arise between the Contractor and Sub-Contractor, either during 

the progress or after the completion or abandonment of the sub-contract works, such dispute shall be 

notified in writing by either party to the other with a request to submit it to arbitration and to concur in 

the appointment of an Arbitrator within 30 days of the notice. 

 

31.2 The dispute shall be referred to the arbitration and final decision of a person to be agreed by the parties.  

Failing agreement to concur in the appointment of an Arbitrator, the Arbitrator shall be appointment by 

the Chairman or Vice Chairman of the Architectural Association of Kenya or the Chairman or Vice 

Chairman of The Chartered Institute of Arbitrators, Kenya Branch, at the request of the applying party.  

 

31.3 The arbitration may be on the construction of this sub-contract or on any matter or thing of whatsoever 

nature arising there under or in connection therewith including the rights and liabilities of the parties 

during the currency of the sub-contract and subsequent to the termination of the sub-contract. 

 

31.4  Where the sub-contractor is aggrieved by the manner in which the Architect has exercised or failed to 

exercise his powers stipulated in the main contract, or in the sub-contact or by any action or inaction of 

the Employer, and in particular, if he is aggrieved by: 

 

31.4.1 The failure or refusal of the Architect to recommend to the contractor an extension of sub-contract time, 

or 

 

 31.4.2 The extend of the recommended time, or 

 

31.4.3   The amount certified to the sub-contractor either in an interim in a Final certificate,or 

 

31.4.4   The issue of an instruction which the sub-contractor contends is not authorised by the  

   main contract or the sub-contract, or 

 

31.4.5.   Any other matter left to the discretion of the Architect in the main contract or in the  

 sub-contract, then. 

 

31.5 Subject to the Sub-Contractor giving the Contractor such indemnity and security as the Contractor may 

reasonably require, the Contractor shall allow the Sub-Contractor to use the contractor’s name and, if 

necessary, shall join the Sub-Contractor in arbitration proceeding against the employer to decide the 

matters in dispute or in difference. 
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31.6 Provided that no arbitration proceedings shall be commenced on any dispute or difference where notice 

of a dispute or difference where notice of a dispute or difference has not been given by the applying 

party within 90 days of the occurrence or discovery of the matter or issue giving rise to the dispute or 

difference. 

 

31.7 Notwithstanding the issue of a notice as stated above, the arbitration of such a dispute or difference shall 

not commence unless an attempt has in the first instance been made by the parties to settle such dispute 

or difference amicably with or without the assistance of third parties. 

 

31.8 In any event, no arbitration shall commence earlier than 90 days after the service of the notice of a 

dispute or difference, except as provided for at sub-clause 31.9 herein. 

 

31.9  Notwithstanding anything stated herein, the following matters may be referred to arbitration before the 

practical completion of the works or abandonment of the works or termination of the sub-contract 

without having to comply with sub clause 31.8 herein. 

 

31.9.1 Whether or not the issue of an instruction by the Architect is authorized by the main contract or these 

conditions, and  

 

31.9.2 Whether or not a payment certificate has been improperly withheld or is not in accordance with the main 

contract or these conditions or though issued, it has not been honoured. 

 

31.10 All other matters in dispute shall only be referred to arbitration after the practical completion or alleged 

practical completion of the works or abandonment of the works or termination or alleged termination of 

the sub-contract, unless the Architect the contractor and the sub-contractor agree otherwise in writing. 

 

31.11 The Arbitrator shall, without prejudice to the generality of his powers, have power to direct such 

measurements, computations, tests, or valuations as may in his opinion be desirable in order to 

determine the rights of the parties and assess and award any sums which ought to have been the subject 

or included in any payment certificate. 

 

31.12 The Arbitrator shall, without prejudice to the generality of his powers, have power to open up, review 

and revise any certificate, opinion, decision, requirement or notice and to determine all matters in 

dispute which shall be submitted to him in the same manner as if no such certificate, opinion decision, 

requirement or notice had been given. 

 

31.13 Provided that any decision of the Architect which is final and binding on the Contractor under the main 

contract shall be final and binding between the Contractor and the Sub-Contractor. 

 

 31.14 The award of such Arbitrator shall be final and binding upon the parties. 
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SUB CONTRACTOR’S PERFORMANCE BOND 

 

BY THIS AGREEMENT we ................................................................................(SURETY) 

of .......................................................................................................................................... 

 

are bound to .............................................................................................(CONTRACTOR) 

 

in the sum of Kenya shillings .............................................................................................. 

.......................................................................................(Kshs.............................................) 

 

to be paid by us to the said ......................................................................(CONTRACTOR) 

 

WHEREAS by an agreement in writing dated ..................................................................... 

.........................................................................................................(SUB-CONTRACTOR) 

 

entered into a sub-contract with ...............................................................(CONTRACTOR) 

to carry out and complete the works therein stated in the manner and by the time therein  

           specified all in accordance with he provisions of the said sub-contract, namely: (description of works) 

.............................................................................................................................................. 

 

NOW the condition of the above written bond is such that if the said Sub-Contractor, his  

  Executors, administrator, successors or assigns shall duly perform his obligations under the Sub-Contract, if on 

default by the Sub-Contractor the surety shall satisfy and discharge the damages sustained by the Contractor 

thereby up to the amount of the above written bond, then this obligation shall be void, otherwise it shall remain 

in full force and effect.  Upon default, and without prejudice to his other rights under the Sub-Contract, the 

contractor shall be entitled to demand forfeiture of the bond and we undertake to honour the demand in the 

amount stated above.  

 

PROVIDED  always and it is hereby agreed and declared that no alteration in the terms of the said Sub-Contract 

or in the extend or nature of the works to be carried out and no extension of time by the Contractor under the 

sub-contract shall in any way release the surety from any liability under the above written bond. 

 

IN WITNESS whereof we have set out hand this .............. day of ...................................... 

 

..........................................   .................................................................... 

 

Surety        Witness  

 

Authrorised of Power of Attoney No ............... 
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APPENDIX       Clause  

 

Name of sub-contractor’s insurers     6.0 ............................................ 

 

Name of sub-contractor’s surety      7.0 ............................................ 

 

Amount of surety       7.0 ............................................ 

 

Period of possession of site      8.1 ............................................ 

 

Sub-Contract Period      8.2……………………………. 

 

Date of commencement of works      8.2 ............................................. 

 

Date for practical completion      8.2 .............................................. 

 

Interval for application of payment certificates    23.1 ............................................ 

 

Minimum amount of payment certificate     23.4 ............................................ 

 

Percentage of certified value retained     23.6 ............................................. 

 

Limit of retention fund, if any      23.6 ............................................. 

 

Name of the sub-contractor’s bank for  

purposes of interest calculation.     23.7,23.8 ...................................... 

 

Defects liability period       23.11 ............................................ 

 

Period of final measurement and valuation    23.12 ............................................ 

 

Damages of delay in completion      27.1 at the rate of Kshs ................ 

 

        ...................................................... 

 

Signed by the said: 

 

 

 

....................................................    .......................................................... 

 

CONTRACTOR       SUB-CONTRACTOR  
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APPENDIX TO KABCEC  

 

 

(1) Amend clause 17 

 

 Replace ‘ Architect’ with “ Engineer” 

 

 

(2) Amend clause 7 

 

 The surety must be from an Established/Reputable Bank, and is 5% 

 

 

(3) Amend clause 28 

 

 Shall apply as per main contract 
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SECTION C 

 

SUB-CONTRACT PRELIMINARIES AND GENERAL CONDITIONS  

 

1.01 Examination of Tender Documents 

 

The tenderer is required to check the number of pages of this document and should he find any missing or 

indistinct, he must inform the Engineer at once and have the same rectified. 

 

All tenderers shall be deemed to have carefully examined the following: 

 

Work detailed in the Specification and in the Contract Drawings. 

 

The Republic of Kenya Document “General Conditions of Contract for Electrical and Mechanical Works”. 

 

Other documents to which reference is made. 

 

He shall also be deemed to have included for any expenditure which may be incurred in conforming with the 

above items (a), (b), (c) and observe this expense as being attached to the contract placed for the whole or any 

part of the work. 

 

The tenderer shall ensure that all ambiguities, doubts or obscure points of detail, are clarified with the Engineer 

before submission of his tender, as no claims for alleged deficiencies in the information given shall be 

considered after this date. 

 

1.02 Discrepancies 

 

The Contractor shall include all work either shown on the Contract Drawings or detailed in the specification.  

No claim or extra cost shall be considered for works which has been shown on the drawings or in the 

specification alone. 

 

Should the drawing and the specification appear to conflict, the Sub-contractor shall query the points at the 

time of tendering and satisfy himself that he has included for the work intended, as no claim for extra payment 

on this account shall be considered after the contract is awarded. 

 

1.03 Conditions of Contract Agreement 

 

The Contractor shall be required to enter into a Sub-contract with the Main Contractor. 

 

The Conditions of the Contract between the Main Contractor and any Sub-contractor as hereinafter defined 

shall be the latest edition of the Agreement and Schedule of Conditions of Kenya Association of Building and 

Civil Engineering Contractors as particularly modified and amended hereinafter.   

For the purpose of this contract the Agreement and Schedule of Conditions and any such modifications and 

amendments shall read and construed together.  In any event of discrepancy, the modifications and 

amendments shall prevail. 
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1.04 Payment 

 

Payment will be made through certificates to the Main Contractor, All payments will be less retention as 

specified in the Main Contract. No payment will become due until materials are delivered to site. 

 

1.05 Definition of Terms 

 

Throughout these contract documents units of measurements, terms and expressions are abbreviated and 

wherever used hereinafter and in all other documents they shall be interpreted as follows: 

 

i) Employer:  The term “Employer” shall mean Kiambu County Government. 

 

ii) Architect:   The term “Architect” shall mean The Kiambu County Architect, 

 

iii) Quantity Surveyor:  The term “Quantity Surveyor” shall mean The Kiambu County Quantity 

Surveyor 

 

iv) Civil/Structural Engineers:  The term “Civil/Structural Engineers” shall mean The Kiambu 

County Structural Engineer 

 

v) Engineer:   The term “Engineer” shall mean Kiambu County Mechanical Engineer  

  

vi) Main Contractor:   The term “Main Contractor” shall mean the firm or company appointed to carry 

out the Building Works and shall include his or their heir, executors, assigns, administrators, successors, and 

duly appointed representatives.  

 

Sub-contractor:   The term “Sub-contractor” shall mean the persons  

or person, firm or Company whose tender for this work has been accepted, and who has entered into a contract 

agreement with the Contractor for the execution of the Sub-contract Works, and shall include his or their heirs, 

executors, administrators, assigns, successors and duly appointed representatives. 

 

viii) Sub-contract Works:   The term “Sub-contract Works” shall mean all or any portion of the work, 

materials and articles, whether the same are being manufactured or prepared, which are to be used in the 

execution of this Sub-contract and whether the same may be on site or not. 

 

Contract Drawings:  The term “Contract Drawings” shall mean those drawings required or referred to 

herein and forming part of the Bills of Quantities. 

 

Working Drawings:   The term “Working Drawings” shall mean those drawings required to be prepared by 

the Sub-contractor as hereinafter described. 

 

xi) Record Drawings:  The term “Record Drawings” shall mean those drawings required to be prepared 

by the Sub-contractor showing “as installed” and other records for the Sub-contract Works. 
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xii) Abbreviations: 

 

CM  shall mean Cubic Metre 

SM shall mean Square Metre 

LM  shall mean Linear Metre  

LS shall mean Lump Sum  

mm shall mean Millimeters  

No. Shall mean Number 

Kg. shall mean Kilogramme 

KEBS or KS shall mean Kenya Bureau of Standards 

BS shall mean. Current standard British Standard Specification published  

by the British Standard Institution, 2 Park Street, London W1, England 

 

“Ditto” shall mean the whole of the preceding description in which it occurs.   Where it occurs in description 

of succeeding item it shall mean the same as in the first description of the series in which it occurs except as 

qualified in the description concerned.  Where it occurs in brackets it shall mean the whole of the preceding 

description which is contained within the appropriate brackets. 

 

1.06 Site Location 

 

The site of the Contract Works is situated at Gatundu Town, Kiambu County. 

 

The tenderer is recommended to visit the site and shall be deemed to have satisfied himself with regard to 

access, possible conditions, the risk of injury or damage to property on/or adjacent to the site, and the 

conditions under which the sub-contract Works shall have to be carried out and no claims for extras will be 

considered on account of lack of knowledge in this respect. 

 

1.07 Duration of Sub-Contract 

The Contractor shall be required to phase his work in accordance with the Main contractor’s programme (or its 

revision).   

 

1.08 Scope of Contract Works 

The contractor shall supply, deliver, unload, hoist, fix, test, commission and hand-over in satisfactory working 

order the complete installations specified hereinafter and/or as shown on the Contract Drawings attached 

hereto, including the provision of labour, transport and plant for unloading material and storage, and handling 

into position and fixing, also the supply of ladders, scaffolding the other mechanical devices to plant, 

installation, painting, testing, setting to work, the removal from site from time to time of all superfluous 

material and rubbish caused by the works. 

 

The contractor shall supply all accessories, whether of items or equipment supplied by the Sub-Contractor but 

to be fixed and commissioned under this contract. 

 

1.09 Extent of the Sub-contractor’s Duties 

At the commencement of the works, the contractor shall investigate and report to the Engineer if all materials 

and equipment to be used in the work and not specified as supplied by the others are available locally. If these 

materials and equipment are not available locally, the contractor shall at this stage place orders for the 
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materials in question and copy the orders to the Engineer.  Failure to do so shall in no way relieve the 

contractor from supplying the specified materials and equipment in time. 

 

Materials supplied by others for installation and/or connection by the Contractor shall be carefully examined in 

the presence of the supplier before installation and connection.  Any defects noted shall immediately be 

reported to the Engineer. 

 

The contractor shall be responsible for verifying all dimensions relative to his work by actual measurements 

taken on site. 

 

The Contractor shall mark accurately on one set of drawings and Indicate all alterations and/or modifications 

carried out to the designed System during the construction period.  This information must be made available on 

site for inspection by the Engineer. 

 

1.10 Execution of the Works 

The works shall be carried out strictly in accordance with: 

 

a) All relevant Kenya Bureau of Standards Specifications. 

 

b) All relevant British Standard Specifications and Codes of Practice (hereinafter referred to B.S. and 

C.P. respectively). 

 

c) General specifications of materials and works Section D of this document 

 

d) The Contract Drawings. 

 

e) The Bye-laws of the Local Authority. 

 

f) The Architect’s and/or Engineer’s Instructions. 

 

The Contract Drawings and Specifications are to be read and construed together. 

 

 

1.11 Validity of Tender 

 

The tender shall remain valid for acceptance within 120 days from the final date of submission of the tender, 

and this has to be confirmed by signing the Tender Bond.  The tenderer shall be exempted from this Bond if 

the tender was previously withdrawn in writing to the Employer before the official opening. 

 

1.12 Firm – Price Contract 

 

Unless specifically stated in the documents or the invitation to tender, this is a firm-price Contract and the 

contractor must allow in his tender for the increase in the cost of labour and/or materials during the duration of 

the contract.  No claims will be allowed for increased costs arising from the fluctuations in duties and/or day to 

day currency fluctuations.  The Sub-contractor will be deemed to have allowed in his tender for any increase in 

the cost of materials, which may arise as a result of currency fluctuation during the contract period. 
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1.13 Variation  

 

No alteration to the Contract Works shall be carried out until receipt by the Contractor of written instructions 

from the Project Manager. 

 

Any variation from the contract price in respect of any extra work, alteration or omission requested or 

sanctioned by the Engineer shall be agreed and confirmed in writing at the same time such variations are 

decided and shall not affect the validity of the Contract.  Schedule of Unit Rates shall be used to assess the 

value of such variations.  No allowance shall be made for loss of profit on omitted works. 

 

Where the Architect requires additional work to be performed, the Sub-contractor, if he considers it necessary, 

will give notice within seven (7) days to the Main Contractor of the length of time he (the Sub-contractor) 

requires over and above that allotted for completion of the Contract.  

 

If the Sub-contractor fails to give such notice he will be deemed responsible for the claims arising from the 

delay occasioned by reason of such extension of time. 

 

1.14 Prime Cost and Provisional Sums 

 

A specialist Sub-contractor may be nominated by the Project Manager to supply and/or install any equipment 

covered by the Prime Cost or Provisional Sums contained within the Contract documents. 

 

The work covered by Prime Cost and Provisional Sums may or may not be carried out at the discretion of the 

Project Manager. 

 

The whole or any part of these sums utilised by the Contractor shall be deducted from the value of the Contract 

price when calculating the final account. 

1.15 Bond 

 

The tenderer must submit with his tender the name of one Surety who must be an established Bank only who 

will be willing to be bound to the Government for an amount equal to 7½ % of the Contract amount as Clause 

28 of the Conditions of Contract. 

 

1.16 Government Legislation and Regulations 

 

The Contractor’s attention is called to the provision of the Factory Act 1972 and subsequent amendments and 

revisions, and allowance must be made in his tender for compliance therewith, in so far as they are applicable. 

 

The Contractor must also make himself acquainted with current legislation and any Government regulations 

regarding the movement, housing, security and control of labour, labour camps, passes for transport, etc. 

 

The Contractor shall allow for providing holidays and transport for work people, and for complying with 

Legislation, Regulations and Union Agreements. 
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1.17 Import Duty and Value Added Tax 

 

The Sub-contractor will be required to pay full Import Duty and Value Added Tax on all items of equipment, 

fittings and plant, whether imported or locally manufactured. The tenderer shall make full allowance in his 

tender for all such taxes. 

 

1.18 Insurance Company Fees 

 

Attention is drawn to the tenderers to allow for all necessary fees, where known, that may be payable in respect 

of any fees imposed by Insurance Companies or statutory authorities for testing or inspection. 

 

 

No allowance shall be made to the contractor with respect to fees should these have been omitted by the 

tenderer due to his negligence in this respect. 

 

1.19 Provision of Services by the Main Contractor 

 

In accordance with Clause 1.08 of this Specification the Contractor shall make the following facilities 

available to the Sub-contractor: 

 

a) Attendance on the Sub-Contractor and the carrying out of all work affecting the structure of the 

building which may be necessary, including all chasing, cutting away and making good brickwork, 

etc., except that all plugging for fixing, fittings, machinery, fan ducting, etc., and all drilling and 

tapping of steel work shall be the responsibility of the Sub-contractor.  Any purpose made fixing 

brackets shall not constitute Builder’s Work and shall be provided and installed by the Sub-contractor 

unless stated hereinafter otherwise. 

b) The provision of temporary water, lighting and power: the Contractor pay for all these services 

utilized. 

 

c) Fixing of anchorage and pipe supports in the shuttering, shall be supplied by the Contractor who shall 

also supply the Project Manager with fully dimensioned drawings detailing the exact locations. 

 

d) i)Provision of scaffolding, cranes, etc. It shall be the Contractor’s responsibility to liaise with the 

Project Manager to ensure that there is maximum co-operation with other nominated Sub-contractors 

in the use of scaffolding, cranes, etc. 

 

ii) Any specialist scaffolding, cranes, etc. by the Contractor for his own exclusive use shall be paid for 

by the Sub-contractor. 

 

1.20 Suppliers 

 

The Contractor shall submit names of any supplier for the materials to be incorporated, to the Engineer for 

approval.  The information regarding the names of the suppliers may be submitted at different times, as may be 

convenient, but no sources of supply will be changed without prior approval. 

Each supplier must be willing to admit the Engineer or his representative to his premises during working hours 

for the purpose of examining or obtaining samples of the materials in question 
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1.21 Samples and Materials Generally 

 

The Contractor shall, when required, provide for approval at no extra cost, samples of all materials to be 

incorporated in the works.  Such samples, when approved, shall be retained by the Engineer and shall form the 

standard for all such materials incorporated. 

 

1.22 Administrative Procedure and Contractual Responsibility 

 

Wherever within the Specification it is mentioned or implied that the Contractor shall deal direct with the 

Employer or Engineer, it shall mean “through the Project Manager who is responsible to the Employer for the 

whole of the works including the Sub-contract Works. 

 

1.23 Bills of Quantities 

 

The Bills of Quantities have been prepared in accordance with the standard method of measurement of 

Building Works for East Africa, first Edition, Metric, 1970.  All the Quantities are based on the Contract 

Drawings and are provisional and they shall not be held to gauge or to limit the amount or description of the 

work to be executed by the Contractor but the value thereof shall be deducted from the Contract Sum and the 

value of the work ordered by the Engineer and executed thereunder shall be measured and valued by the 

Engineer in accordance with the conditions of the Contract. 

 

All work liable to adjustment under this Contract shall be left uncovered for a reasonable time to allow 

measurements needed for such adjustment to be taken by the Quantity Surveyor or Engineer. Immediately the 

work is ready for measuring the Contractor shall give notice to the Quantity Surveyor or Engineer to carry out 

measurements before covering up.  If the Contractor shall make default in these respects he shall, if the 

Engineer so directs, uncover the work to enable the necessary measurements to be taken and afterwards 

reinstate at his own expense. 

 

1.24 Contractor’s Office in Kenya 

 

The Contractor shall maintain (after first establishing if necessary) in Kenya an office staffed with competent 

Engineer Manager and such supporting technical and clerical staff as necessary to control and coordinate the 

execution and completion of the Contract Works. 

 

The Engineer Manager and his staff shall be empowered by the Contractor to represent him at meetings and in 

discussions with the Project Manager, the Engineer and other parties who may be concerned and any liaison 

with the Contractor’s Head Office on matters relating to the design, execution and completion of the Contract 

Works shall be effected through his office in Kenya. 

 

It shall be the Contractor’s responsibility to procure work permits, entry permits, licences, registration, etc., in 

respect of all expatriate staff. 

 

The Contractor shall prepare a substantial proportion of his Working Drawings at his office in Kenya.  No 

reasons for delays in the preparation or submission for approval or otherwise of such drawings or proposals 

will be accepted on the grounds that the Sub-contractor’s Head Office is remote from his office in Nairobi or 

the site of the Contract Works or otherwise. 
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1.25 Builder’s Work 

 

All chasing, cutting away and making good will be done by the Contractor. The Contractor shall mark out in 

advance and shall be responsible for accuracy of the size and position of all holes and chases required. 

 

The Contractor shall drill and plug holes in floors, walls, ceiling and roof for securing services and equipment 

requiring screw or bolt fixings. 

 

Any purpose made fixing brackets shall be provided and installed by the Contractor.  

 

1.26 Structural Provision for the Works  

 

Preliminary major structural provision has been made for the Contract Works based on outline information 

ascertained during the preparation of the Specification. 

The preliminary major structural provision made will be deemed as adequate unless the Contractor stated 

otherwise when submitting his tender. 

Any major structural provision or alteration to major structural provisions required by the Contractor shall be 

shown on Working Drawings to be submitted to the Engineer within 30 days of being appointed. 

No requests for alterations to preliminary major structural provisions will be approved except where they are 

considered unavoidable by the Engineer. In no case will they be approved if building work is so far advanced 

as to cause additional costs or delays in the works. 

 

 

1.27   Position of Services, Plant, Equipment, Fittings and Apparatus 

 

The Contract Drawings give a general indication of the intended layout.  The position of the equipment and 

apparatus, and also the exact routes of the ducts, main and distribution pipework shall be confirmed before 

installation is commenced.  The exact siting of appliances, pipework, etc., may vary from that indicated. 

 

The routes of services and positions of apparatus shall be determined by the approved dimensions detailed in 

the Working Drawings or on site by the Engineer in consultation with the Contractor. 

 

Services through the ducts shall be arranged to allow maximum access along the ducts and the services shall be 

readily accessible for maintenance.  Any work, which has to be re-done due to negligence in this respect shall 

be the Sub-contractor’s responsibility. 

 

The Sub-contractor shall be deemed to have allowed in his Contract Sum for locating terminal points of 

services (e.g. lighting, switches, socket outlets, lighting points, control switches, thermostats and other 

initiating devices, taps, stop cocks) in positions plus or minus 1.2m horizontally and vertically from the 

locations shown on Contract Drawings. Within these limits no variations in the Contract Sum will be made 

unless the work has already been executed in accordance with previously approved Working Drawings and 

with the approval of the Engineer. 
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1.28 Checking of Work 

  

The Contractor shall satisfy himself to the correctness of the connections he makes to all items of equipment 

supplied under the Contract agreement and equipment supplied under other contracts before it is put into 

operation.  Details of operation, working pressures, temperatures, voltages, phases, power rating, etc., shall be 

confirmed to others and confirmation received before the system is first operated. 

 

1.29 Setting to Work and Regulating System 

The Contractor shall carry out such tests of the Contract Works as required by British Standard Specifications, 

or equal and approved codes as specified hereinafter and as customary. 

 

No testing or commissioning shall be undertaken except in the presence of and to the satisfaction of the 

Engineer unless otherwise stated by him (Contractor’s own preliminary and proving tests excepted). 

 

It will be deemed that the Contractor has included in the Contract Sum for the costs of all fuel, power, water 

and the like, for testing and commissioning as required as part of the Contract Works.  He shall submit for 

approval to the Engineer a suitable programme for testing and commissioning.  The Engineer and Employer 

shall be given ample warning in writing, as to the date on which testing and commissioning will take place. 

 

The Contractor shall commission the Contract Works and provide attendance during the commissioning of all 

services, plant and apparatus connected under the Contract Agreement or other Sub-contract Agreements, 

related to the project. 

 

Each system shall be properly balanced, graded and regulated to ensure that correct distribution is achieved 

and where existing installations are affected, the Contractor shall also regulate these systems to ensure that 

their performance is maintained. 

 

The proving of any system of plant or equipment as to compliance with the Specification shall not be approved 

by the Engineer, except at his discretion, until tests have been carried out under operating conditions pertaining 

to the most onerous conditions specified except where the time taken to obtain such conditions is unreasonable 

or exceeds 12 months after practical completion of the Contract Works. 

 

1.30 Identification of Plant Components 

The Contractor shall supply and fix identification labels to all plant, starters, switches and items of control 

equipment including valves, with white traffolyte or equal labels engraved in red lettering denoting its name, 

function and section controlled.  The labels shall be mounted on equipment and in the most convenient 

positions.  Care shall be taken to ensure the labels can be read without difficulty.  This requirement shall apply 

also to major components of items of control equipment. 

 

Details of the lettering of the labels and the method of mounting or supporting shall be forwarded to the 

Engineer for approval prior to manufacture. 

 

1.31 Contract Drawings          

The Contract Drawings when read in conjunction with the text of the Specification, have been completed in 

such detail as was considered necessary to enable competitive tenders to be obtained for the execution and 

completion of the Contract works. 
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The Contract Drawings are not intended to be Working Drawings and shall not be used unless exceptionally 

they are released for this purpose.  

 

1.32 Working Drawings 

The Contractor shall prepare such Working Drawings as may be necessary.  The Working Drawings shall be 

complete in such detail not only that the Contract Works can be executed on site but also that the Engineer can 

approve the Contractor’s proposals, detailed designs and intentions in the execution of the Contract Works. 

 

If the Contractor requires any further instructions, details, Contract Drawings or information drawings to 

enable him to prepare his Working Drawings or proposals, the Contractor shall accept at his own cost, the risk 

that any work, commenced or which he intends to commence at site may be rejected. 

The Engineer, in giving his approval to the Working Drawings, will presume that any necessary action has 

been, or shall be taken by the Contractor to ensure that the installations shown on the Working Drawings have 

been cleared with the Project Manager and any other Sub-contractors whose installations and works might be 

affected. 

 

If the Contractor submits his Working Drawings to the Engineer without first liaising and obtaining clearance 

for his installations from the Project Manager and other Sub-contractors whose installations and works might 

be affected, then he shall be liable to pay for any alterations or modification to his own, or other Sub-

contractor’s installations and works, which are incurred, notwithstanding any technical or other approval 

received from the Engineer. 

 

Working Drawings to be prepared by the Contractor shall include but not be restricted to the following: 

 

Any drawings required by the Engineer to enable structural provisions  

to be made including Builder’s Working Drawings or Schedules and those for the detailing of holes, fixings, 

foundations, cables and paperwork ducting below or above ground or in or outside or below buildings. 

 

General Arrangement Drawings of all plant, control boards, fittings and apparatus or any part thereof and of 

installation layout arrangement of such plant and apparatus. 

 

Schematic Layout Drawings of services and of control equipment. 

 

Layout Drawings of all embedded and non-embedded paperwork, ducts and electrical conduits. 

 

Complete circuit drawings of the equipment, together with associated circuit description. 

 

Such other drawings as are called for in the text of the Specification or Schedules or as the Engineer may 

reasonably require. 

 

Three copies of all Working Drawings shall be submitted to the Engineer for approval. One copy of the 

Working Drawings submitted to the Engineer for approval shall be returned to the Contractor indicating 

approval or amendment therein.  
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Six copies of the approved Working Drawings shall be given to the Project Manager by the Sub-contractor for 

information and distribution to other Sub-contractors carrying out work associated with or in close proximity 

to or which might be affected by the Sub-contract Works. 

 

Approved Working Drawings shall not be departed from except as may be approved or directed by the 

Engineer. 

  

Approval by the Engineer of Working Drawings shall neither relieve the Contractor of any of his obligations 

under the Sub-contract nor relieve him from correcting any errors found subsequently in the Approved 

Working Drawings or other Working Drawings and in the Sub-contract Works on site or elsewhere associated 

therewith.  

The Contractor shall ensure that the Working Drawings are submitted to the Engineer for approval at a time 

not unreasonably close to the date when such approval is required. Late submission of his Working Drawings 

will not relieve the Contractor of his obligation to complete the Contract Works within the agreed Contract 

Period and in a manner that would receive the approval of the Engineer. 

 

1.33 Record Drawings (As Installed) and Instructions   

During the execution of the Contract Works the Contractor shall, in a manner approved by the Engineer record 

on Working or other Drawings at site all information necessary for preparing Record Drawings of the installed 

Contract Works. Marked-up Working or other Drawings and other documents shall be made available to the 

Engineer as he may require for inspection and checking. 

 

Record Drawings, may, subject to the approval of the Engineer, include approved Working Drawings adjusted 

as necessary and certified by the Contractor as a correct record of the installation of the Contract Works. 

  

They shall include but not restricted to the following drawings or information: 

Working Drawings amended as necessary but titled “Record Drawings” and certified as a true record of the 

“As Installed” Sub-contract Works.  Subject to the approval of the Engineer such Working Drawings as may 

be inappropriate may be omitted. 

 

Fully dimensioned drawings of all plant and apparatus. 

 

General arrangement drawings of equipment, other areas containing plant forming part of the Contract Works 

and the like, indicating the accurate size and location of the plant and apparatus suitability cross-referenced to 

the drawings mentioned in (b) above and hereinafter. 

 

Routes, types, sizes and arrangement of all pipework and ductwork including dates of installation of 

underground pipework. 

 

Relay adjustment charts and manuals. 

 

Routes, types, sizes and arrangement of all electric cables, conduits, ducts and wiring including the dates of 

installation of buried works. 

 

System schematic and trunking diagrams showing all salient information relating to control and 

instrumentation. 
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Grading Charts. 

 

Valve schedules and locations suitability cross-referenced. 

 

Wiring and piping diagrams of plant and apparatus. 

Schematic diagrams of individual plant, apparatus and switch and control boards.  These diagrams to include 

those peculiar to individual plant or apparatus and also those applicable to system operation as a whole. 

 

Operating Instruction 

 

Schematic and wiring diagrams shall not be manufacturer’s multipurpose general issue drawings. They shall be 

prepared specially for the Contract Works and shall contain no spurious or irrelevant information. 

 

Marked-up drawings of the installation of the Contract Works shall be kept to date and completed by the date 

of practical or section completion.  Two copies of the Record Drawings of Contract Works and two sets of the 

relay adjustment and grading charts and schematic diagrams on stiff backing shall be provided not later than 

one month later. 

 

The Contractor shall supply for fixing in sub-stations, switch-rooms, boiler houses, plant rooms, pump houses, 

the office of the Maintenance Engineer and other places, suitable valve and instructions charts, schematic 

diagrams of instrumentation and of the electrical reticulation as may be requested by the Engineer providing 

that the charts, diagrams, etc., relate to installations forming part of the Contract Works.  All such charts and 

diagrams shall be of suitable plastic material on a stiff backing and must be approved by the Engineer before 

final printing. 

 

Notwithstanding the Contractor’s obligations referred to above, if the Contractor fails to produce to the 

Engineer’s approval, either:- 

 

The Marked-up Drawings during the execution of the Contract Works or 

 

The Record Drawings, etc., within one month of the Section or Practical Completion 

 

The Engineer shall have these drawings produced by others. The cost of obtaining the necessary information 

and preparing such drawings, etc., will be recovered from the Contractor. 

 

1.34 Maintenance Manual 

 

Upon Practical Completion of the Contract Works, the Contractor shall furnish the Engineer four copies of a 

Maintenance Manual relating to the installation forming part of all of the Contract Works. 

 

The manual shall be loose-leaf type, International A4 size with stiff covers and cloth bound.  It may be in 

several volumes and shall be sub-divided into sections, each section covering one Engineering service system.  

It shall have a ready means of reference and a detailed index. 

 

There shall be a separate volume dealing with Air Conditioning and Mechanical Ventilation installation where 

such installations are included in the Contract Works. 
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The manual shall contain full operating and maintenance instructions for each item of equipment, plant and 

apparatus set out in a form dealing systematically with each system. It shall include as may be applicable to the 

Contract Works the following and any other items listed in the text of the Specifications: 

 

System Description. 

 

Plant 

 

Valve Operation 

 

Switch Operation 

 

Procedure of Fault Finding 

 

Emergency Procedures 

 

Lubrication Requirements 

 

Maintenance and Servicing Periods and Procedures 

 

Colour Coding Legend for all Services 

 

Schematic and Writing Diagrams of Plant and Apparatus 

 

Record Drawings, true to scale, folded to International A4 size 

 

Lists of Primary and Secondary Spares. 

 

The manual is to be specially prepared for the Contract Works and manufacturer’s standard descriptive 

literature and plant operating instruction cards will not be accepted for inclusion unless exceptionally approved 

by the Engineer. The Contractor shall, however, affix such cards, if suitable, adjacent to plant and apparatus.  

One spare set of all such cards shall be furnished to the Engineer. 

 

1.35 Hand-over 

The Contract Works shall be considered complete and the Maintenance and Defects Liability Period shall 

commence only when the Contract Works and supporting services have been tested, commissioned and 

operated to the satisfaction of the Engineer and officially approved and accepted by the Employer. 

The procedure to be followed will be as follows: 

 

On the completion of the Contract Works to the satisfaction of the Engineer and the Employer, the Contractor 

shall request the Engineer, at site to arrange for handing over. 

The Engineer shall arrange a Hand-over Meeting or a series thereof, at site. 
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The Contractor shall arrange with the Engineer and Employer for a complete demonstration of each and every 

service to be carried out and for instruction to be given to the relevant operation staff and other representatives 

of the Employer. 

 

In the presence of the Employer and the Engineer, Hand-over will take place, subject to Agreement of the 

Hand-over Certificates and associated check lists. 

 

1.36 Painting 

 

It will be deemed that the Contractor allowed for all protective and finish painting in the Contract Sum for the 

Contract Works, including colour coding of service pipework to the approval of the Engineer. Any special 

requirements are described in the text of the Specifications. 

 

1.37 Spares 

 

The Contractor shall supply and deliver such spares suitably protected and boxed to the Engineer’s approval as 

are called for in the Specifications or in the Price Schedules. 

 

1.38 Testing and Inspection – Manufactured Plant 

 

The Engineer reserves the right to inspect and test or witness of all manufactured plant equipment and 

materials. 

 

The right of the Engineer relating to the inspection, examination and testing of plant during manufacture shall 

be applicable to Insurance companies and inspection authorities so nominated by the Engineer. 

 

The Contractor shall give two week’s notice to the Engineer of his intention to carry out any inspection or tests 

and the Engineer or his representative shall be entitled to witness such tests and inspections. 

 

Six copies of all test certificates and performance curves shall be submitted as soon as possible after the 

completion of such tests, to the Engineer for his approval. 

 

Plant or equipment which is shipped before the relevant test certificate has been approved by the Engineer 

shall be shipped at the Contractor’s own risk and should the test certificate not be approved new tests may be 

ordered by the Engineer at the Contractor’s expense. 

 

The foregoing provisions relate to tests at manufacturer’s works and as appropriate to those carried out at site. 

 

1.39 Testing and Inspection -Installation 

Allow for testing each section of the Contract Works installation as described hereinafter to the satisfaction of 

the Engineer. 

  

1.40 Labour Camps 

 

The Contractor shall provide the necessary temporary workshop and mess-room in position to be approved by 

the Architect. 
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The work people employed by the Contractor shall occupy or be about only that part of the site necessary for 

the performance of the work and the Contractor shall instruct his employees accordingly. 

 

If practicable, W.C. accommodation shall be allocated for the sole use of the Contractor’s workmen and the 

Sub-contractor will be required to keep the same clean and disinfected, to make good any damage thereto and 

leave in good condition. 

  

1.41 Storage of Materials 

 

The Contractor shall provide storerooms and workshop where required. He shall also provide space for storage 

to nominated sub-contractors who shall be responsible for these lock-up shades or stores provided.  

 

Nominated Sub-contractors are to be made liable for the cost of any storage accommodation provided specially 

for their use.  No materials shall be stored or stacked on suspended slabs without the prior approval of the 

Project manager. 

 

1.42 Initial Maintenance 

 

The Contractor shall make routine maintenance once a month during the liability for the Defects Period and 

shall carry out all necessary adjustments and repairs, cleaning and oiling of moving parts. A monthly report of 

the inspection and any works done upon the installation shall be supplied to the Engineer. 

 

The Contractor shall also provide a 24 -hour break-down service to attend to faults on or malfunctioning of the 

installation between the routine visits of inspection. 

 

The Contractor shall allow in the contract Sum of the initial maintenance, inspection and break-down service 

and shall provide for all tools, instruments, plant and scaffolding and the transportation thereof, as required for 

the correct and full execution of these obligations and the provision, use or installation of all materials as oils, 

greases, sandpaper, etc., or parts which are periodically renewed such as brake linings etc., or parts which are 

faulty for any reason whatsoever excepting always Acts of God such as storm, tempest, flood, earthquake and 

civil revolt, acts of war and vandalism. 

 

1.43 Maintenance and Servicing After Completion of the Initial Maintenance 

 

The Contractor shall, if required, enter into a maintenance and service agreement with the employer for the 

installation for a period of up to five years from the day following the last day of the liability for Defects 

Period which offers the same facilities as specified in Clause 1.41 (Initial Maintenance). 

 

The terms of any such agreement shall not be less beneficial to the employer than the terms of Agreements for 

either similar installation. 

 

The Contractor shall submit with his tender for the works, where called upon a firm quotation for the 

maintenance and service of the installation as specified herein, which shall be based upon the present day costs 

and may be varied only to take into account increases in material and labour unit rate costs between the time of 

tendering and the signing of the formal maintenance and service agreement and which shall remain valid and 
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open for acceptance by the Employer to and including the last day of the fifth complete calendar month 

following the end of the liability for Defects Period. 

 

1.44 Trade Names 

 

Where trade names of manufacturer’s catalogue numbers are mentioned in the Specification or the Bills of 

Quantities, the reference is intended as a guide to the type of article or quality of material required. Alternate 

brands of equal and approved quality will be acceptable. 

 

1.45 Water and Electricity for the Works 

 

These will be made available by the Contractor who shall be liable for the cost of any water or electric current 

used and for any installation provided especially for his own use. 

 

1.46 Protection 

 

The Contractor shall adequately cover up and protect his own work to prevent injury and also to cover up and 

protect from damage all parts of the building or premises where work is performed by him under the Contract. 

 

1.47 Defects After Completion 

 

The defects liability period will be 6 months from the date of practical completion of the Works in the Contract 

and certified by the Engineer. 

 

1.48 Damages for Delay 

 

Liquidated and Ascertained damages as stated in the Contract Agreement will be claimed against the Contract 

for any unauthorized delay in completion.  The Contractor shall be held liable for the whole or a portion of 

these damages should he cause delay in completion. 

 

1.49 Clear Away on Completion 

 

The Contractor shall, upon completion of the works, at his own expense, remove and clear away all plant, 

equipment, rubbish and unused materials, and shall leave the whole of the works in a clean and tidy state, to 

the satisfaction of the Engineer.  On completion, the whole of the works shall be delivered up clean, complete 

and perfect in every respect to the satisfaction of the Engineer. 

 

1.50 Final Account 

On completion of the works the Contractor shall agree with the Engineer the value of any variations 

outstanding and as soon as possible thereafter submit to the Engineer his final statement of account showing 

the total sum claimed sub-divided as follows: 

 

Statement A - detailing the tender amounts less the Prime Cost and Provisional Sums, included therein. 

 

Statement B -  detailing all the variation orders issued on the contract. 
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Statement C - Summarizing statement A and B giving the net grand total due to the Contractor for the 

execution of the Contract. 

    

1.51 Fair Wages 

The Contractor shall in respect of all persons employed anywhere by him in the execution of the contract, in 

every factory, workshop or place occupied or used by him for execution of the Contract, observe and fulfil the 

following conditions: 

 

The Contractor shall pay rates of the wages and observe hours and conditions of labour not less favourable 

than those established for the trade or industry in the district where work is carried out. 

 

In the absence of any rates of wages, hours or conditions of labour so established the Contractor shall pay rates 

and observe hours and conditions of labour are not less favourable than the general level of wages, hours and 

conditions observed by other employers whose general circumstances in the trade or industry in which the 

Contractor is engaged are similar. 

 

1.52 Supervision 

During the progress of the works, the Contractor shall provide and keep constantly available for consultation 

on site an experienced English - speaking Supervisor and shall provide reasonable office facilities, attendance, 

etc., for the Supervisor. 

 

In addition, during the whole of the time the works are under construction, the Contractor shall maintain on 

site one experienced foreman or charge-hand and an adequate number of fitters, etc., for the work covered by 

the Specification. The number of this staff shall not be reduced without the prior written approval of the 

Project manager or Engineer. 

 

Any instructions given to the Supervisor on site shall be deemed to have been given to the sub-contractor. 

 

One copy of this Specification and one copy of each of the Contract Drawings (latest issue) must be retained 

on site at all times, and available for reference by the Engineer or sub-contractor. 

1.53 Test Certificates 

 

The Contractor shall provide the Engineer with three copies of all test reports or certificates that are or may be 

required by this Specification. 

 

1.54 Labour 

 

The Contractor shall provide skilled and unskilled labour as may be necessary for completion of the contract. 

 

1.55 Discount to the Main Contractor 

 

No discount to any Sub-Contractor will be included in the tender for this installation. 
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1.56 Guarantee 

 

The whole of the work will be guaranteed for a period of six months from the date of the Engineer’s 

certification of completion and under such guarantee the Sub-contractor shall remedy at his expense all defects 

in materials and apparatus due to faulty design, construction or workmanship which may develop in that 

period. 

 

1.57  Direct Contracts 

 

Notwithstanding the foregoing conditions, the Government reserves the right to place a “Direct Contract” for 

any goods or services required in the works which are covered by a P.C Sum in the Bills of Quantities and to 

pay for the same direct.  In any such instance, profit relative to the P.C Sum in the priced Bills of Quantities 

will be adjusted as deserved for P.C Sum allowed. 

 

1.58 Attendance Upon the Tradesmen etc 

 

The Contractor shall allow for the attendance of trade upon trade and shall afford any tradesmen or other 

persons employed for the execution of any work not included in this contract every facility for carrying out 

their work and also for the use of ordinary scaffolding.  The contractor however, shall not be required to erect 

any special scaffolding for them. 

 

1.59 Trade Unions 

 

The contractor shall recognize the freedom of his work people to be members of trade unions. 

 

 

Local and other Authorities notices and fees 

 

The contractor shall comply with and give all notices required by any Regulations, Act or by Law of any Local 

Authority or of any Public Service, Company or Authority who have any jurisdiction with regard to the works 

or with those systems the same are or will be connected and he shall pay and indemnify the Government 

against any fees or charges legally demandable under any regulation or by-law in respect of the works; 

provided that the said fees and charges if not expressly included in the contract sum or stated by way of 

provisional sum shall be added to the contract sum. 

 

The contractor before making any variation from the contract drawings or specification necessitated by such 

compliance shall give the Project Manager written notice specifying and giving the reason for such variation 

and applying for instructions in reference thereto. 

 

If the contractor within seven days of having applied for the same does not receive such instructions, he shall 

proceed with the works in conforming to the provision regulation or by-law in question and any variation 

thereby necessitated shall be deemed to be a variation in accordance to the conditions of contract. 
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Assignment or subletting 

 

The contractor shall not without the written consent of the Project Manager assign this contract or sublet any 

portion of the works, provided that such consent shall not be unreasonably withheld to the prejudice of the 

contractor. 

 

Partial Completion  

 

If the Government shall take over any part or parts works, apparatus, equipment etc. then within seven days 

from the date on which the Government shall have taken possession of the relevant part, the Project Manager 

shall issue a Certificate stating his estimate of the approximate total value of the works which shall be the total 

value of that part and practical completion of the relevant part shall be deemed to have occurred, and the 

Defects Liability Period in respect of the relevant part be deemed to have commenced on the date Government 

shall have taken possession thereof. 

 

The contractor shall make good any defects or other faults in the relevant part that had been deemed complete. 

 

The contractor shall reduce the value of insurance by the full value of the relevant part  

 

The contractor shall be paid for the part of works taken possession by the Government 

 

 

1.63  Temporary Works 

 

Where temporal works shall be deemed necessary, such as Temporary lighting, the contractor shall take 

precaution to prevent damage to such works. 

 

The contractor shall include for the cost of and make necessary arrangements with the Project Manager for 

such temporary works.  For temporary lighting, electricity shall be metered and paid for by the contract 

 

 Patent Rights 

 

The contractor shall fully indemnify the Government of Kenya; against any action, claim or proceeding 

relating to infringement of any patent or design rights, and pay any royalties which may be payable in respect 

of any article or any part thereof, which shall have been supplied by the contractor to the Project Manager. In 

like manner the Government of Kenya shall fully indemnify the contractor against any such action, claim or 

proceedings for infringement under the works, the design thereof of which shall have been supplied by the 

Project Manager to the contractor, but this indemnify shall apply to the works only, and any permission or 

request to manufacture to the order of the Project Manager shall not relieve the contractor from liability should 

he manufacture for supply to other buyers.  

 

1.65  Mobilization and Demobilization 

 

The contractor shall mobilize labour plant and equipment to site according to his programme and schedule of 

work.  He shall ensure optimum presence and utilization of labour, plant and equipment. He should not pay 

and maintain unnecessary labour force or maintain and service idle plant and equipment.  Where necessary he 
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shall demobilize and mobilize the labour, plant and equipment, as he deems fit to ensure optimum progress of 

the works and this shall be considered to be a continuous process as works progress.  He shall make provision 

for this item in his tender. No claim will be entertained where the contractor has not made any provision for 

mobilization and demobilization of labour, plant and equipment in the preliminary bills of quantities or 

elsewhere in this tender.  

 

1.66  Extended Preliminaries 

  

Where it shall be necessary to extend the contract period by the Project manager the contractor shall still 

ensure availability on site, optimum labour, materials, plant and equipment.  The contractor shall make 

provision for extended preliminaries, should the contract period be extended and this shall be in a form of a 

percentage of the total Contractor works.  Where called upon in the Appendix to these Preliminaries the 

Contractor shall insert his percentage per month for extended preliminaries that shall form basis for 

compensation.   

 

 

Lack of inserting the percentage shall mean that the sub-contractor has provided for this requirement elsewhere 

in the Bills of Quantities. 

 

1.67  Supervision by Engineer and Site Meetings 

 

A competent Project Engineer appointed by the Engineer as his representative shall supervise the Contract 

works.  The Project Engineer shall be responsible for issuing all the site instructions in any variations to the 

works and these shall be delivered through the Contractor with the authority of the Project Manager.  Any 

instructions given verbal shall be confirmed in writing.   

 

The project engineer and (or) the Engineer shall attend management meetings arranged by the Project Manager 

and for which the Contractor or his representative shall also attend. For the purpose of supervising the project, 

provisional sums are provided to cover for transport and allowances. The Contractor shall in his tender allow 

for the provision of management meetings and site inspections, as instructed by the Engineer, and also profit 

and attendance on these funds. The funds shall be expended according to Project Manager’s instructions to the 

contractor. 

 

1.68  Amendment to Scope of Contract Works 

 

No amendment to scope of sub-contract works is expected and in case of amendment or modification to scope 

of work, these shall be communicated to all tenderers in sufficient time before the deadline of the tender 

submission. However, during the contract period and as the works progress the Project Manager may vary the 

works as per conditions of contract by issuing site instructions. 

 

No claims shall be entertained on account of variation to scope of works either to increase the works (pre-

financing) or reduction of works (loss of profit-see clause 1.70) 
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1.69     Contractor Obligation and Employers Obligation 

 

The sub-contractor will finance all activities as part of his obligation to this contract.  The employer shall pay 

interim payment for materials and work completed on site as his obligation in this contract, as the works 

progresses.  No claims will be entertained for pre-financing of the project by the sub-contractor, or for loss of 

profit (expectation loss) in case of premature termination, reduction or increase of works as the sub-contractor 

shall be deemed to have taken adequate measures in programming his works and expenditure and taken 

necessary financial precaution while executing the works.  No interest shall be payable to the Contractor, 

except as relates to late payment as in the conditions of contract clause 23.3. The contractor shall where called 

upon, insert his price to compensate for any of the occurrence stated here (premature termination, reduction or 

increase of works), as a percentage of the contract sum in the Appendix to this section. 

 

 

1.70 APPENDIX TO SUB-CONTRACT PRELIMINARIES AND GENERAL CONDITIONS  

 

1      ADD TO CLAUSE 1.40  

 

There are no labour camps. 

 

2        ADD TO CLAUSE 1.17 

 

Prices quoted shall include 16% VAT. In accordance with Government policy, the 16% VAT and 3% 

Withholding Tax shall be deducted from all payments made to the sub-contractor, and the same shall 

subsequently be forwarded to the Kenya Revenue Authority (KRA). 

 

 

 

3. ADD TO CLAUSE 1.66  

 

The amount or percentage that may be inserted in the bills of quantities for this item should not exceed the 

anticipated Liquidated damages amount for the same period. 
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SECTION D  
 

 

GENERAL MECHANICAL SPECIFICATION  
 

2.01  Genera l  
 

This section specifies the general requirement for plant, equipment and materials forming part of the 

Sub-contract Works and shall apply except where specifically stated elsewhere in the Specification or 

on the Contract Drawings. 

 

2.02  Quality of Materi als  
 

All plant, equipment and materials supplied as part of the Sub-contract Works shall be  

new and of first class commercial quality, shall be free from defects and imperfections  

and where indicated shall be of grades and classifications designated herein. 

 

All products or materials not manufactured by the Sub-contractor shall be products of reputable 

manufacturers and so far as the provisions of the Specification is concerned  

shall be as if they had been manufactured by the Sub-contractor. 

 

Materials and apparatus required for the complete installation as called for by the Specification and 

Contract Drawings shall be supplied by the Sub-contractor unless mention is made otherwise. 

 

Materials and apparatus supplied by others for installation and connection by the Sub-contractor shall 

be carefully examined on receipt.  Should any defects be noted, the  

Sub-contractor shall immediately notify the Engineer. 

 

Defective equipment or that damaged in the course of installation or tests shall be  

replaced as required to the approval of the Engineer. 

 
2.03  Regulations and Standards  

 

The Sub-contract Works shall comply with the current editions of the following: 

 

a) The Kenya Government Regulations. 

 

b) The United Kingdom Institution of Electrical Engineers (IEE) Regulations for the Electrical 

Equipment of Buildings. 

 

c) The United Kingdom Chartered Institute of Building Services Engineers (CIBSE) Guides. 

 

d) British Standard and Codes of Practice as published by the British Standards Institution (BSI) 

e) The County Government By-laws. 

 

f) The Electricity Supply Authority By-laws. 

 

g) County Government By-laws. 

 

h) The Kenya Building Code Regulations. 

 

i) The Kenya Bureau of Standards 

 



3 

 

2.04  Electrical Requirements  
 

Plant and equipment supplied under this Sub-contract shall be complete with all  

necessary motor starters, control boards, and other control apparatus.  Where control panels 

incorporating several starters are supplied they shall be complete with a main isolator. 

 

The supply power up to and including local isolators shall be provided and installed by  

the Electrical Sub-contractor.  All other wiring and connections to equipment shall form  

part of this Sub-contract and be the responsibility of the Sub-contractor. 

 

The Sub-contractor shall supply three copies of all schematic, cabling and wiring  

diagrams for the Engineer’s approval. 

 

The starting current of all electric motors and equipment shall not exceed the maximum permissible 

starting currents described in the Kenya Power and Lighting Company  

(KPLC) By-laws. 

 

All electrical plant and equipment supplied by the Sub-contractor shall be rated for the supply voltage 

and frequency obtained in Kenya, that is 415 Volts, 50Hz, 3-Phase or 240Volts, 50Hz, 1-phase. 

 

Any equipment that is not rated for the above voltages and frequencies shall be rejected 

 by the Engineer. 

 
2.05  Transport and Storage  

 

All plant and equipment shall, during transportation be suitably packed, crated and protected to 

minimize the possibility of damage and to prevent corrosion or other deterioration. 

 

On arrival at site all plant and equipment shall be examined and any damage to parts 

 and protective priming coats made good before storage or installation. 

 

Adequate measures shall be taken by the Sub-contractor to ensure that plant and equipment do not 

suffer any deterioration during storage. 

Prior to installation all piping and equipment shall be thoroughly cleaned. 

 

If, in the opinion of the Engineer any equipment has deteriorated or been damaged to such an extent 

that it is not suitable for installation, the Sub-contractor shall replace this equipment at his own cost. 

 

2.06  Site Supervision  
 

The Sub-contractor shall ensure that there is an English-speaking supervisor on the site at all times 

during normal working hours. 

 

2.07  Installation  
 

Installation of all special plant and equipment shall be carried out by the Sub-contractor under 

adequate supervision from skilled staff provided by the plant and equipment manufacturer or his 

appointed agent in accordance with the best standards of modern practice and to the relevant 

regulations and standards described under Clause 2.03 of this Section. 
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2.08  Testing  
2.08.1 General 

 

The Sub-contractor’s attention is drawn to Part ‘C’ Clause 1.38 of the “Preliminaries and General 

Conditions”. 

 

2.08.2 Material Tests 

 

All material for plant and equipment to be installed under this Sub-contract shall be tested, unless 

otherwise directed, in accordance with the relevant B.S Specification concerned. 

 

For materials where no B.S. Specification exists, tests are to be made in accordance with the best 

modern commercial methods to the approval of the Engineer, having regard to the particular type of 

the materials concerned. 

 

The Sub-contractor shall prepare specimens and performance tests and analyses to demonstrate 

conformance of the various materials with the applicable standards. 

 

If stock material, which has not been specially manufactured for the plant and equipment specified is 

used, then the Sub-contractor shall submit satisfactory evidence to the Engineer that such materials 

conform to the requirements stated herein in which case tests of material may be partially or 

completely waived. 

 

Certified mill test reports of plates, piping and other materials shall be deemed acceptable. 

 

2.08.3 Manufactured Plant and Equipment – Work Tests 

 

The rights of the Engineer relating to the inspection, examination and testing of plant and equipment 

during manufacture shall be applicable to the Insurance Companies or Inspection Authorities so 

nominated by the Engineer. 

 

The Sub-contractor shall give two week’s notice to the Engineer of the manufacturer’s intention to 

carry out such tests and inspections. 

 

The Engineer or his representative shall be entitled to witness such tests and inspections. The cost of 

such tests and inspections shall be borne by the Sub-contractor. 

 

Six copies of all test and inspection certificates and performance graphs shall be submitted to the 

Engineer for his approval as soon as possible after the completion of such tests and inspections. 

 

Plant and equipment which is shipped before the relevant test certificate has been approved by the 

Engineer shall be shipped at the Sub-contractor’s own risk and should the test and inspection 

certificates not be approved; new tests may be ordered by the Engineer at the Sub-contractor’s 

expense. 

 

2.08.4 Pressure Testing 

 

All pipework installations shall be pressure tested in accordance with the requirements of the various 

sections of this Specification.  The installations may be tested in sections to suit the progress of the 

works but all tests must be carried out before the work is buried or concealed behind building finishes.  

All tests must be witnessed by the Engineer or his representative and the Sub-contractor shall give 48 

hours notice to the Engineer of his intention to carry out such tests. 
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Any pipework that is buried or concealed before witnessed pressure tests have been carried out shall 

be exposed at the expense of the Sub-contractor and the specified tests shall then be applied.  

 

The Sub-contractor shall prepare test certificates for signature by the Engineer and shall keep a 

progressive and up-to-date record of the section of the work that has been tested. 

 

2.09  Colour Coding  
 

Unless stated otherwise in the Particular Specification all pipework shall be colour coded in 

accordance with the latest edition of B.S 1710 and to the approval of the Engineer or Architect. 

 

 

 

2.10  Welding  
 

2.10.1 Preparation 

 

Joints to be made by welding shall be accurately cut to size with edges sheared, flame cut or machined 

to suit the required type of joint.  The prepared surface shall be free from all visible defects such as 

lamination, surface imperfection due to shearing or flame cutting operation, etc., and shall be free 

from rust scale, grease and other foreign matter. 

 

2.10.2 Method 

 

All welding shall be carried out by the electric arc processing using covered electrodes in accordance 

with B.S. 639. 

 

Gas welding may be employed in certain circumstances provided that prior approval is obtained from 

the Engineer. 

 

2.10.3 Welding Code and Construction 

 

All welded joints shall be carried out in accordance with the following Specifications: 

 

a) Pipe Welding 

 
All pipe welds shall be carried out in accordance with the requirements of B.S.806. 

 

b) General Welding 

 

All welding of mild steel components other than pipework shall comply with the 

general requirements of B.S. 1856. 

 

2.10.4 Welders Qualifications 

 

 

Any welder employed on this Sub-contractor shall have passed the trade tests as laid down by 

the Government of Kenya. 

 

The Engineer may require to see the appropriate to see the appropriate certificate obtained by 

any welder and should it be proved that the welder does not have the necessary qualifications 

the Engineer may instruct the Sub- contractor to replace him by a qualified welder. 
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GENERAL SPECIFICATION FOR MECHANICAL VENTILATION INSTALLATIONS  

 

1.0 SCOPE OF WORK 

 

The scope of the works comprises Installation, Testing, and Commissioning of Mechanical 

Ventilation and Air Conditioning systems in accordance with Specifications and drawings.   

 

 All the necessary elements and details for complete system are to be included. 

 Excluded from the specifications are the following: - 

 

¶ All concrete works 

¶ All block work 

¶ Electrical wiring, isolators and switch boards, except internal wiring for control 

system from a local isolator. 

 

2.0 SYSTEM COMPONENTS 

 

Dimensions and capacities of ducts and fans are calculated and based on a specific requirements of air, 

and on an assumed resistance through grilles, silencers etc. However, the installer shall be responsible 

for the correct functioning of the system. Subsequently it is therefore his duty to size the systems’ 

components with consideration to his offered equipment. 

 

3.0 DRAWINGS 

 

The Engineer’s drawings show the main layout and principles for the Ventilation and Air 

Conditioning Systems. If need for further detailing is required in order to carry out the work, working 

drawings and details shall be produced for approval by the Engineer before the work is executed. 

 

In preparation of the working drawings care should be taken to coordinate the Ventilation and Air 

Conditioning works with other services involved and avoid any interference with these. 

  

 

4.0 MATERIALS AND WORKMANSHIP GENERALLY  

 

In the specification, equipment is generally described according to capacities and a given standard in 

order to aid in identification of the particular equipment to satisfy specifications. The equipment 

selected shall be of reputable manufacture with adequate Back-up service. 

 

If the Engineer finds it necessary, samples of the materials will be submitted for approval before 

placing an order. The Engineer shall reject any materials which he finds to be of unsatisfactory 

quality. 

 

Works shall be carried out by competent workmen under experienced supervision.  

The Engineer shall have the authority to have any substandard work or equipment redone and/ or 

equipment replaced. 
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5.0 DUCTWORK GENERALLY  

 

5.1 Ductwork 

 

All seams, joints and connections to plant shall be so made as to reduce air leakage to a minimum. 

Internal roughness and obstructions to airflow will not be accepted. Sharp edges or corners on the 

outside of ductwork, flanges, supports, etc will not be accepted. Any part of galvanized ductwork 

where the galvanizing is damaged during manufacture or erection shall be painted with two coats of 

aluminum, zinc or other corrosion – resisting paint to the approval of the Engineer. 

 

Where ducts pass through roofs (and external walls where applicable) these shall be fitted with angle 

flanges and weather cravats to ensure a weather-proof fitting to the building structure. 

 

Connections to equipment shall be made with angle flanged joints. Ductwork which may have to be 

moved to enable plant to be removed shall incorporate angle flanged joints. For long duct runs, angle 

flanged joints shall be included at intervals to facilitate any subsequent alternations. 

 

Bends and offsets shall have a minimum throat radius equal to the width of the duct. Where short 

radius elbows are indicated or agreed by the Engineer as necessary due to site limitations the 

dimensions and internal vane (s) shall be in accordance with HVCA publication DW/121. 

 

Ductwork shall be constructed by galvanized, cold rolled, close annealed patent flattened sheets. 

Tests holes shall be provided in branch ducts from grilles and there shall be three or four tests holes on 

side of duct according to duct depth at each test position. At branch positions there shall be one test 

hole. Air tight swivel type metal covers shall be fitted over the test holes in such a manner that they 

shall be readily removed as required.  

 

5.2 Rectangular ductwork 

 

Construction of ductwork shall be as per the following guidelines: 

 

¶ Up to 300mm longer side – 22 S.W.G.  

 

¶ over 300mm and up to 460mm longer size – 20 S.W.G.  

 

¶ over 460mm and up to 900mm longer side 18 S.W.G (stiffening to be 25mm x 25mm x 3mm. 

M.S angle at slip joints at 180mm spacing)  

 

¶ Over 900mm and up to 1370mm. longer side 16 S.W.G. (stiffening to be 30mm x 30mm x 

3mm M.S angle at 900mm spacing). 

 

¶ Over 1370mm longer side – 14 S.W.G. (Stiffening to be 40mm x 40mm x 5mm M.S angle at 

900mm. spacing). 
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Ductwork constructed from 22 and 20 S.W.G sheet shall have folded locked seams and ductwork 

constructed from 18, 16 and 14 S.W.G. sheets shall have riveted seam with 8 S.W.G rivets at 2” pitch. 

 

Joints for ductwork having a side greater in width than 610mm shall be flanged by means of 30mm x 

30mm x 3mm mild steel angles. 

 

Mild steel used as flanges or stiffeners shall be riveted to the ductwork, with 8 S.W.G rivets at 2” 

pitch. The joint faces of flanges shall be drilled for 10mm bolts at 75mm pitch. 

 

Air tight access doors shall be provided on the ductwork wherever indicated on the drawings. The 

access doors, of sufficiently heavy construction to avoid distortion, complete with handles, shall be 

secured by brass wing nuts screwed into studs provided, on galvanized mild steel stiffening frames 

riveted, or bolted to the ductwork. The access doors shall be provided with felt or rubber gaskets to 

ensure that when closed they are perfectly tight. 

 

The ductwork shall be installed with all joints air tight and adequately stiffened and braced shall have 

the largest radius possible with a minimum throat radius of one diameter if possible. Square or miter 

elbows will only be allowed where shown on the drawings. Turning vanes shall be fitted in square or 

miter elbows. 

 

Transformer pieces except where situated on fan suction shall be constructed so that the angle on any 

side does not exceed 15° to the axis of the duct where possible. 

 

Branch ducts shall enter main ducts expansion sections where possible. Where branch ducts occur, at 

taper or transformation pieces, the length of such pieces in the main duct shall be symmetrical about 

the axis of the branch. 

 

6. BRACKETS AND SUPPORTS 

 

Supports and brackets for ductworks shall be made adjustable for height, spaced to ensure support and 

where practicable shall be fitted at each joint of the ductwork. Vertical ductwork shall be supported at 

each floor level, horizontal ducts at intervals not exceeding 2280mm and adjacent to fans, canvas 

joints and other equipment. All members of supports in contact with metal ductwork shall be 

galvanized after fabrication.  

Socketed joints shall have a minimum overlap of 50mm in the direction of flow. The joint shall be 

made with an approved type jointing compound with bolts or rivets at centres not exceeding 50mm. 

Wherever access cannot be made for riveting or bolting self-tapping screw of the shortest length 

which will give a satisfactory joint shall be used in lieu of the rivets or bolts, on size or diameters up 

to 530mm. All slip joints on circular ductwork are to have a spigot carefully swaged damper leaves 

shall be multi leaf type. The quadrants shall be of robust construction and securely fixed to the 

ductwork. The leaves shall be linked with a connecting rod and the ends of the spindle shall be housed 

in bearings. Dampers are to indicate the full and closed positions and are to be marked and then locked 

after air Volume has been set. 
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7.0   JOINTS 

 

7.1 Flexible Joints 

 

Flexible joints shall be provided on fan inlet and outlet connections and elsewhere on the ductwork 

where indicated. They shall be over the full cross-sectional area of the mating fan inlet or outlet 

section. The ends of the duct and fan connections shall be in line. 

 

Flexible joints shall consist of, or be protected by, material having a fire penetrating time of at least 

fifteen minutes when tested in accordance with BS 476 Part 1 Section 3. The material shall be of the 

glass fibre cloth type, canvas or other approved material. The width of joints from metal edge to metal 

edge shall not be less than 80mm and more than 250mm. 

 

All flexible joints other than fan inlet connections shall be between flanged ends. The flexible material 

flange shall be backed by an angle or flat iron flange and the flexible joint flat iron bar used with fan 

inlets shall not be less than 5mm thick. 

 

7.2 Flexible Connections. 

 

Where flexible connections are indicated or required between rigid ductwork and particular 

components or items of equipment, the internal diameter of the flexible duct shall be equal to the 

external diameter of the rigid ductwork and of the spigot type. The use of flexible duct between rigid 

sections of sheet metal ductwork to change direction or plane will not be permitted except where 

indicated or expressly authorized by the Engineer. 

  

The flexible duct shall have a liner a cover of tough tea-resistant fabric equal in durability and 

flexibility to glass fibre shall be impregnated and coated with plastics. It shall be reinforced with a 

bonded galvanized spring steel wire helix or glass fibre cord or equal and shall be bonded to cover to 

ensure regular convolutions. 

 

Alternatively, the flexible duct shall consist of flexible corrugated metal tubing of stainless steel, 

aluminium, tinplated steel or aluminium coated steel. The metal may be lined on the inside or the 

outside or both with plastics materials. 

 

The joints to rigid spigots shall be sealed with a brush coat of pipe jointing paste or mastic compound. 

Ducts up to 150mm diameter shall be secured with a worm drive type hose clip complying with BS 

3628. Ducts over 150mm diameter shall be secured with band clip. 

 

The frictional resistance to air flow per unit length of the flexible duct shall not exceed 50% more 

than the frictional resistance per unit length of galvanized steel ducts of equivalent diameter. The 

radius ratio R/D for bends shall not be less than 2, where R is the centre line radius and D is the 

diameter of the flexible duct. 

 

Flexible ducts shall be suitable for an operating temperature range of 18ºC to 120ºC and shall comply 

with BS 476 Part 1, Section 2, Clause 7 (Clause 1; surface of very low flame spread). 
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8.0  FINISH PAINTING  

 

Upon completion of the installation and after all tests have been carried out to the satisfactory of the 

Engineer, the plant, equipment, supports, etc. shall be examined and all priming coats damaged during 

erection made good. 

 

Any plant or equipment, ductwork, etc., which is to be insulated, shall have had the priming paint 

protection made good before the application of the insulation. After the above procedures have been 

carried out to the satisfaction of the Engineer, the various surface shall be given the necessary 

preparation as recommended by the paint and insulation manufacturers and finish painted in colours to 

be agreed between the Sub-Contractor and Engineer, at a later date. 

For the purposed of the Specification, however, it shall be deemed that the sub-contractor’s tender 

price was based on the identification requirements for the various services detailed in Code of Practice 

DW/161 Identification of Ductwork as published by the H.V.A. 

 

9.0 AIR INTAKES AN D OUTLETS 

 

Unless otherwise indicated fixed louvers on external walls will be fitted at air intake and outlet 

positions.  A galvanized steel wire mesh screen of 20mm diamond mesh and at 2mm diameter wire 

and complete with a frame of galvanized steel rod with securing lugs or of flat iron shall also be fitted 

on the inner side of the louvers. 

 

10.0 FANS 

 

10.1 General 

 

Fans shall capable of giving the specified performance when tested in accordance with BS 848. 

Although estimated values of the resistance to airflow of items of equipment may be indicated, this 

does not relieve the Contractor to the responsibility for providing fans capable of delivering the 

required air volume flow through the system. 

 

The make and design of fans shall be approved by the Engineer and evidence supporting noise levels 

and fan efficiencies shall be provided. Where fans are supplied with noise attenuations, full details of 

the attenuations shall be given. 

 

Belt driven fans shall be fitted with pulleys suitable for V-belts; pulleys of the taper lock type may be 

used for drivers up to 30kW output. Alternatively, and in any case above 30kW output, pulleys shall 

be secured to the fan and the motor shafts by keys fitted into machined keyways. Pulleys shall be 

keyed to the fan shaft in the overhung position. Keys shall be easily accessible so that they can be 

withdrawn or tightened and they shall be accurately fitted so that the gib head does not protrude 

beyond the end of the shaft. 

 

Machined bolts, nuts and washers only shall be used for the assembly of fans; all bearing surfaces for 

the heads of bolts or washers shall be counter faced. Holding down bolts for fans and meters shall be 

square section under the head or be fitted with snugs to prevent them tuning in the fan base plate when 

the nuts are tightened. 
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Any fan which is too large or too heavy for safe manhandling shall be provided with eyebolts or other 

lifting facilities to enable mechanical lifting equipment to be used. 

 

10.2 Axial Flow Fans 

 

Axial flow fans shall be of either the single stage type or the multi-stage contra-rotating type with each 

impeller mounted on an independent motor. Casings shall be rigidly constructed of mild steel stiffened 

and braced to obviate drumming and vibration. Cast iron of fabricated steel feet shall be provided 

where necessary for bolting to the base or supports. Inlet and outlet ducts shall terminate in flanged 

rings for easy removal. The length of the fan (s) and motors(s) shall also terminate in flanges in order 

that the complete section may be removed without disturbing adjacent ductwork. Electrical 

connections to the motor(s) shall be through an external terminal box secured to the casing. Impellers 

shall be of steel or aluminium, the blades shall be secured to the hub or the blades and the hub shall be 

formed in one piece. The hub shall be keyed to a substantial mild steel shaft and the whole statically 

balanced. Blades shall be of aerofoil section. Shafts shall be carried in two bearings which may be ball 

roller or sleeve type. Lubricators shall be extended to the outside of the casing. 

 

Where axial flow fans are driven by a motor external to the casing the requirements for pulleys and for 

V-belt drives and guards shall be met. Unless otherwise indicated a guard is not required for any part 

of a drive which is within the fan casing. An access door of adequate size shall be provided. 

 

Where axial flow fans of the bifurcated type are indicated the motors shall be out of the air stream. 

Motors may be placed between the two halves of the casing in the external air or may be placed within 

the fan casing provided that effective ventilation is given to the motor. Where hot gases or vapours are 

beings handled the motor and the bearings shall be suitable for operation at the temperature they may 

experience. 

 

11.0  DAMPERS 

 

11.1  General 

 

Sufficient dampers shall be provided to regulate and balance the system. Dampers on grills or 

diffusers shall be used for fine or secondary control. All dampers shall be sufficiently rigid to prevent 

fluttering. Unless otherwise indicated, the air leakage past dampers in the fully-closed position shall 

not exceed 5% of maximum design air flow in the duct. All duct dampers except fire dampers and 

self-closing flaps shall be fitted with locking devices and position indicators. Dampers shall be 

generally in accordance with the appropriate HVCA Specification. 

 

Each Primary control damper shall be fitted with a non-corrodible label stating the  

actual air flow in M3/S and the cross-sectional area. Alternatively, these figures shall be painted in a 

visible position on the adjoining ductwork or insulation. The position of a damper as set after final 

regulation and balancing be indelibly marked on the damper quadrant 
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11.2  Butterfly dampers 

 

Butterfly dampers shall each consist of two plates edge seamed, and of the same thickness of material 

as that from which the associated duct is made, and rigidly fixed to each side of a mild steel operating 

spindle, the ends of which shall be turned and housed in non-ferrous bearings. 

 

11.3  Bifurcating dampers 

 

Bifurcating dampers shall be of 2mm thick sheet for sizes up to 450mm square. For larger sizes, the 

thickness shall be as indicated. Damper plates shall be rigidly fixed to square section mild steel 

spindles the ends of which shall be turned and housed in non-ferrous bearings. 

 

11.4  Multi -leaf dampers 

 

Multi – leaf dampers shall consist of two plates of material of the same thickness as the associated 

duct and rigidly fixed to each side of an operating spindle, the ends of which shall be housed in brass, 

nylon, oil impregnated sintered metal, PTFE impregnated or ball bearings. The ends of the spindles 

shall be linked such that one movement of the operating handled shall move each leaf an equal 

amount. An inspection door shall be provided adjacent to each multi-leaf damper. 

On low velocity systems only, multi-leaf damper blades may be of a single plate, at least 1.6mm thick 

and suitably stiffened, and the blade linkages may be within the duct. Those dampers shall have 

bearings and inspection doors as specified above. 

 

11.5 Damper Quadrants and Operating Handles 

 

Quadrants and Operating handles shall be of die-cast aluminium with the words” OPEN” and “SHUT” 

cast on the Quadrants. Quadrants shall be securely fixed to the damper spindles and shall be close-

fitting in the quadrants hubs to prevent any damper movement when the damper levers are locked. 

 

11.6  Self-closing dampers 

Self-closing dampers shall be designed so as to present the minimum of resistance to airflow under 

running conditions, to take up a firm, non-fluctuating position under running conditions and to give a 

tight shut-off when closed. They shall incorporate rubber stops to prevent rattling and to give a tight 

shut-off when closed. They shall incorporate rubber stops to prevent rattling. 

 

11.7   Sliding Dampers  

 

Sliding dampers shall be provided only where indicated. They shall be of 2mm. thick sheet steel for 

size up to 450mm square. For larger sizes the thickness shall be as indicated. They shall run in guides 

lined with felt. 

 

11.8  Iris type dampers. 

Iris type dampers may be used in ducting up to 600mm, dia. Or 450mm square. The control shall be 

on the outside of the damper.  The design shall be such that the leaves of the damper can be easily 

moved for adjustment. 
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12.0   GRILLES 

 

12.1  Supply & Return Registers 

 

Supply registers shall be manufactured from high grade, extruded Aluminium sections with lacquered 

finish and fixing shall be 32mm with beveled edges. 

 

The registers shall have a front set of blades parallel to the long dimension, of rear set of blades 

parallel to the short dimension, the blades being at 17mm centres and individually adjustable with 

opposed blade dampers. 

 

12.2  Extract grilles 

 

Extract grilles shall be similar to the Supply Registers described above with the exception that they 

have only one set of blades parallel to the long dimension. 

 

      

12.3  Fresh Air Grilles 

 

These shall be manufactured from sheet steel with steel fixing flanges and shall be galvanized after 

manufacture. An insect screen shall be fixed downstream. 

 

12.4  Diffusers 

 

These shall be manufactured from high grade extruded sections with lacquered finish, beveled flanges 

and removable core. Fixing shall be by self-tapping screws through the duct into neck of the diffuser. 

 

12.5  Louvr es 

 

Discharge and Fresh air Intake louvres shall be manufactured from mild steel and be galvanized after 

manufacture. A screen shall be fixed to the back of the louvres 

 

13.0 ATTENUATORS  

 

13.1 General 

 

Purpose made attenuators and sound absorbing material shall be designed to air flow, have adequate 

strength and cohesion to resist erosion by air flow and do not produce dust. They shall be free of 

odour and proof against rot, damp and vermin and shall comply with the requirements as to fire and 

smoke hazards. Adhesives shall be compatible with the sound absorbent material and should 

preferably be non-flammable.  

 

Where sound absorbent material and /or special attenuators are indicated they shall either reduce the 

sound level in the space, due to the equipment, to the specified value or shall give the specified sound 

level attenuation over the specified range of frequencies. Purpose made attenuators shall be tested in 

accordance with HVRA Laboratory Report No. 55 (Code for the measurement of the performance of 
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unit silencers). The insertion loss and generated noise level for each octave band and the pressure loss 

of the silencer shall be stated. 

Attenuators shall be suitable for internal air pressure of 100N/m2, air stream temperatures of up to 

40oc and free from air stream erosion for velocities up to 25m/s. The mineral wool lining shall be rot, 

vermin and fire-proof. Attenuator casing shall be pre-galvanized sheet steel with galvanized pre-

drilled flanges. 

 

13.2 Rectangular Attenuators 

 

These shall be rectangular in section with splitters forming air passages in parallel. The mineral wool 

lining shall be resin bonded. 

 

13.3 Circular Attenuators  

 

Circular section attenuators will have a central pod. The mineral wool lining shall be retained by 

expanded steel. The end flanges shall be match drilled to suit the fan which they are fixed to. 

      

13.4 Acoustic lining 

 

Where indicated on the contract drawings, the ductwork shall be acoustically lined. The lining shall 

consist of resin bonded mineral wool 25mm, thick fixed to the ductwork by a suitable adhesive. 
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14.0 INSTRUMENTS 

 

14.1 General 

 

The instruments, gauges etc, detailed in this section shall be provided in addition to those 

 associated with specific items of plate and detailed elsewhere, they shall be mounted in 

 accessible positions and shall be easily read.  

 

14.2 System Static Pressure Gauge 

 

A system static pressure gauge shall be provided for the system. It shall consist of a small inclined 

manometer gauge similar to a filter gauge. The edge of the gauge shall be connected to the system and 

the other end shall be left open to the plant room but where fluctuation of the static pressure in the 

plant room may occur the gauge shall be connected across the main fan. Such fluctuations may be 

caused by wind pressure affecting large open air intakes to the plant room.  

 

15.0 VIBRATION, NOISE AND SOUND INSULATION  

 

15.1 Anti -Vibration Mountings  

 

Fans, compressors, motors and any other vibration-inducing equipment shall be isolated from the 

building structure by anti-vibration mountings which shall be compressed machinery cork, spring or 

rubber dampers or rubber/metal bearers as indicated.  

 

15.2 Noise 

 

The noise produced by the installation in the spaces served, in any adjacent buildings and in the open 

air surrounding plant rooms shall be kept as low as possible. This shall be specially considered in the 

selection of fan motors, grilles and the internal finish and arrangements of extraction ducting. 

 

Noise level information for fans based on octave analysis data, shall be stated. The reference level and 

the testing technique shall be stated. 

 

The sound level in the spaces served, due to the equipment shall comply with the recommended 

design criteria given in the IHVE Guide (Table 13.1 of 1965 Edition). The maximum sound pressure 

level due to ventilation system must not exceed value mentioned below measured by a reference value 

of 2 x 10 x 10-5 N/m2 transferred to a logarithmic scale, and measured at any point 1.5 meters above 

the floor and 1.0 meters from the walls. 

 

The maximum sound pressure level measured at any point 3 metres from the extract point must not 

exceed 55dB. 

 

The maximum sound pressure level measured at any point 3 metres from fans must not exceed 60dB. 
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16.0 THERMAL INSULATION  

 

16.1 General Description 

 

 All heated, cooled, and recirculated air ductwork shall be insulated. 

 

Insulation shall be of 25mm thick expanded polystyrene sheet, or spray applied polyurethane foam to 

a uniform thickness of 25mm. Polystyrene shall be fixed so that the edges butt closely without gap and 

the insulation shall overlap at corners by the thickness of the insulation. The sheet shall be fixed by 

means of a suitable adhesive and plastic impingement pines attached to the ductwork. 

 

16.2 Ductwork in Plant Room 

 

The insulation described above in Clause 5.1 above shall be finished by the application of a 15mm 

thick layer of hard setting finish. Insulation shall bevelled thick to angle of 45o at all connecting 

flanges, access hatches and all other places where operation or maintenance is likely to cause the 

breaking of the insulation. 

 

The insulation shall then be given a vapour sealing by the application of two coats of anti-

condensation paint. 

 

16.3 Ductwork External to plant Rooms 

 

The insulation described in Clause 5.1 above shall finish by the application of two coats of bitumastic.  

17.0 ELECTRICAL EQUIPMENT AND WIRING  

 

17.1 Scopes 

 

The responsibility for electrical equipment and wiring shall be as defined as below-:  

 

An on-off starter shall be provided and placed in the appropriate position for connection of the fans 

required for the installation and within a time agreed with the Engineer fully detailed wiring diagrams 

for all connections to them shall be availed. 

 

The Installer shall be responsible for the accuracy of all wiring diagrams provided by him and for the 

correct internal wiring of all pre-wired equipment supplied. The Installer shall reimburse the full cost 

of abortive or remedial work arising from any error in these aspects. 

 

17.2 General 

 

Unless otherwise indicated all electrical equipment and installation shall be suitable for use in ambient 

temperatures up to 40oC and relative humidities up to 90%. For tropical climates, electrical equipment 

shall be suitable for use in the temperature and humidity as indicated; it shall be proof against 

atmospheric corrosion, including that of saline air where relevant, and materials shall not be 

susceptible to mould growth or attack by termite and similar hazards. 
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17.3 Electrical Motors 

 

Electrical motors shall comply with BS 170 2048 or with BS 2613 and BS 3979 as appropriate. All 

motors shall have Class E insulation (BS2757) and can be continuously rated. 

 

They shall be screen protected (BS2817) unless otherwise indicated. Under all normal conditions 

without being overloaded. All motors larger than 0.75kw output shall be three phase, for motors above 

15kw output the type of motor and method of starting shall be such as to limit the starting and run-up 

currents to three times the rated full load current unless otherwise indicated. No motor shall run faster 

than 25 rev/s unless otherwise indicated. 

 

 

18.0 INSPECTION, COMMISSION AND TESTING  

 

18.1 General 

 

Unless otherwise indicated tests shall be carried out in accordance with the appropriate BS or CP. Test 

certificates for works tests, site tests and tests required by BS shall be submitted in duplicate to the 

Engineer.  

 

18.2 Testing 

 Where an individual inspection or tests take place at outside the site of the works representatives of 

the Engineer will be required to be present. 

 

 Unless otherwise indicated the contract shall include the cost of all tests, necessary instruments, plant 

supervision and labour both at work and on site. The accuracy of the instruments shall be 

demonstrated where so directed by the Engineer. 

  

 The site test shall be of at least six hours duration. Any defects or workmanship, materials and 

performance maladjustments or other irregularities which become apparent during the tests shall be 

rectified by the supplier at his expense and the tests shall be repeated  at his expense to the satisfaction 

of the Engineer. 

 

 The Supplier/Installer’s representative present at the site tests shall be fully conversant with the 

operation of the thermostatic controls and shall be expected to explain the operation and safety 

controls forming part of the installation to the employer’s representatives.   

 

18.2.1  Site Tests 

 

The Installer shall supply all instruments and equipment necessary to carry out site tests and shall arrange with 

other parties for the testing of associated equipment which may affect the performance of the plants installed 

under these works. 

 

18.2.2  Site Tests-Fans 

All fans shall be charged with suitable lubricant and shall be tested upon completion of the auxiliary system 

erection to ascertain that the performance of each fan complies with the requirements of the specification. 
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18.2.3  Completion of Works – Balancing and Commissioning 

 

Following the site tests and prior to handover, Mechanical Ventilation or Air-Conditioning systems shall be 

balanced by means of grills, dampers and other special controls installed so to give the required air flow rates 

and where applicable the required temperatures, pressures and humidity conditions in all areas served by the 

said systems. 

 

The complete system shall be balanced and commissioned as a whole. Sectional balancing and commissioning 

on any part of the system where this excludes final complete system balancing and commissioning shall not be 

accepted. 

 

Test volumes within ducts shall be within +5% of the design volumes, and volumes at grills and diffusers shall 

be within +10% of the design volumes. 

 

When the system has been balanced to the satisfaction of the project manager, it shall be run under complete 

automatic control for 72 hours continuous operation to ascertain any faults in operation before acceptance and 

handover. Any faults discovered during this time shall be corrected and another test or tests of 72 hours 

duration shall be carried out to ensure satisfactory operation, all at the expense of the Supplier/Installer. 

 

During this phase, particular attention shall be paid to: 

 

¶ The maintenance of cleanliness of all plant and extraction systems during construction and 

ensuring that extraction systems are cleaned through as part of commissioning. 

¶ The protection of plant, particularly sensitive or fragile items, from the activities of other 

trades during construction and from dirt and mal operation during commissioning. 

¶ The protection of electrical of electrical equipment from damp during construction and 

commissioning. 

 

19.0 CONTROL SYSTEM  

 

 Particular attention shall be paid to the following features: 

 

¶ Satisfactory operation of any automatic or manually operated sequence to be used in the event 

of fire.  

¶ Safety in the event of failure and of sudden resumption of electricity supply. 

¶ Satisfactory operation of safety interlocks designed for the protection of personnel, such as 

those associated with the high voltage electrically operated plant. 

 

The following items shall be checked and/or tested and recorded on the site Test Certificate: - 

 

¶ Set devised value of all control devices 

¶ Satisfactory operation of equipment protection devices. 

¶ Satisfactory operation of all sequencing operations and alternate working selections and 

automatic or manual change-over of duplicate plant. 
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20.0 NOISE AND SOUND CONTROL 

 

Sound level reading shall be taken with a simple sound level meter using the ‘A’ scale weighting 

network. The spaces in which readings shall be taken shall be as agreed with the Engineer but will in 

general be the following: - 

¶ Plant rooms 

¶ Occupied rooms adjacent to plant rooms 

¶ Outside plant rooms facing air intakes and exhaust to assess possible nuisance to       

adjacent accommodation. If the adjacent accommodation is private residential building. 

¶ tests may be required at night. 

¶ In the space served by the first grille or diffuser after a fan outlet. 

¶ In any space where, by the addition of special silencing material or techniques of by 

classification of use, a low level of noise is clearly required. 

 

Alternatively, sound level reading shall be taken using a sound analyzer to give an octave band 

analysis of the ground spectrum and to pinpoint the frequency values of peak sound levels. The spaces 

in which readings shall be taken shall be as agreed with the Engineer but will in general be as detailed 

in paragraph above. 

 

21.0 OPERATING AND MAINTAINANCE INSTRUCTION  

 

The Supplier/Installer shall demonstrate and explain the plant and the method of starting, running and 

stopping to such staff as the Engineer shall nominate. 

He shall provide three sets of operating and maintenance instructions which shall be enclosed in 

durable covers. The operating and maintenance instructions shall include; - 

 

¶ A brief outline of the operation of the plant. 

¶ Instructions on how to start and stop the plant, noting any safety and / or sequencing 

arrangements. 

¶ Details of required maintenance with suggested frequency of action 

¶ Details of all lubricating oils and greases required and filter replacement 

¶ Details of each item of plant including the name and address of the manufacturer, type and 

model, serial number, duty and rating. 

 

The operating and maintenance instructions shall be handed to the Engineer not later than at the end of 

the commissioning period. 

 

22.0 SPARE PARTS 

 

The Installer shall submit a priced list of any extra materials which he recommends should be 

purchased for the Ventilating and Air Conditioning Plants and all associated equipment and control 

gear and extras not supplied as standard. He shall be required to give a guarantee that he will hold 

sufficient running stock of spare parts for the maintenance of the equipment.  
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PARTICULAR SPECIFICATIONS FOR MORTUARY COLD ROOMS  

 

A. SCOPE OF SUB-CONTRACT WORKS 
 

The works to be carried out comprises of the supply, delivery, installation, setting to work, testing and 

commissioning of all materials and equipment called for in this specification and/or shown in the contract 

drawings. 

 

The sub-contractor shall include for all appurtenances and appliances not particularly called for in this 

specification or on the contract drawings but which are necessary for the completion and satisfactory 

functioning of the system. 

 

No claim for extra payment shall be accepted from the contractors for non-compliance with the above 

requirements. 

 

If in the opinion of the tenderer there exists difference between the specification and the contract drawings, the 

tenderer shall clarify the difference with the engineer before tendering. 

 

The Works to be installed under the contract shall comply with the requirements for contract works under 

“GENERAL MECHANICAL SPECIFICATION”. 

 

B. CLIMATIC CONDITIONS  

 

The following climatic conditions apply at the sites of the works and all materials and equipment used shall be 

suitable for these conditions: - 

 

 

CLIMATIC CONDITIONS  

 

GATUNDU  CONDITIONS  

 

Maximum Design Temperature 

 

Minimum Temperature 

 

Relative Humidity 

 

Altitude 

 

Longitude 

 

Latitude   

   

 

300C 

 

100C 

 

42%  -  94% 

 

1788m ASL 

 

360 53’ E 

 

010 3’ S 

 

 

C. Design Conditions 

 

      (a) Mortuary cold room temperatures  - 2 ± 10C 

 (b) Evaporator Temperatures  - -7 ±20C 

(c)     Cool down three bodies in 6 hours 

 

D. Installation  
Installation of the mortuary body cold stores shall compromise of the following: 

2No. cold chambers (3No.compartments) with twelve (12No.) bodies each. 

1No. cold chamber (3No.compartments) with Sixteen (16No.) bodies each. 

 



 

 

Each compartment shall have 1No. single hinged coldroom doors 4No. body racks with 4 No. Tiers and 4 No. 

stretchers 

 

 

E. Condensing Units 

The condensing unit shall be of such capacity to cope with evaporator cooling load while using R-134A 

refrigerant as the cooling media or other approved ozone friendly refrigerant under the specified conditions. 

The condensing units shall be air-cooled, hermetic with automatic capacity control for evaporator demand. 

They shall be provided with suitable vibration mountings and initial oil charge in the compressor. The units 

shall be complete with compressor, electric motor, air-cooled condenser of non-ferrous construction, liquid 

receiver, all mounted on a common base. The units shall be as BITZER or other approved equivalent and shall 

be mounted as directed on site/compressor room.  

 

It shall be the responsibility of the contractor to provide all the necessary anti-vibration mountings and 

mounting bolts. 

 

If prefabricated refrigerated mortuary cabinets are used, then they shall be front loading mortuary cold cabinet 

with four tiers and four hatches. The cabinet to have one door per four vertical tiers and with labelling hatch in 

each tier. The chamber to be fabricated from stainless steel both internally and externally with a minimum of 

100mm thick polyurethane insulation. It shall operate between 2 to 6 degrees centigrade inside the cold 

chambers. The package to be complete with digital controls panel, digital electronic thermostat, fan assisted 

evaporator, air cooled hermatic condensor unit, internal weather proof lights, insulated door, door locking 

system, stainless steel in-built racks, stainless steel stretchers, stainless steel body trays in each tier and to use 

R134A or any other non-ozone depleting refrigerant. The cabinet to have complete refrigeration components 

such as thermostats, thermometer, sight glass with colour coding, thermostatic expansion valve, solenoid 

valve, filter drier, low and high pressure cut-off switch. The condensor shall be placed on top of the cabinet. 

The unit to be as LEEC modular cabinets or equal and approved which meets the current European Standards 

of Refrigeration.  

 

F. Cooling Units 
Each coil unit shall consist of a cooling coil, air circulating fan and fan-guard, defrost electric heater element, 

and a thermostatic expansion valve. A timer unit shall be mounted in the control panel to both the de-frosting 

intervals and defrosting periods, both of which shall be variable. 

The cooling coil unit shall adequate cooling capacity under the specified conditions, and shall be of the dry 

expansion type, and preferably of similar make as that of the condensing units. 

 
The coil shall be manufactured from seamless copper tubing with aluminium fins mechanically bonded to the 

tubes. 

 

A defrost heater element shall be fitted alongside the cooling coil. Electric defrosting shall occur daily by a 

time switch. The panel shall be interlocked such, that on energizing the heater, the compressor, condenser and 

evaporator fan shall be de-energized and only re-energized when the heater is switched off by a evaporator 

mounted thermostat. A manual overriding switch shall by-pass the timer switch. 

The air-circulating fan shall be manufactured from rigid aluminium sheet and finished in white casing. A drip 

tray with 25mm diameter connections shall be incorporated in the base of the casing. 

 

G.  Refrigeration Plant. 
Pipework shall be approved copper tubing and fitting and shall be properly fixed in conformity with ‘TRANE 

REFRIGERATION MANUAL’. Good workmanship shall be required to ensure that all the connections are 

completely airtight. The suction line shall be insulated with at least 25mm thickness of Armaflex or other 

approved material, which shall not have insulating properties inferior to those of cork.  
 

 

 



 

 

H.  Refrigeration System Components 
The system shall be provided with the following components all similar to or equal to those manufactured by 

DANFOSS 

× Filter drier with silica gel charge 

× 15mm diameter hard copper tubing for suction line 

× 10mm ditto for liquid line 

× Sight glass with moisture indicator 

× Solenoid valve 

× HP/LP cut out 

× Suction & delivery gauges 

× Room thermostat  

× 100mm diameter surface mounted digital thermometer in degree Celsius 

× Liquid receiver / blow out plug. 

 

I.  Control Panel and Controls 
Each refrigeration system shall incorporate complete controls to ensure continuous system services. Such 

controls shall include protection against any possible motor overload and over-heat.  

Each system shall be provided for with a purpose made control panel shall be fabricated from mild steel sheet 

of minimum SWG18 with a hinged door and then powder coated after manufacture. It shall be provided with 

an integral lock. It shall be complete with; 

× Isolator  

× Contactors 

× Controlling thermostat with temp range from -100C to +300C 

× 80mm dial thermometer with temp range from -100C to +300C 

× Motor starters & current overload relays 

× MCBs 

× Phase failure relay with over and under voltage protection 

× Timer switch for defrost control 

× Push buttons for start and stop 

× Audible and visual high temperature alarm with manual reset 

 

The panel shall also have green light running indicators, red “door open” light and equipment circuit trip lights. 

The running control shall be by an on/off thermostat energizing and de-energising respectively a solenoid 

valve on rise or fall in temperature in the cold room. The system shall then pump down and cut out the 

compression on low pressure. The compressor shall not start on a rise in suction pressure unless there is 

temperature change.  

 

Electric defrosting shall occur daily by a time switch. The panel shall be interlocked such, that on energizing 

the heater, the compressor, condenser and evaporator fan shall be de-energized and only re-energized when the 

heater is switched off by a evaporator mounted thermostat. A manual overriding switch shall by-pass the timer 

switch. 

 

J.  Electrical installation  

The electrical sub-contractor shall be responsible for providing power to the control panel and for providing a 

fused local Isolator and connecting power to it.  The cold room sub-contractor shall be responsible for the final 

connections to the above equipment, all control wiring and for all wiring within the control panel. 

 

K. Internal electrical fittings 

The sub-contractor shall supply and install a bulkhead vapor sealed 60W incandescent light fittings in the cold 

room and a suitable door operated switch. Upon opening the door, the door switch shall put “on” the light and 

at the same time put “off” the air circulating fan. 
 

 



 

 

 

L.  Ductwork 
Ductwork shall be constructed from 20SWG galvanized mild steel sheet, manufactured to BS 2989. The 

construction shall conform to the specification for sheet metal ductwork DW/121 for low pressure, low 

velocity systems. 

 

The duct shall be stiffened as necessary with 25mm x 25mm x3mm thick mild steel angle sections and 

supported adequately at intervals not exceeding 1500mm. 

 

Ductwork shall be insulated externally with 25mm thick polystyrene/polyurethane insulation or other approved 

equivalent and shall be finished with 2 coats of bitumastic paint and cladded with a galvanised mild steel 

22SWG sheet. 

 

 

 M. Grilles 

Supply air and extract grilles shall be similar or equal to non-vision grilles type “z” as manufacture by Myson 

Group Ltd. They shall be manufactured from high-grade extruded aluminium bars with alum silver grey finish 

and 32mm beveled edges fixing flanges. 

 

N. Insulation and final wall finishes  
The insulating material shall be polyurethane (or equal and approved) with a conductivity of approximately 

0.035 W/M0C and a density of approx. 25Kg/m3 for the walls and ceiling and 40Kgs/m3 for the floor.  It shall 

be applied in two layers each 50 mm thick with the second layer breaking joints with the first layer.  

 

Care must be taken to avoid breaking the vapor seal when fixing the insulation. Two more coats of vapour seal 

shall then be applied after application of insulation 

 

The insulation shall be fixed by means of bitumen adhesive and wooden fixing pegs. Hard wood battens shall 

be provided at regular intervals between insulation to facilitate fixing of chicken wire mesh all over the 

insulation. The wall shall then be finished with 1mm aluminium sheet. 

 

O.  Insulated door 

Each cold room shall be provided with a door and which shall open clear outwards as shown in the contract 

drawings.  The door shall be double rebated insulated 100mm door with reinforced internal structure and each 

door shall have “wipe clean" identity plate or drop in label holder. 

 

Each door shall be of the double rebate type, constructed from well seasoned timber and polyurethane foam 

injected into the void between the outer timbers. The internal and external finishes shall be matched with 

corresponding walls of the cold rooms. 

 

Door fasteners shall include spring and roller bolt type mechanism. The locking devices shall provide for the 

doors to be opened from both outside and inside the cold stores. 

 

Each door shall be complete with enough gaskets to ensure an air-tight seal. The doorjambs and silts shall be 

metal clad for protection and door fittings shall be chrome plated and to be complete with light sensor to 

switch off internal lighting when the door is closed whilst switching on the compressor and vice versa. 

 

P.  Purging and charging the system 

After completion of erection, the sub-contractor shall purge the system to get off air, moisture etc. and in order 

to purge effectively, the system shall be evacuated by drawing of vacuum with a vacuum pump and then 

feeding in a charge of refrigerant which shall then be evacuated again and so on. The compressor of the system 
shall be set at 20C – 60OC. 

 

 



 

 

 

R. Mortuary Racks 
The rack shall be made from 38mm diameter stainless steel tubing with 25mm diameter pin welded to the 

shaft. 

 

The shaft to be made from 38mm diameter stainless steel and to have 15mm radius groove all round to 

accommodate the stretcher and to be complete with ball bearings. 

 

S. Stretchers 

The metal stretchers of overall dimensions 2070x660mm each made from 1.6mm grade 304 stainless steel 

sheet, bent, formed, stiffened and welded to 25mm diameter stainless steel tube welded on the lower side of the 

stretcher and along the lengths of the stretcher. 

 

T.  Hydr aulic Stacking Trolley  

The trolley shall be hand operated hydraulic, scissor action, mortuary trolley robustly constructed from 40mm 

heavy duty, square section and welded steel tube. It shall be simple to use and built to withstand continual and 

heavy use. It shall have full width, free running PVC coated rollers and easy clean surfaces. It shall have the 

following; 

¶ Finished in metallic powder coated paint, easy clean surfaces  

¶ Full width, free running PVC coated rollers, easy clean surfaces  

¶ 4No, 152mm braked castors, protective front bumpers  

¶ Reliable hydraulic system with dual action hydraulic hand pump and ram  

¶ End handled with tray retaining mechanism  

¶ Rated to 180kg weight 

¶ Minimum lift height of 390mm to 1780mm  

¶ Dimensions: 655mm (W) x 2070mm (L) x 1070 (H) handle  

¶ Compatible with refrigeration cabinets and racks 

 

 

U. Testing and commissioning 

Before insulation of the suction pipe the refrigeration system shall be tested for pressure and leaks using the 

combined pressure and leaks testing method.  The refrigeration system shall be charged with R131a refrigerant 

and entire system raised to test pressure using nitrogen or other inert gas.  The test pressure shall be twice the 

working pressure for the system. 

 

Leaks shall be checked using soap bubble followed by using of electronic leak detector.  After system is 

proved leak proof, it shall be maintained under test pressure for 24 hours.  If at the end of this time the gauge 

pressure has fallen, the complete system shall be re-tested.  After the successful completion of the test, the 

system shall be evacuated using vacuum for 24 hours.  If there is loss of vacuum the system shall be 

dehydrated again and left under vacuum for a further 24 hrs until the system is effectively dehydrated. 

 

After this the system shall be charged with the correct type and quantity of the refrigerant.  The system shall 

then be set to work and adjusted to ensure that it operates correctly and design conditions are archived.  It shall 

be left to operate for 72 Hrs and room temperatures recorded for this period using an automatic room 

temperature sensor/recorder.  

 

The compressor shall be provided with identification plates stating the type of refrigerant used and the quantity 

required for the system. 
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BILLS OF QUANTITIES  

 

A) PRICING OF PRELIMINARIES ITEMS. 

 

Prices will be inserted against item of preliminaries in the sub-contractor’s Bills of Quantities and 

specification.  These Bills are designated as Bill 1 in this Section. Where the sub-contractor fails to insert his 

price in any item he shall be deemed to have made adequate provision for this on various items in the Bills of 

Quantities.  The preliminaries form part of this contract and together with other Bills of Quantities covers for 

the costs involved in complying with all the requirements for the proper execution of the whole of the works in 

the contract. 

 

The Bills of Quantities are divided generally into three sections:- 

 

Preliminaries – Bill 1 

 

Sub-contractors preliminaries are as per those described in section C – sub-contractor preliminaries and 

conditions of contractor.  The sub-contractor shall study the conditions and make provision to cover their cost 

in this Bill.  The number of preliminary items to be priced by the Tenderer have been limited to tangible items 

such as site office, temporary works and others. However the Tenderer is free to include and price any other 

items he deems necessary taking into consideration conditions he is likely to encounter on site. 

 

Installation Items – Other Bills 

The brief description of the items in these Bills of Quantities should in no way modify or supersede the 

detailed descriptions in the contract Drawings, conditions of contract and specifications. 

The unit of measurements and observations are as per those described in clause 3.05 of the section C. 

 

 (c) Summary 

  

The summary contains tabulation of the separate parts of the Bills of Quantities carried forward with 

provisional sum, contingencies and any prime cost sums included.  The sub-contract shall insert his totals and 

enter his grand total tender sum in the space provided below the summary.   

This grand total tender sum shall be entered in the Form of Tender provided elsewhere in this document 
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1.     The Bills of Quantities form part of the contract documents and are to be read in conjunction with the 

contract drawings and general specifications of materials and works. 

 

2. The prices quoted shall be deemed to include for all obligations under the sub-contract including but 

not limited to supply of materials, labour, delivery to site, storage on site, installation, testing, 

commissioning and all taxes (including 16% VAT ). 

 

In accordance with Government policy, 3% Withholding Tax shall be deducted from all payments 

made to the Tenderer, and the same shall be forwarded to the Kenya Revenue Authority (KRA). 

 

3 All prices omitted from any item, section or part of the Bills of Quantities shall be deemed to have 

been included to another item, section or part thereof. 

 

4. The brief description of the items given in the Bills of Quantities are for the purpose of establishing a 

standard to which the sub-contractor shall adhere. Otherwise alternative brands of equal and 

approved quality will be accepted. 

 

Should the sub-contractor install any material not specified here in before receiving written approval 

from the Project Manager, the sub-contractor shall remove the material in question and, at his own 

cost, install the proper material. 

 

5. The grand total of prices in the price summary page must be carried forward to the Form of Tender 

for the tender to be deemed valid. 

 

6.      Tenderers must enclose, together with their submitted tenders, detailed Manufacturer’s Brochures 

detailing Technical Literature and specifications on all the Equipment they intend to offer. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

1. Statement of Compliance 

 

a) I confirm compliance of all clauses of the General Conditions, General Specifications and 

Particular Specifications in this tender. 
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b) I confirm I have not made and will not make any payment to any person, which can be 

perceived as an inducement to win this tender.  

 

 

 

 

 

 

 

 

 

 

 Signed: ……………………..…………………………..…….for and on behalf of the Tenderer 

 

 

 Date: ………………….…………………………………….. 

 

 

 Official Rubber Stamp: …………………………………………………………… 
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SCHEDULE 1 – SUB-CONTRACT  

PRELIMINARIES  

 

ITEM  

 

DESCRIPTION 

 

QTY 

 

UNIT  

 

RATE 

 

KSHS 

 

CTS 

1 

 

2 

 

3 

 

4 

 

5 

 

6 

 

7 

 

8 

 

9 

 

 

 

10 

 

11 

 

12 

 

 

 

 

13 

 

14 

 

 

15 

Discrepancies clause 1.02 

 

Conditions of sub-contract Agreement clause 1.03 

  

Payments clause1.04 

 

Site location clause 1.06 

 

Scope of Contract Works clause 1.08 

 

Extent of the Contractor’s Duties clause 1.09 

 

Firm price contract clause 1.12 

 

Variation clause 1.13 

 

Prime cost and provisional sum clause 1.14 (insert 

profit and attendance which is a percentage of 

expended PC or provisional sum.) 

 

Bond clause 1.15 

 

Government Legislation and Regulations clause 1.16 

 

Import Duty and Value Added Tax clause 1.17(Note 

this clause applies for materials supplied only.  VAT 

will also be paid by the sub-contractor as allowed in 

the summary page) 

 

Insurance company Fees clause 1.18 

 

Provision of services by the Main contractor clause 

1.19 

 

Samples and Materials Generally clause 1.21 

  

 

 

 

 

 

 

   

  

SUB-TOTAL CARRIED TO PAGE G -6 
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ITEM  

 

DESCRIPTION 

 

QTY 

 

UNIT  

 

RATE 

 

KSHS 
 

CTS 
16 

 

17 

 

18 

 

19 

 

20 

 

21 

 

22 

 

23 

 

 

24 

 

25 

 

26 

 

27 

 

 

28 

 

29 

 

30 

 

Supplies clause 1.20 

 

Bills of Quantities clause 1.23 

 

Contractor’s Office in Kenya clause 1.24 

        

Builder’s Work clause 1.25 

  

Setting to work and Regulating system clause 1.29 

  

Identification of plant components clause 1.30 

 

Working Drawings clause 1.32 

  

Record Drawings (As Installed) and Instructions clause 

1.33      

 

Maintenance Manual clause 1.34 

  

Hand over clause 1.35 

 

Painting clause 1.36 

 

Testing and Inspection – manufactured plant clause 

1.38 

 

Testing and Inspection – Installation clause 1.39 

 

Storage of Materials clause 1.41 

 

Initial Maintenance clause 1.42 

 

 

 

 

 

 

 
   

 SUB-TOTAL CARRIED TO PAGE G -6   
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ITEM  

 

DESCRIPTION 

 

QTY 

 

UNIT  

 

RATE 
 

KSHS 

 

CTS 
31 

 

 

32 

 

 

33 

 

34 

 

35 

 

36 

 

 

37 

 

38 

 

39 

 

 

40 

 

 

41 

 

 

 

42 

 

43 

Attendance Upon Tradesmen, etc. (Insert percentage 

only) clause 1.58  

 

Local and other Authorities notices and fees clause 

1.60 

 

Temporary Works clause 1.63 

 

Patent Rights clause 1.64 

 

Mobilization and Demobilization Clause 1.65 

  

Extended Preliminaries Clause 1.66(see appendix page 

C – 24) 

 

Supervision by Engineer and Site Meetings Clause 1.67                      

 

Allow for profit and Attendance for the above  

 

Amendment to Scope of Sub-contract Works  

Clause 1.68 

 

Contractor Obligation and Employers 

Obligation clause 1.69(see appendix page C -24) 

 

Provisional sum for resident Mechanical Engineer’s 

allowance (Contractor to pay this money directly to 

Resident Engineer) 

 

Provisional sum for Resident Engineer’s Stationery 

 

Any other preliminaries; 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

120,000 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

00 

 Subtotal above 

 

Subtotal brought forward from page………. G-4 

 

Subtotal brought forward from page………. G-5 

 

  

 

   

  

 TOTAL FOR SCHEDULE NO. 1 - PRELIMINARIES  

CARRIED FORWARD TO PRICE SUMMARY PAGE G-25 
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Item  Description  Qty Unit  
Rate 

(Kshs)  
Cost (Kshs) 

            

   SPLIT AIR CONDITIONING SYSTEM          

   The air conditioning system shall be split type.          

  

The indoor unit shall be ceiling cassette type air-cooling unit. The air conditioning 
unit shall be supplied complete with room thermometer, drain pump, room 
thermostat controls and wireless remote control device. It shall charged with 
R410A refrigerant or any other non ozone depleting refrigerant. The unit shall be 
such that if the power supply goes off, it will start automatically after power is 
restored with three minute delay. The outdoor unit shall have matching capacity 
×ÉÔÈ ÔÈÅ ÉÎÄÏÏÒ ÕÎÉÔȢ 4ÈÅ ÕÎÉÔ ÓÈÁÌÌ ÂÅ #ÁÒÒÉÅÒȱ -ÏÄÅÌ ÏÒ ÅÑÕÁÌ ÁÎÄ ÁÐÐÒÏÖÅÄȢ 4ÈÅ 
indoor unit shall have the following capacity: 

        

A 7.1KW (24,000 Btu/hr)  2 No.     

B 5.3KW (18,000 Btu/hr) 1 No.     

  Refrigeration Pipework          

C Refrigeration liquid line pipework including 25mm Amaflex insulation. 
60 LM     

D Refrigeration gas line pipework including 25mm Amaflex insulation. 60 LM     

  Drain          

E 25mm PVC condensate drainage pipework, class D, including bends, clips, joints and 
tees in the running lengths of the pipe. 36 LM     

  Surge Protector          

F Power surge protector as Solatek to suite or equal and approved. 3 No.     

  Electrical Works          

G Allow for associated electrical works from the local isolator provided by others 
within one meter to the air conditioning units and wiring from indoor unit to 
outdoor unit.  

1 Item     

  Mounting bracket          

H Mounting bracket for the outdoor unit complete with a cage and provided with 
purpose-made protective steel iron angle frame and all other anchoring accessories 
including rawl bolts and anti-ÖÉÂÒÁÔÉÏÎ ÒÕÂÂÅÒ ÍÏÕÎÔÉÎÇÓ ÔÏ ÅÎÇÉÎÅÅÒȭÓ ÁÐÐÒÏÖÁÌȢ 3 Item     

  Wall Mounted Wired Remote Controller          

I Fully wired wall mounted remote controller panel complete with digital display, 
wiring and conduit works including but not limited to interconnecting cable 
between the outdoor and indoor units. 

3 No.     

  Trunki ng         

J 75x50mm approved PVC trunking for concealing the refrigerant pipework. 
24 LM     

  Refrigerant          

K Allow R410A extra refrigerant for charging all the VRF air conditioning systems. 
1 Item     

L Allow for installing air filters in the air conditioning systems. 1 Item     

M Cleaning and Flushing the Installation  
Allow for cleaning and flushing the whole installation with appropriate medium 
before charging the system with refrigerant. 1 Item     

N Testing and Commissioning  
Allow for testing and commissioning of the air conditioning installations to the 
satisfaction of the Engineer. 1 Item     

Total Cost for Air Conditioning Works Carried to Forward to Mechanical Works Summary Page G -25   
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Item   Description   Qty  
 

Unit  
Rate (Kshs) Cost (Kshs)  

            

   Prefabricated Mortuary Coldroom Cabinet          

  A complete prefabricated front loading mortuary cold cabinet with four tiers and 
four hatches. The cabinet to have one door per four vertical tiers and with labelling 
hatch in each tier. The chamber to be fabricated from stainless steel both internally 
and externally with a minimum of 100mm thick polyurethane insulation. It shall 
operate between 2 to 6 degrees centigrade inside the cold chambers. The package 
to be complete with digital controls panel, digital electronic thermostat, fan assisted 
evaporator, air cooled hermatic condensor unit, internal weather proof lights, 
insulated door, door locking system, stainless steel in-built racks, stainless steel 
stretchers, stainless steel body trays in each tier and to use R404A or any other 
non-ozone depleting refrigerant. The cabinet to have complete refrigeration 
components such as thermostats, thermometer, sight glass with colour coding, 
thermostatic expansion valve, solenoid valve, filter drier, low and high pressure cut-
off switch. The condensor shall be placed on top of the cabinet. The unit to be as 
LEEC modular cabinets or equal and approved which meets the current European 
Standards of Refrigeration. The following are the capacity/sizes of each cold cabinet 
in terms of chamber and body capacity; 

        

A 3-chamber mortuary refrigerated cabinet for 12 bodies on four tiers/ levels with all 
the above items and three doors. 2 Item     

B 4-chamber mortuary refrigerated cabinet for 16 bodies on four tiers/ levels with all 
the above items and five doors. 1 Item     

C 1-chamber mortuary freezer cabinet for 4 bodies on four tiers/ levels with all the 
above items and two doors. The freezer cabinet shall operate between -18 to -30 
degrees centigrade. 

1 Item     

  The following Refrigeration Controls.                                                             (All 
refrigeration controls shall be as Zanotti or equal and approved).                                                                     

D 
Room thermostat to cut compressor in and out, depending on the room 
temperature. 

3 No.     

E Digital thermometer with a range of -40°C to 50°C 3 No.     

F Thermostatic expansion valve  3 No.     

G Solenoid valve 3 No.     

H Filter drier  3 No.     

I Low and high cut-out switch 3 No.     

J Low  pressure gauge 3 No.     

K High pressure gauge 3 No.     

L Sight glass 3 No.     

Total Carried Forward to Collection Page    
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Item  

 Description   Qty  
 

Unit  
Rate (Kshs) Cost (Kshs) 

            

  Refrigerant          

A Refrigerant liquid pipework of hard copper tubing insulated externally with 25mm 
thick insulation which shall be approved before installation by the project engineer. 

120 LM     

B Refrigerant gas pipework of hard copper tubing insulated externally with 25mm 
thick insulation which shall be approved before installation by the project engineer. 

120 LM     

C Allow for appropriated gas and liquid line refrigerant pipe valves in each 
refrigeration line  1 Item     

  Wall Mounted Wired Remote Controller          

D Fully wired wall mounted remote controller panel complete with digital display, 
wiring and conduit works including but not limited to interconnecting cable between 
the outdoor and indoor units. 

3 No.     

  Trolley          

E Metallic powder coated paint hydraulic stacking trolley as LEEC Model MF or 
approved equivalent. 2 No.     

F Metallic powder coated paint hydraulic viewing trolley as LEEC Model VT or 
approved equivalent. 2 No.     

  Tray          

G Grade 304 stainless steel body storage pressed ribbed tray of size 660x 2070 x 80mm 
as LEEC Model or approved equivalent. To be fully compatible with refrigerated and 
body handling systems 40 No.     

  Surge Protector          

H Power surge protector as Solatek or equal and approved suitable for the cold 
cabinets for both the evaprators and condensers. 6 No.     

  Perforated Cable/Pipe Tray          

I Perforated cable/pipe tray of size 450x150mm complete with supports and covering 36 Lm     

  Sweep Fan         

J Ceiling mounted sweep fan of sweep diameter 900mm and a drop of 250mm running 
at approximately 265 r.p.m and delivering about 2750 litres/sec. It shall be complete 
with anti vibration devices. It shall be suitable for operation on 240V, 50Hz and shall 
be class 1 earthed. It shall have a manual speed controller with five speed settings 
complete with associated electrical wiring. The fan and controller shall be as Xpelair 
NWA 36 or approved equivalent. 

2 No.     

  Light Fitting          

K 65W vapour proof light fittings 6 No.     

  Associated Electrical          

L Allow for associated electrical works including but not limited to individual cold 
cabinet machine isolators and cables to interconnect the evaporator and outdoor 
unit. 1 Item     

Total Carried Forward to Col lection Page   



11 

 

 
Item  

 Description   Qty  
 

Unit  
Rate (Kshs) Cost (Kshs) 

            

  Cleaning and Flushing the Installation          

A Allow for cleaning and flushing the whole installation with appropriate medium 
before charging the system with refrigerant. 1 Item     

  As-built Drawings Maintenance and Operation Manuals          

B Allow for as-built drawing, maintenance and operation manuals in both soft and hard 
copies. Three copies of the as-built drawing shall be submitted in A1 paper in a scale 
of 1:50 and soft copy in 16GB flash disk. 

1 Item     

  Training          

C Allow for training of the maintenance team of the client on all the operation and 
maintenance of the refrigeration installations 1 Item     

  Testing and Commissioning          

D Allow for setting to work, testing and commissioning of the refrigeration installation 
to the satisfaction of the Project Engineer 1 Item     

  Factory Inspection          

E Allow Kshs. 2,500,000.00 for factory inspection for 0ÒÏÊÅÃÔ -ÁÎÁÇÅÒȭÓ ÒÅÐÒÅÓÅÎÔÁÔives 
and one client department representatives to the country of the manufacture of the 
mortuary cold cabinets including travelling, food, accommodation and 
communication expenses. 

1 Item 2,500,000 2,500,000.00 

    

        

  

    

  

    

  

    

  

    

Total for Carried Forward to Collection Page    
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COLLECTION  PAGE FOR MORTUARY COLD CABINETS INSTALLATION 

Item  Description        Amount (Kshs)  

    

   
  

1 Total carried forward from page G-8 ȣȣȣȣȣȣȣȣȣȣ   

    

   
  

2 Total carried forward from page G-9 ȣȣȣȣȣȣȣȣȣȣ   

    
   

  

3 Total carried forward from page G-10 ȣȣȣȣȣȣȣȣȣȣ   

    
   

  

    
   

  

    
   

  

    
   

  

    
   

  

    
   

  

    
   

  

    
   

  

    
   

  

    
   

  

    
   

  

    
   

  

  
    

  
    

  
    

  
    

  
    

  
    

  
    

  
    

  
    

  
    

  
    

  
    

  
    

  
    

  
    

  
    

  
    

  
    

  
    

  
    

  
    

    
   

  

Total Cost for Mortuary Coldrooms Carried to Forward to Mechanical Works Summary Page G -25   
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Item   Description  
 

Qty  
 

Unit  
Rate 

(Kshs)  
Cost (Kshs) 

            

   MECHANICAL VENTILATION          

   Ductwork          

A SWG 20 Galvanized mild steel ductwork complete with bends, transformation pieces, 
branch takeoffs, flanges and stiffeners all as per the approved working drawings. The 
ducts shall be used in first floor. 60 SM     

            
  Extract Fan         

B Silenced extract box fan unit of duty 0.5m3/s against 100pa External static pressure 
consisting of a low speed forward curved centrifugal fan housed in galvanised and 
painted steel casing.The unit shall be suitable for indoor installation and provided 
with V.C.D, cowl, and access doors. It shall be as S&P or approved equivalent with 
approved anti-vibration mountings. 

2 No.     

C Ditto but of duty 0.35m3/s against 100pa external static pressure 1 No.     

            
D Wall mounted extract fan capable of atleast 670m3/hr and having sound pressure 

level of not more than 50dba at 3 meters. It shall be complete with front cover,on/off 
switch,long length ladder strips exterior productive grille, wall kit, panel fixing clips, 
internal lourve grille and back drought shutter. The fan will be flush mounted into 
the wall. It shall be as Xpelair GX9 or approved equivalent. 

2 No.     

  Control Panel          

E Splash proof controlled panel manufactured from 1.2mm thick sheet with stove 
enamel finish and clear perplex front cover. The panel shall incorporate isolator 
contactor phase failure relay, motor starter overload relay and overheat safety 
control and fuses. 

6 No.     

  Associated Electrical          

F 

Allow for associated electrical works including but not limited to wiring from local 
isolators provided by others within one meter to all fans and control system. Allow 
for labelling all the circuits and equipment. 

1 Item     

  Damper          

G Volume control damper of 300x300mm ductwork 2 No.     

H Volume control damper of 300x200mm ductwork 4 No.     

I Fire damper of 300x300mm ductwork 4 No.     

            

  Extract Grilles          

J 325 x 225mm register as manufactured by Trox Technik or approved equivalent. 
9 No.     

K Volume control damper for the above grilles as manufactured by Trox Technik or 
approved equivalent. 9 No.     

            
  Flexible Duct          

L 150mm diameter flexible duct manufactured from aluminium foil complete with 
connectors, stiffeners, supports, etc all as per the approved working drawings. 

60 Lm     

  
Total Carried Forward to Collection Page    
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Item  Description  Qty Unit  
Rate 

(Kshs)  
Amount 
(Kshs)  

            
  External Louvre          

A All weather air extract louver complete with volume control dampers of size 400 x 
400mm. To be as Trox Technik or approved equivalent. 3 No.     

  Door Grilles          

B Door lourve grille to be mounted on the door. The grille to be made of corrosion 
resistant material and minimm dimensions to be 400x400mm.The grille should be 
capable of discharging atleast 5m3/hr. It shall be as Trox Technik or approved 
equivalent. 

8 No.     

  Sluice Room Extract Fan         

C Wall mounted extract fan capable of at least 670m3/hr and having sound pressure 
level less than 50dba at 3 meters. It shall be complete with front cover, on/off switch, 
long length ladder strips exterior productive grille, wall kit, panel fixing clips, internal 
lourve grille, dark room cowls and back drought shutter. The fan will be flush 
mounted into the wall. It shall be as Xpelair GX9 or approved equivalent. 

1 No     

  Roof Munted Air Extract Fan          

D Purlin mounted centrifugal fan capable of extracting 1.5m3/s of air against 120Pa 
static pressure. The fan shall be installed complete with roof cowl, plenum box and 
adaptor, base support with acoustic upstand, duct flange, soaker sheet, sealing frame, 
ÉÎÌÅÔ ÁÎÄ ÂÉÒÄ ÇÕÁÒÄÓ ÁÎÄ ÉÓÏÌÁÔÏÒÓ ÉÎ ÁÃÃÏÒÄÁÎÃÅ ×ÉÔÈ ÔÈÅ ÍÁÎÕÆÁÃÔÕÒÅÒȭÓ ÐÒÉÎÔÅÄ 
ÉÎÓÔÒÕÃÔÉÏÎÓȢ 4Ï ÂÅ ÁÓ 3 Ǫ0ȭ Model or equal and approved. 

1 No     

  Split Silencer          

E Fan silencer constructed from rolled pre-galvanized sheet steel with spun rings 
incorporating tapped insets for fixing. Absorbent material shall be acoustic grade 
minimal fibre with an erosion resistant facing the silencer to be suitable for 381mm 
diameter. The installed in the supply duct and fan to be as "Woods"  type B or equal 
and approved. 

3 No     

  Surge Protector          

F Power surge protector as Solatek or equal and approved suitable for the cold 
cabinets for both the evaprators and condensers. 5 No.     

  As-built Drawings Maintenance and Operation Manuals          

G Allow for as-built drawing, maintenance and operation manuals in both soft and hard 
copies. Three copies of the as-built drawing shall be submitted in A1 paper in a scale 
of 1:50 

1 Item     

  System Balancing         

H The systems shall be balanced such that the spaces shall be balanced as per the 
designed flowrates indicated in the drawings. It will be the onus of the tenderer to 
make sure that the flows are adjusted to meet these requirements. 

1 Item     

  Duct Painting          

I  Allow for painting (2 No coats) of the ductwork with suitable matt paint to match the 
walls where the duct is exposed. 60 SM     

  Training          

J Allow for training of the maintenance team of the client on all mechanical ventilation 
installations 1 Item     

  Testing and Commissioning          

K Allow for setting to work, testing and commissioning of the Mechanical ventilation 
installation to the satisfaction of the Project Engineer 1 Item     

  
Total Carried Forward to Collection Page    
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COLLECTION PAGE FOR MECHANICAL VENTILATION INSTALLATION 

Item  Description        
Amount 
(Kshs)  

    

   
  

1 Total carried forward from page G-12 ȣȣȣȣȣȣȣȣȣȣ   

    

   
  

2 Total carried forward from page G-13 ȣȣȣȣȣȣȣȣȣȣ   

    

   
  

    
 

  

    
   

  

    
 

  

    
   

  

    

    

    

    

    

    

    

    

    

    

    
 

  

    
   

  

    
   

  

    
   

  

    
   

  

    
   

  

    
   

  

    
   

  

Total Cost for Mechanical Ventilation Works Carried to Forward to Mechanical Works Summary Page G -25   
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Item  Description  Qty Unit  
Rate 
(Kshs)  

Cost (Kshs) 

  
SANITARY APPLIANCES         

  Supplyand install the following sanitary appliances complete with all the 
accessories including all connections to the services, waste, jointing to water 
supply overflows, supports and all plugging and screwing to walls and floors.           

  (i)   All sanitary fittings shall be in approved colour.         

  (ii)   The Model and Ref No. indicated is only a guide to the type and quality of 
fittings.         

  (iii)  Equivalent and Approved models may be acceptable.         

  Water Closet (WC) Suite with Concealed Cistern          

A Close-coupled WC suite ('S' or 'P'-trap) in approved colour complete with 
horizontal outlet to BS 3402 with 7.5 litre valveless low level ceramic cistern and 
fittings including siphon, 15mm diameter side inlet ball valve, 20mm diameter 
side overflow, plastic flush bend, dual flush system, inlet connection, chrome-
plated lever and heavy plastic seat and cover with chrome plated top fixed hinges. 
The water closet suite to be as Ideal Standard or equal and approved. 

2 No.     

  Wash hand basin (WHB)          

B Pedestal wash hand basin with one tap hole, 32mm diameter chrome plated 
waste with plug and chain, pedestal, basin tap Vado model or approved 
equivalent and plastic bottle trap (32mm 'P' trap) with 75mm seal. To be as Ideal 
Standard  washbasin or equal and approved. 

2 No.     

  Robe Hook            

C Chrome plated robe hook mounted by concealed screws to doors. To be as Ideal 
Standard robe hook or equal and approved.               2 No.     

  Toilet Roll Holder          

D Chrome plated wall mounted toilet roll holder of size 165 x 165mm in approved 
colour as Ideal Standard Model or equal and approved. 2 No.     

  Toilet Brush and Holder          

E Chrome plated wall mounted toilet brush holder and brush of approved colour as 
Ideal Standard or approved equivalent. 2 No.     

  Mirror          

F 6mm thick polished plate glass silver backed mirror with bevelled edges, size 610 
x610mm, Plugged and screwed to wall with 4No. chrome plated dome capped 
screws. The mirror shall rest against a layer of  5mm thick foam. 2 No.     

  Flexible Tubi ngs         

G 15mm diameter x 300mm long flexible crome plated connectors complete with 
integral chrome plated angle valve as Pex or equal and approved. 4 No     

  Urinal Bowl          

H Ceramic urinal bowl complete with concealed flush valve as below indicated. It 
shall be complete with plastic drain grating and plastic bottle trap (32mm 'P' 
trap) with 75mm seal and firmly fixed on the wall with chrome plated screws. The 
fittings shall be as Ideal Standard or equal and approved. 1 No     

Total carried t o collection page    
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Item  Description  Qty Unit  
Rate 

(Kshs)  
Cost (Kshs) 

            

  Urinal Bowl Division          

A Ceramic urinal bowl divisions separating the above described urinal bowls fixed 
firmly on the wall with chrome plated screws. The fittings shall be as Ideal 
Standard or equal and approved. 2 No     

  Urinal Bowl Flush Valves          

B 25mm urinal bowl flush valve for the above urinal bowl complete with push 
button, back entry with integral vacuum breaker, non-hold-open features and 
non-return valve, inlet control stop, wall plate, bent chrome plated flush pipe and 
rubber pipe connector. The fittings shall be as Docol or equal and approved. 

1 No     

  Shower Fittings           

C Chrome plated shower stop cork and 15mm diameter chrome plated bib tap as 
Cobra ref.107EC CP taps or equal and approved. 2 No     

  Soap Dish         

D Chrome plated wall mounted soap tray of size: 150 x 150mm as Ideal Standard or 
equal and approved. 2 No.     

  Towel Rail           

E Chrome plated towel rail 600mm long with the rail and brackets as one piece. To 
be as Ideal Standard or equal and approved. 2 No.     

  Instanteneous Shower Heater                                                                                                                                                                                    

F Instant electric shower head heater with embedded rod type sheathed element. 
Electrically insulated with electronic temperature control complete with wide 
rose and overflow to withstand a working pressure of upto 400kpa. It shall have a 
heating capacity of about 7.5kw and complete with extension shower arm and 
4mm2 electric supply cable to neon lit DP switch, all to be as "Lorenzetti" or equal 
and approved 

2 No     

  Stainless Steel medical Sink          

G 1.6mm thick stainless steel grade 304 medical sink of size 600x4000x250mm 
deep with 3meter long flexible hose with spray gun, rubber tray buffer, 2No. 
chrome plated long neck bib taps, 50mm plastic waste and plastic bottle trap with 
75mm deep seal.  The sink to be as Leec sink or approved equivalent. 

2 No.     

  Stainless Steel Embalming Sink          

H 1.6mm thick stainless steel grade 304 medical sink of size 500x330x450mm deep 
with 3meter long flexible hose with spray gun, rubber tray buffer, 50mm plastic 
waste and plastic bottle trap with 75mm deep seal.  The sink to be as Leec 
embalming single sink station model SSFD or approved equivalent. 

1 No.     

  Stainless Steel Sluice Unit         

I 1.6mm thick, grade 304 stainless steel disposal sluice with conical slop hopper, 
full flushing rim, drainer with outlet grating, sluice strainer, loose bolted P-trap 
with sealing gasket, stainless steel high level cistern, cistern supporting brackets, 
stainless steel flushpipe. The unit t be of size 600 x 600mm with 100mm P type 
waste outlet. All as "Leec Sluice Unit Model SLP/F-SK" or approved equivalent. 1 No.     

Total carried to collection page    
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Item  Description  Qty Unit  
Rate 
(Kshs)  

Cost (Kshs) 

            

  Stainless Steel Combined Disposal Hopper          

A Stainless steel combined slop hopper, sink and worktop assembly with drainer 
comprising of hopper at left hand side with outlet grating, loose bolted S-trap 
with sealing gasket, vitreous china high level 7.5litre cistern, with valveless 
fittings and reversible chain pull, cistern supporting brackets, stainless steel 
flushpipe with spreader and clip and 2No.15mm lever handle taps. Complete with 
sink of size 500 x 400mm, 300mm diameter hopper and waste pipe to hopper. 
The fitting to be chrome plated 15mm lever action chrome plated extended bib 
taps.  To be as "Twyfords Combined Disposal Hopper" or approved equivalent. 

1 No.     

  AUTOPSY TABLE         

B Autopsy table manufactured from Grade 304 Stainless steel of size 
2100x750x1050mm high with the following characteristics:         

  .Downwards exhaust         

  .Electric adjustable height         

  .Solid stainless steel autopsy worktop         

  .Rectangular pedestal support         

  .Removable service access panel         

  .spray gun with 3m long flexible pipe         

  .Hot and cold water mixer         

  

It shall be supported on floor mounted adjustable pedestal column. The fixture to 
be supplied complete with 50mm diameter waste fittings, supply fitting and 
flexible hose. To be as Leec Autopsy table model PMP-FT or approved equivalent. 1 No.     

  Paper/Towel Dispenser          

C Paper/ towel dispenser  for dispensing interfolded paper tissue suitable for 
hospital use. The dispenser shall include a casing having a narrow dispensing slot 
in the bottom surface. The dispenser should have a proper mechanism to prevent 
excessive quantities of tissue. The paper towel dispenser shall be in approved 
colour. 

2 No.     

  Soap Dispenser         

D Wall mounted soap dispenser with a capacity of about one litre having a press 
action soap release mechanism complete with fixing screws. Allow for initial soap 
supply. To be as Mediclinics or approved equivalent. 2 No.     

  Hand Drier          

E Automatic "hands in" dual flow hand drier in white colour, operating on double 
infra-red automatic sensing system on both covers with heating element safety 
cut-out complete with a 30 seconds safety timer, plastic rawl plugs and fixing 
screws. The hand drier to have a heating capacity of 1.5kw and performance flow 
rate of 165m3/hr and air velocity of upto 410km/hr and to be of size 
665x320x228mm deep It shall have a noise level below 72 dBA at 2m. It shall be 
as Mediclinics model M14A or approved equivalent. 

2 No.     

            

Total carried to collect ion page   
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Item  Description  Qty Unit  
Rate 
(Kshs)  

Cost (Kshs) 

            

  INTERNAL PLUMBING WORKS         

  Supply, deliver and install PPR PN20 pipes, tubing and fittings as described and 
shown on the drawings. Rates must allow for all Metal/plastic threaded adaptors 
where required for the connection of sanitary fixtures, valves, sockets, sliding and 
fixed joints, support raceways, isolating sheaths, elastic materials, expansion 
arms and bends, crossovers, couplings, clippings, connectors, joints etc. as 
required in the running lengths of pipework and also where necessary, for pipe 
fixing clips, holder bats plugged and screwed for the proper and satisfactory 
functioning of the system. The pipes will be pressure tested before the plastering 
of wall commences and as per the manufacturers  recommended testing 
pressures. 

        

  PPR PN20 PIPEWORK         

A  20mm internal diameter pipework 36 Lm     

B  25mm internal diameter pipework 72 Lm     

C  32mm internal diameter pipework 96 Lm     

D  40mm internal diameter pipework 36 Lm     

  Bends         

E  20mm diameter bend 30 No.     

F  25mm diameter bend 18 No.     

G  32mm diameter bend 12 No.     

H  40mm diameter bend 8 No.     

  Tees         

I  20mm equal tee 2 No.     

J  25mm equal tee 16 No.     

K  32mm equal tee 12 No.     

L  40mm equal tee 6 No.     

  Reducers         

M  25 x 20mm diameter reducer 12 No.     

N  32 x 20mm diameter reducer 3 No.     

O  32 x 25mm diameter reducer 7 No.     

P  40 x 32mm diameter reducer 3 No.     

Q  40 x 25mm diameter  reducer 1 No.     

Total carried to collection page    
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Item  Description  Qty Unit  
Rate 
(Kshs)  

Cost (Kshs) 

            

  Male/Female Adapters (Brass threaded)          

A 20mm brass threaded adapter 14 No.     

B 25mm brass threaded adapter 2 No.     

C 32mm brass threaded adapter 2 No.     

D 40mm brass threaded adapter 2 No.     

  Valves         

E 32mm gate valve     4 No.     

F 40mm gate valve     6 No.     

G 40mm non-return valve     5 No.     

  Unions         

H  32mm diameter pipe unions 8 No.     

I  40mm diameter pipe unions 12 No.     

  Fresh Water Stand Pipe         

J 15mm diameter bib tap suitable for connecting hose pipe complete with threaded 
adaptors. The tap to be complete with 5meter long 20mm diameter pipe, bends 
etc. The  chrome plated bib tap to be as Cobra ref.107EC taps or equal and 
approved. 

1 No     

  Excavations         

K Excavate trench in hard soil 600mm wide and depth not exceeding 1000mm deep 
and average 750mm deep, prepare bed with red soil/marram of particle size not 
more than 20 mm to a depth of 750mm. Bed shall be approved by Engineer 
before laying of pipes. Fill with same material as above and compact in layers of 
75 mm. Cart away surplus soil. 

36 Lm     

  Pipe Sleeves         

L 100mm diameter heavy duty PVC pipe sleeves for crossing over pathways and 
driveways. The sleeves will be encased in 150mm concrete sorround. 12 Lm     

  Water Supply Pipe          

M 50mm galvanized steel pipes with fittings 72 Lm     

  Hand Spray         

N 15mm diameter chrome plated hand spray complete with connections. 6 No.     

O 15mm diameter chrome plated long neck bib taps 6 No.     

  Water Storage Tank          

P Supply, deliver and install cylindrical plastic tank of capacity 920 litres and 
dimensions 1300x860mm high. The tank to be assembled complete with cover 
and having screwed connections for inlet, outlet, overflow, 32mm medium 
pressure ball valve, drain pipes and any other necessary item for its proper 
functioning. The tank shall be mounted on the roof slab and shall be as ROTO 
Model or approved equivalent. 

2 No.     

Total carried to collection page    
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Item  Description  Qty Unit  
Rate 
(Kshs)  

Cost (Kshs) 

            

  Water Storage Tank          

A Supply, deliver and install cylindrical plastic tank of capacity 5000 litres and 
dimensions 1840x1930mm high. The tank to be assembled complete with cover 
and having screwed connections for inlet, outlet, overflow, 32mm medium 
pressure ball valve, drain pipes and any other necessary item for its proper 
functioning. The tank shall be as ROTO Model or approved equivalent. 1 No.     

  Water Booster Pumpset          

B Set of automatic electrically driven twin booster pumpset. The pumpset shall be 
complete with control panel and shall compose of one duty and the other one 
standby with automatic changeover, capable of delivering 3.5m3 per hour 
against a head of 35 meters. The pumpset shall be complete with 1No. 64 litres 
pressure vessels and all accessories required for proper and satisfactory 
operation. It includes pressure switches, time delay switch, a switch to protect 
against dry run, timer, gate valves, non-return valves, flow switch and 50mm 
diameter strainer. The pump to be as Grundfos CM5-6 model or approved 
equivalent. Pump to be installed on galvanised mild steel frame with approved 
paint.  

1 Set     

  Control and Control Panel          

C Control panel for above pumps with contactors, over voltage and under voltage 
protection relays, MCBs, phase failure protection, timer, 12 meters long float 
switch control cable to the tanks, start/stop push  buttons and indicator lights. 
All these shall be housed in a lockable cabinet (with integral isolator) made from 
SWG 18 mild steel sheet that is oven powder coated. There shall also be an 
adjustable time delay switch to ensure pumping cycles are controlled to not 
more than 6 per hour. It should include a change-over switch to enable the 
pumps to work alternately. 

1 Item     

  Associated Electrical Works          

D Allow for electrical works wiring and fitting to all pumps, control panel and float 
switches, from isolator provided by others with 3 metres distance. 

1 Item     

  Water Connection          

E Allow for water connection to the existing water line by excavating, teeing off 
from the existing water line and making good after connection. 

1 Item     

  Water Sterilization          

F Allow for water water sterilization after connection by chlorination 1 Item     

  Testing and Commissioning          

G Allow for setting to work, testing and commissioning of the plumbing 
installation to the satisfaction of the Project Engineer 1 Item     

            

Total carried to Collection Page    
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Item  
Description  Qty Unit  

Rate 
(Kshs)  

Cost (Kshs) 

  FOUL WATER INTERNAL DRAINAGE         

  Supply, deliver and install the following UPVC, MUPVC, soil and waste systems 
respectively to B.S 5255 with fittings fixed to Manufactures Printed instructions 
and manufactured by reputable manufacturers. Tenderers must allow in their 
pipework prices for all the couplings, clippings, connectors, joints etc. as 
required in the running lengths of pipework and also where necessary, for pipe 
fixing clips, holder bats plugged and screwed for the proper and satisfactory 
functioning of the system.  

  

      

  MuPVC and uPVC Waste and Soil pipework          

A  100mm diameter heavy gauge golden brown UPVC pipe 72 Lm     

B  100mm diameter heavy gauge grey mUPVC pipe 24 Lm     

C  50mm diameter waste pipe 48 Lm     

D  40mm diameter waste pipe 36 Lm     

E  32mm diameter waste pipe for AC drainage 42 Lm     

  Bends         

F 100mm diameter long radius bend 4 No.     

G 100mm diameter short radius bend 4 No.     

H  100mm diameter bend with access 2 No.     

I  100mm diameter sweep bend 3 No.     

J  50mm diameter sweep bend 18 No.     

K  40mm diameter sweep bend 24 No.     

  Tees         

L  100mm diameter sweep tee 2 No.     

M  50mm diameter sweep tee 8 No.     

N  40mm diameter sweep tee 12 No.     

O  32mm diameter sweep tee 14 No.     

  Reducers         

P  100 x 50mm diameter reducer 1 No.     

Q  50 x 40mm diameter reducer   6 No.     

R  40 x 32mm diameter reducer   8 No.     

  Access Caps         

S  100mm diameter access cap 4 No.     

T  50mm diameter acces cap 6 No.     

U  40mm diameter access cap 7 No.     

Total carried to collection page    
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Item  Description  Qty Unit  
Rate 
(Kshs)  

Cost (Kshs) 

            

  Boss Connectors         

A  100 x 50mm diameter boss connector   4 No.     

B  100 x 40mm diameter boss connector   4 No.     

  Single Branches         

C  100mm diameter single branch 1 No.     

  WC Connectors         

D  100mm diameter WC connector 4 No.     

  Traps          

E 100 x 50mm diameter floor trap and plastic grating 7 No.     

F 100 x 100mm diameter floor trap and stainless steel grating 7 No.     

G Allow for a standard 300 x 300 x 450mm masonry gully trap complete with 
concrete cover. 

6 No.     

  Weathering Slates and Vent Cowls          

H  100mm diameter weathering slate and apron. 2 No.     

I  100mm diameter vent cowl 2 No.     

  Excavations         

J Excavate trench in hard soil/murram 600mm wide and depth not exceeding 
1000mm deep and average 750mm deep, prepare bed with red soil/marram of 
particle size not more than 20 mm to a depth of 750mm. Bed shall be approved 
by Engineer before laying of pipes. Fill with same material as above and compact 
in layers of 75 mm. Cart away surplus soil. 

72 Lm     

  MuPVC Rainwater Pipework          

K  100mm diameter heavy gauge grey mUPVC pipe 112 Lm     

L  100mm diameter bend 24 No.     

M  100 x 50mm diameter boss connector   8 No.     

N 100 x 50mm diameter floor trap and grating 12 No.     

O 100mm diameter plastic fulbora 7 No.     

  Pipe Sleeves         

P 100mm diameter heavy duty PVC pipe sleeves for crossing over columns and 
beams. 6 Lm     

  Inspection Chambers          

Q Construct Inspection chamber size 600x450mm and averaging 950mm deep 
constructed in 100mm thick concrete bass (1:3:6), approved 150mm block sides 
rendered all around in cement and sand(1:4). It shall have an approved heavy 
duty plastic cover and frame as manufactured by EA Foundry Works. Include all 
necessary excavations, disposal and form work. To be as manhole type 'A' 

9 No.     

R Ditto but type B 3 No.     

            

Total carried to collection page    
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Item  Description  Qty Unit  
Rate 
(Kshs)  

Amount (Kshs)  

            

  Drainage/Sewer Connection          

P Allw for drainage connection to the existing sewer line or the septic tank. 
1 Item     

  Drainage Connectin Pipes          

K  150mm diameter heavy gauge golden brown UPVC pipe 72 Lm     

            

  Porta ble Fire Extinguishers          

  Supply, deliver, install, test and commission the following LPCB approved 
portable fire extinguishers and conforming to BS EN 3 / BS 1449.They shall be as 
manufactured by Naffco or approved equivalent.         

            
  Carbon Dioxide Gas Fire Extinguisher                                                  

A 5kg carbon dioxide gas portable fire extinguisher complete with pressure gauge, 
initial charge and mounting brackets. 2 No     

            
  Dry Chemical Powder Fire Extinguisher                                                  

B 9kg dry chemical podwer portable fire extinguisher complete with pressure 
gauge, initial charge and mounting brackets. 2 No     

            

  Manual Alarm Bell          

C 9" (225mm) manual operated alarm bell (Gong) 2 No     

            
  Fire Notices          

D Allow for fire signage for the hose reel system, fire exits and fire instructions as 
as described in the particular specifications and to the Project Engineer's 
approval. 2 No     

            

            

            

            

      

      

      

      

            

            

Total Carried Forward to Summary Page  
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COLLECTION PAGE FOR INTERNAL PLUMBING AND DRAINAGE WORKS 

            

Item Description       Amount (Kshs) 

    
  

    

1 Total carried forward from page G-15 éééééééééé   

2 Total carried forward from page G-16 éééééééééé   

3 Total carried forward from page G-17 éééééééééé   

4 Total carried forward from page G-18 éééééééééé   

5 Total carried forward from page G-19 éééééééééé   

6 Total carried forward from page G-20 éééééééééé   

7 Total carried forward from page G-21 éééééééééé   

8 Total carried forward from page G-22 éééééééééé   

9 Total carried forward from page G-23 éééééééééé   

      

      

      

      

      

    
  

    

    
  

    

Total Cost for Sanitary, Plumbing, Fire Fighting and Drainage Works Carried to Forward to  
Mechanical Works Summary Page G-25 
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PROPOSED FUNERAL HOME AT GATUNDU LEVEL V HOSPITAL 

SUMMARY PAGE FOR MECHANICAL WORKS 

 
 

 Item Description       Total Cost (Kshs)  

1 Total for Preliminaries and General Items frm Page G-6 éé.   

2 Total Carried Forward from Collection Page G-7 for Air Conditioning Works éé.   

3 
Total Carried Forward from Collection 
Page G-11 for Mortuary Coldrooms 

éé.   

4 Total Carried Forward from Collection Page G-14 for Mechanical Ventilation éé.   

5 
Total Carried Forward from Collection Page G-24 for Sanitary Fittings 
Plumbing,  
Fire Fighting and Drainage Works 

éé.   

6 Contingency Sum 
  

éé. 1,000,000.00 

Total for Mechanical Works Carried to Form of Tender   

    
Amount in wordséééééééééééééééééééééééééééééééé.....................................   

ééééééééééééééééééééééééééééééééééé..éééééééééééééé....   

Tenderer's Name and Stamp  
ééééééééééééééé..ééééééé.ééééééééééééééééééééééé..ééééééééééééééééééééééééééééééé..éééééééééééééééééééééééé.. 

Address 
éééééééééééééééééééééééééééééééé...ééééé...éé..éééééééé...ééééééééééééééééééééé...éééééééééééééééééééééééééééééé. 

Period To Execute The Works  éé.éééééééééééé.éé....ééééééééééééééééééé. 

Tendererôs V.A.T No é.ééééééééééééééééééé.éééééééééééééééééééé...   

Tendererôs P.I.N No   é.ééééééééééééééééééééééééééééééé...éééééééé.. 

Tenderer's Signature éééééééééééééééé...é.é Dateééééééé.ééééééééé...ééé 

Witness Signature éééééééééééééééééé.é... Dateééééééé.ééééééééé..ééé 
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SECTION H: 
 

 

TECHNICAL SCHEDULE OF ITEMS TO BE SUPPLIED  
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TECHNICAL SCHEDULE  

 

1. General Notes to the Tenderer 

 

1.1 The tenderer shall submit technical schedules for all materials and equipment upon which he 

has based his tender sum. 

 

1.2 The tenderer shall also submit separate comprehensive descriptive and performance details 

for all plant apparatus and fittings described in the technical schedules. Manufacturer’s 

literature shall be accepted. Failure to comply with this may have his tender disqualified. 

 

1.3 Completion of the technical schedule shall not relieve the Contractor from complying with 

the requirements of the specifications except as may be approved by the Engineer. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

H-1
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TECHNICAL SCHEDULE  

The tenderer must complete in full the technical schedule. Apart from the information required in the technical 

schedule, the tenderer MUST SUBMIT  comprehensive manufacturer’s technical brochures and performance 

details for all items listed in this schedule (fill forms attached). 

ITEM DESCRIPTION 
MANUFACTURER  COUNTRY 

OF ORIGIN  

REMARKS 

(Catalogue 

No. etc.) 

 

A 

 

B 

 

C 

 

D 

 

E 

 

F 

 

G 

 

H 

 

I 

 

J 

 

Refrigerated Body Storage Cabinets 

 

Mortuary Trolley  

 

Post Mortem Table 

 

Air Conditioners 

 

Fans 

 

Water Closets 

 

Wash Hand Basins 

 

Pumps 

 

Sluice Unit 

 

Water Tanks 

 

 

 

 

 

 

 

 

 

 

 

 

  

 

Catalogue must be attached for all the Items in the schedule of material above 

 

       

 

 

 

 

H-2 
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SECTION I : 

 

 

STANDARD FORMS 

 

 

NOTE: 

 

ALL FORMS  IN THIS SECTION MUST BE FILLED AS THEY SHALL BE PART 

OF THE EVALUATION CRITERIA  
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CONTENTS OF SECTION I 

 

 

 

                 TITLE                                                             PAGE 

 

 

1. Performance Bank Guarantee................................................................  I/1 

 

2. Tender Questionnaire.............................................................................  I/2 

 

3. Confidential Business Questionnaire......................................................  I3–I/4 

 

4. Key Personnel........................................................................................  I/5 

 

5. Schedule of Contracts completed in the last eight (8) years...................  I/6 

  

6. Schedule of on-going projects.................................................................  I/7 

 

7. Schedule of major items of contractor’s equipment.  ………………….  I/8 

 

8. Financial reports for the last five (5) years …………………………………  I/9 

 

9. Evidence of Financial Resources. ………………………………………….   I/10 

 

10. Name, Address and Telephone, Telex and Facsimile of Banks. ……….  I/11 

 

11. Draft Program of Works …………………………………………   I/12 

 

12. Details of Litigation or Arbitrations.   ………………………………………  I/13 

 

 

 

 

 

NOTE: 

 

1.0 Tenderers must duly fill these Standard Forms as a mandatory requirement. 

  

2.0    Any tender returned with unfilled Standard Forms shall be considered non -   

         responsive and shall automatically be disqualified. 
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PERFORMANCE BANK GUARANTEE  

 

To: County Secretary 

 P.O. Box 2344-00900, 

 KIAMBU  

 

Dear Sir, 

 

WHEREAS. ………………………………………(Hereinafter called “the Contractor”) has undertaken, in 

pursuance of Contract No. ………………………… Dated ……………… to execute 

…………………………………………………  (hereinafter called “the Works”); 

 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you with a 

Bank Guarantee by a recognized bank for the sum specified therein as security for compliance with his 

obligations in accordance with the Contract; 

 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of the 

Contractor, up to a total of: 

Kshs. …………………………………. (Amount of Guarantee in figures)  

Kenya Shillings. ……………………………………………………………………………………     

………………………………………………………………(Amount of Guarantee in words),  

and we undertake to pay you, upon your first written demand and without cavil or argument, any sum or sums 

within the limits of Kenya Shillings …………………….. 

………………………………………………………………. (Amount of Guarantee in words) as aforesaid 

without your needing to prove or to show grounds or reasons for your demand for the sum specified therein. 

 

We hereby waive the necessity of your demanding the said debt from the Contractor before presenting us with 

the demand. 

 

We further agree that no change, addition or other modification of the terms of the Contract or of the Works to 

be performed there under or of any of the Contract documents which may be made between you and the 

Contractor shall in any way release us from any liability under this Guarantee, and we hereby waive notice of 

any change, addition, or modification. 

 

This guarantee shall be valid until the date of issue of the Certificate of Completion. 

  

SIGNATURE AND SEAL OF THE GUARANTOR  …………………………………….……… 

 

Name of Bank  …………………………………………………………………………….   

  

Address  …………………………………….………………………………….……….…  

   

Date  ……………………………………….……………………………………………… 

 

 
 

I /1 
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TENDER QUESTIONNAIRE  

 

 Please fill in block letters. 

 

1. Full names of Tenderer: 

 

……………………………………………………………………………………… 

 

2. Full address of Tenderer to which tender correspondence is to be sent (unless an agent has been 

appointed below): 

 

……………………………………………………………………………………… 

 

3. Telephone number (s) of Tenderer: 

 

……………………………………………………………………………………… 

 

4. Telex/Fax Address of Tenderer: 

……………………………………………………………………………………… 

 

5. Name of Tenderer’s representative to be contacted on matters of the tender during the tender period: 

……………………………………………………………………………………… 

 

6. Details of Tenderer’s nominated agent (if any) to receive tender notices.  This is essential if the 

Tenderer does not have his registered address in Kenya (name, address, telephone, telex): 

 

……………………………………………………………………………………… 

 

……………………………………………………………………………………… 

 

   _______________________ 

   Signature of Tenderer 

 

 

 

 

 

 

 

 

 
 

 
 

 
 
 

I /2 
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CONFIDENTIAL BUSINESS QUESTIONNAIRE  

 

You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2 (b) or 2(c) and (2d) 

whichever applies to your type of business. 

 

You are advised that it is a serious offence to give false information on this Form. 

 

Part 1 ï General 

 

Business Name  ……………………………………………………………………… 

 

Location of business premises: Country/Town……………………………………. 

 

Plot No……………………………………… Street/Road ………………………… 

 

Postal Address……………………………… Tel No……………………………….. 

 

Nature of Business  ………………………………………………………………….. 

 

Current Trade Licence No…………………… Expiring date………………… 

 

Maximum value of business, which you can handle at any time:   

Kenya Shillings……………………………………………………………………… 

 

Name of your bankers……………………………………………………………… 

 

Branch………………………………………………………………………………… 

 

Part 2 (a) ï Sole Proprietor 

 

Your name in full…………………………………… Age………………………… 

 

Nationality………………………………… Country of Origin………………… 
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Citizenship details ………………………………………………………………… 

 

Part 2 (b) ï Partnership  

 

Give details of partners as follows: 

 

  Name in full       Nationality      Citizenship Details         

Shares 

 

1. …………………    ………………. ……………………….. …….. 

  

2. …………………  ………………. ……………………….. ……… 

   

3.  …………………  ………………… ………………………… ……… 

  

4. …………………  ………………… ………………………… ……… 

 

 

 

I /3 
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Part 2(c) ï Registered Company 

 

Private or Public …………………………………………………………………………… 

State the nominal and issued capita of the company: 

 

Nominal  KShs. ………………….. 

 

Issued  KShs. ………………….. 

 

Give details of all directors as follows: 

 

 Name in full  Nationality  Citizenship Details* Shares 

 

1. ……………….. ……………  ……………………….. ……….. 

 

2. ……………….. ……………  ……………………….. ……….. 

 

3.  ……………….. ……………  ……………………….. ……….. 

 

4.  ……………….. ……………  ……………………….. ……….. 

 

Part 2(d) Interest in the Firm: 

 

Is there any person/persons in the employment of the Government of Kenya WHO has interest in this firm? 

Yes/No ……. (Delete as necessary) 

 

I certify that the above information is correct. 

 

…………………........  …………………….......   …………………...... 

Title    Signature     Date 

 

 

* Attach proof of citizenship must be provided 

I /4 
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KEY PERSONNEL 

 

Qualifications and experience of key personnel proposed for administration and execution of the 

Contract.  

 

POSITION NAME  YEARS OF 

EXPERIENCE 

(GENERAL)  

YEARS OF 

EXPERIENCE IN 

PROPOSED 

POSITION 

 

1. 

 

2. 

 

3. 

 

4. 

 

5. 

 

6. 

 

7. 

 

8. 

 

9. 

 

10. 

   

 

I certify that the above information is correct. 

 

…………………….….......  …………………......  …....... …………….... 

 Title    Signature    Date 

 

I /5 
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CONTRACTS COMPLETED IN THE LAST FIVE (5) YEARS  

 

Work performed on works of a similar nature, complexity and volume over the last 5 years.  

 

PROJECT NAME NAME OF CLIENT  TYPE OF WORK 

AND YEAR OF 

COMPLETION  

VALUE OF 

CONTRACT  

(Kshs.) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

   

 

I certify that the above works were successfully carried out and completed by ourselves. 

 

 

…………………………. ……………………………….. ………………………. 

 Title     Signature    Date 

 

 

 

 

 

 

I /6 
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SCHEDULE OF ON-GOING PROJECTS 
Details of on-going or committed projects, including expected completion date. 

 

PROJECT 

NAME  

NAME OF 

CLIENT  

CONTRACT 

SUM 

% 

COMPLETE  

COMPLETION 

DATE 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

    

 

I certify that the above works are currently being carried out by ourselves. 

 

 

………………………      …………….………………… ………………………. 

Title     Signature    Date 

 

 

 
 
 

 
 
 

 
I /7 
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SCHEDULE OF MAJOR ITEMS OF CONTRACTOR’S EQUIPMENT PROPOSED FOR 

CARRYING OUT THE WORKS  

 

ITEM OF 

EQUIPMENT  

DESCRIPTION, MAKE AND 

AGE (Years) 

CONDITION (New, 

good, poor) and 

number available 

OWNED, LEASED 

(From whom?), or to 

be purchased (From 

whom?) 
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FINANCIAL REPORTS FOR T HE LAST FIVE YEARS  

(Balance sheets, Profits and Loss Statements, Auditor’s reports, etc.  

 List below and attach copies) 

 

1. .           

 . 

 

2. .           

 . 

 

3. .           

 . 

 

4. .           

 . 

 

5. .           

 . 

 

6. .           

 . 

 

7. .           

 . 

 

8. .           

 . 

 

9. .           

 . 

 

10 .           

 . 
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EVIDENCE OF FINANCIAL RESOURCES TO MEET QUALIFICATION REQUIREMENTS  

(Cash in Hand, Lines of credit, e.t.c. List below and attach copies of supportive documents.) 

 

1. .           . 

 

2. .           

 . 

 

3. .           

 . 

 

4. .           

 . 

 

5. .           

 . 

 

6. .           

 . 

 

7. .           

 . 

 

8. .           

 . 

 

9. .           

 . 

 

10 .           

 . 
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NAME, ADDRESS AND TELEPHONE, TELEX AND FACSIMILE OF BANKS 

(This should be for banks that may provide reference if contacted by the employer) 

 

NAME  ADDRESS TELEPHONE  TELEX  FACSIMILE  
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DRAFT PROGRAM OF WORKS IN THE FORM OF A BAR CHART  
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DETAILS OF LITIGATIONS OR ARBITRATION PROCEEDINGS IN, WHICH THE TENDERER 

IS INVOLVED AS ONE OF THE PARTIES  

 

 

1. .           

 . 

 

2. .           

 . 

 

3. .           

 . 

 

4. .           

 . 

 

5. .           

 . 

 

6. .           

 . 

 

7. .           

 . 

 

8. .           

 . 

 

9. .           

 . 

 

10 .           

 . 
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