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REPUBLIC OF KENYA  

COUNTY GOVERNMENT OF KIAMBU  

 
DIRECTORATE OF PUBLIC WORKS  

 

 

Supplied as part of the Contract No. éééééééééééééé.. 

PROPOSED DAGORETTI ABBATOIR, IN KIAMBU COUNTY  

 

 Issued by: - 

County Works Officer, 

Directorate of Public Works, 

P.O. Box 189, 

Kiambu. 

 

The Contract for the above mentioned works entered into this ééééé.. day of 

éééé.20....  

by the undersigned refers to these Bills of Quantities and the Directorate of Public Works 

General Specification for building works 1976 Edition (together with any amendments issued 

thereto) which shall be read and construed as part of the said contract. 

 

 

 

éééééééééééééééé éééééééééééééééééé. 

CONTRACTOR                                            EMPLOYER                                       

                                                                          

Date: éééééééééééé  Date: éééééééééééééé. 

 

 

éééééééééééééééé éééééééééééééééééé. 

WITNESS                                                      WITNESS                                    

                  

                                                         

Date: éééééééééééé  Date: éééééééééééééé. 

  

 

 

 

 

 

 

(ii)  
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SPECIAL NOTES 

 

The Contractor is required to check the numbers of the pages of these Bills of Quantities and 

should he find any missing or in duplicate or figures indistinct he must inform the County Works 

Officer for Directorate of Public Works, Kiambu at once and have the same rectified. 

 

Should the Contractor be in doubt about the precise meaning of any item or figure for any reason 

whatsoever, he must inform the County Works Officer for Directorate of Public Works, Kiambu 

in order that the correct meaning may be decided before the date for submission of tenders. 

 

No liability will be admitted nor claim allowed in respect of errors in the Contractorôs Tender 

due to mistakes in the Specification which should have been rectified in the manner described 

above. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

(iii)  
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INTRODUCTION  

 
 

1.1  This standard tender document for procurement of works has been 
prepared for use by procuring entities in Kenya in the procurement of works 

(i.e. Buildings and associated Civil Engineering Works).  
 
1.2  The following guidelines should be observed when using the document: -  

(a) Specific details should be furnished in the Invitation to tender and in the 
speci al conditions of contract (where applicable).  The tender document issued 
to tenderers should not have blank spaces or options.  

 
(b) The instructions to tenderers and the General Conditions of 

Contract should remain unchanged.  Any necessary 
amendments to thes e parts should be made through Appendix 
to instructions to tenderers and special conditions of contract 

respectively.  
 
1.3  

(b) Information contained in the invitation to tender shall 
conform to the data and information in the tender documents to 

enable prospe ctive tenderers to decide whether or not to participate 
in the tender and shall indicate any important tender requirements  

 

(c) The invitation to tender shall be as an advertisement in 
accordance with the regulations or a letter of invitation addressed 

to tend erers who have been prequalified following a request for 
prequalification.  

 

1.4  The cover of the document shall be modified to include: - 
 

I.  Tender number.  

II.  Tender name.  
III.  Name of procuring entity.  

IV.  Delete name and address of PPOA.  
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SECTION I   
INVITATIO N FOR TENDERS  

 
 
Tender reference No. (as per tender document)  

 
Tender Name (as per tender document)  
 

 
1.1  The (procuring entity ) invites sealed tenders for the construction of ( Brief 
description of works ) 
 
1.2  Interested eligible candidates may obtain furt her information and inspect 

tender documents ( and additional copies ) at ( name, address and physical 
location of the procuring entity including relevant office ) during normal working 

hours.  
 

1.3  A complete set of tender documents may be obtained by interest ed 
candidates upon payment of a non -refundable fees of ( Amount ) in cash or 
Bankers Cheque payable to ( According officer ) 

 
1.4  Prices quoted should be net inclusive of all taxes, must be in Kenya 

shillings and shall remain valid for (   ) days from the clos ing date of tender.  
 
1.5  Completed tender documents are to be enclosed in plain sealed envelopes 

marked with Tender name and reference number and deposited in the Tender 
Box at ( address and location ) or to be addressed to ( procurement entityõs name 
and add ress ) so as to be received on or before ( day, date and time ). 
 

 
1.6  Tenders will be opened immediately thereafter in the presence of the 
candidates or their representatives who choose to attend at ( Address and 
Appropriate Officer ) 
 

 
       ________________________________  

 

For (Accounting Officer/Procuring Entity )  
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INSTRUCTIONS TO TENDERERS.  
 

1.  1.  General/Eligibility/Q ualifications/Joint venture/Cost of      
tendering  

 
1.1  The Employer as defined in the Appendix to Conditions of Contract 

invites tenders for Works Contract as described in the tender 

documents.  The successful tenderer will be expected to complete 
the Works b y the Intended Completion Date specified in the tender 
documents.  

 
1.2  All tenderers shall provide the Qualification Information, a 

statement that the tenderer (including all members of a joint 
venture and subcontractors) is not associated, or has not been 
associated in the past, directly or indirectly, with the Consultant or 

any other entity that has prepared the design, specifications, and 
other documents for the project or being proposed as Project 

Manager for the Contract.  A firm that has been engaged by t he 
Employer to provide consulting services for the preparation or 
supervision of the Works, and any of its affiliates, shall not be 

eligible to tender.  
 

1.3  All tenderers shall provide in the Form of Tender and Qualification 

Information, a preliminary descript ion of the proposed work 
method and schedule, including drawings and charts, as 

necessary.  
 

1.4  In the event that pre -qualification of potential tenderers has been 

undertaken, only tenders from pre -qualified tenderers will be 
considered for award of Contract.  These qualified tenderers should 
submit with their tenders any information updating their original 

pre -qualification applications or, alternatively, confirm in their 
tenders that the originally submitted pre -qualification information 

remains essentially c orrect as of the date of tender submission.  
 

1.5  Where no pre -qualification of potential tenderers has been done, all 

tenderers shall include the following information and documents 
with their tenders , unless otherwise stated:  

 
(a) copies of original documents de fining the constitution or 

legal status, place of registration, and principal place of 

business; written power of attorney of the signatory of the 
tender to commit the tenderer:  

 

(b) total monetary value of construction work performed for 
each of the last five  years:  
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(c) experience in works of a similar nature and size for each of 
the last five years, and details of work under way or 

contractually committed; and names and addresses of 
clients who may be contacted for further information on 

these contracts;  
 

(d) major items of construction equipment proposed to carry out 

the Contract and an undertaking that they will be available 
for the Contract.  

 

(e) qualifications and experience of key site management and 
technical personnel proposed for the Contract and an 

undertaking t hat they shall be available for the Contract.  
 

(f) reports on the financial standing of the tenderer, such as 

profit and loss statements and auditorõs reports for the past 
five years;  

 
(g) evidence of adequacy of working capital for this Contract 

(access to line(s ) of credit and availability of other financial 

resources);  
 

(h) authority to seek references from the tendererõs bankers; 

 
(i) information regarding any litigation, current or during the 

last five years, in which the tenderer is involved, the parties 
concerned an d disputed amount; and  

 

(j) proposals for subcontracting components of the Works 
amounting to more than 10 percent of the Contract Price.  

 

1.6  Tenders submitted by a joint venture of two or more firms as 
partners shall comply with the following requirements, unles s 

otherwise stated:  
 

(a)      the tender shall include all the information listed in clause 

1.5 above for each joint venture partner;  
 

(b)      the tender shall be signed so as to be legally binding on all 
partners;  

 

(c)      all partners shall be jointly and seve rall y liable for the 
execution of the Contract in accordance with the Contract 
terms;  

 
(d)      one of the partners will be nominated as being in charge, 

authorised to incur liabilities, and receive instructions for and  
on behalf of all partners of the joint vent ure; and  



 11 

 
(e)     the execution of the entire Contract, including payment, shall 

be done exclusively with the partner in charge.  
 

1.7  To qualify for award of the Contract, tenderers shall meet the 
following minimum qualifying criteria;  

 

(a) annual volume of constructi on work of at least 2.5 times the 
estimated annual cashflow for the Contract;  

 

(b) experience as main contractor in the construction of at least  
 

(c)  two works of a nature and complexity equivalent to the Works  
over the last 10 years (to comply with this requirem ent, works 
cited should be at least 70 percent complete);  

 
(d) proposals for the timely acquisition (own, lease, hire, etc.) of the 

essential equipment listed as required for the Works;  
 

(e) a Contract manager with at least five yearsõ experience in works 

of an eq uivalent nature and volume, including no less than 
three years as Manager; and  

 

(f) liquid assets and/or credit facilities, net of other contractual 
commitments and exclusive of any advance payments which 

may be made under the Contract, of no less than 4 month s of 
the estimated payment flow under this Contract.  

 

1.8  The figures for each of the partners of a joint venture shall be 
added together to determine the tendererõs compliance with the 
minimum qualifying criteria of clause 1.7 (a) and (e); however, for a 

join t venture to qualify, each of its partners must meet at least 25 
percent of minimum criteria 1.7 (a), (b) and (e) for an individual 

tenderer, and the partner in charge at least 40 percent of those 
minimum criteria.  Failure to comply with this requirement will 
result in rejection of the joint ventureõs tender.  Subcontractorsõ 

experience and resources will not be taken into account in 
determining the tendererõs compliance with the qualifying criteria, 

unless otherwise stated.  
 

1.9  Each tenderer shall submit onl y one tender, either individually or 

as a partner in a joint venture.  A tenderer who submits or 
participates in more than one tender (other than as a 
subcontractor or in cases of alternatives that have been permitted 

or requested) will cause all the propo sals with the tendererõs 
participation to be disqualified.  
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1.10  The tenderer shall bear all costs associated with the preparation 
and submission of his tender, and the Employer will in no case be 

responsible or liable for those costs.  
 

1.11  The tenderer, at the ten dererõs own responsibility and risk, is 
encouraged to visit and examine the Site of the Works and its 
surroundings, and obtain all information that may be necessary for 

preparing the tender and entering into a contract for construction 
of the Works.  The c osts of visiting the Site shall be at the 
tendererõs own expense.  

 
1.12  The procuring entityõs employees, committee members, board 

members and their relative (spouse and children) are not eligible to 
participate in the tender.  

 

1.13  The price to be changed for the tender document shall not exceed 
Kshs.1,000/=  

 
1.14  The procuring entity shall allow the tenderer to review the tender 

document free of charge before purchase.  

 
 
2.  Tender Documents  

 
2.1  The complete set of tender documents comprises the documents 

listed below and any  addenda issued in accordance with Clause 
2.4.  

 

(a) These Instructions to Tenderers  
(b) Form of Tender and Qualification Information  
(c) Conditions of Contract  

(d) Appendix to Conditions of Contract  
(e) Specifications  

(f) Drawings  
(g) Bills of Quantities  
(h) Forms of Securities  

 
2.2  The tend erer shall examine all Instructions, Forms to be filled and 

Specifications in the tender documents.  Failure to furnish all 
information required by the tender documents, or submission of a 
tender not substantially responsive to the tendering documents in 

every respect will be at the tendererõs risk and may result in 
rejection of his tender.  

 

2.3  A prospective tenderer making an inquiry relating to the tender 
documents may notify the Employer in writing or by cable, telex or 

facsimile at the address indicated in  the letter of invitation to 
tender.  The Employer will only respond to requests for clarification 
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received earlier than seven days prior to the deadline for 
submission of tenders.  Copies of the Employerõs response will be 

forwarded to all persons issued with tendering documents, 
including a description of the inquiry, but without identifying its 

source.  
 

2.4  Before the deadline for submission of tenders, the Employer may 

modify the tendering documents by issuing addenda.  Any 
addendum thus issued shall be par t of the tendering documents 
and shall be communicated in writing or by cable, telex or 

facsimile to all tenderers.  Prospective tenderers shall acknowledge 
receipt of each addendum in writing to the Employer.  

 
 
 

2.5  To give prospective tenderers reasonable ti me in which to take an 
addendum into account in preparing their tenders, the Employer 

shall extend, as necessary, the deadline for submission of tenders, 
in accordance with Clause 4.2 here below.  

 

 
3.  Preparation of Tenders  
 

3.1  All documents relating to the tend er and any correspondence shall 
be in English language.  

 
3.2  The tender submitted by the tenderer shall comprise the following:  

 

(a) These Instructions to Tenderers, Form of Tender, Conditions 
of Contract, Appendix to Conditions of Contract and 
Specifications;  

 
(b) Tender Security;  

 
(c) Priced Bill of Quantities ;  

 

(d) Qualification Information Form and Documents;  
 

(e) Alternative offers where invited; and  
 

(f) Any other materials required to be completed and submitted 

by the tenderers.  
 

3.3  The tenderer shall fill in rates and prices for  all items of the Works 

described in the Bill of Quantities.  Items for which no rate or price 
is entered by the tenderer will not be paid for when executed and 

shall be deemed covered by the other rates and prices in the Bill of 
Quantities.  All duties, t axes, and other levies payable by the 
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Contractor under the Contract, or for any other cause relevant to 
the Contract, as of 30 days prior to the deadline for submission of 

tenders, shall be included in the tender price submitted by the 
tenderer.  

 
3.4  The rates  and prices quoted by the tenderer shall only be subject 

to adjustment during the performance of the Contract if provided 

for in the Appendix to Conditions of Contract and provisions made 
in the Conditions of Contract.  

 

3.5  The unit rates and prices shall be i n Kenya Shillings.  
 

3.6  Tenders shall remain valid for a period of sixty (60) days from the 
date of submission.  However in exceptional circumstances, the 
Employer may request that the tenderers extend the period of 

validity for a specified additional period.  The request and the 
tenderersõ responses shall be made in writing.  A tenderer may 

refuse the request without forfeiting the Tender Security.  A 
tenderer agreeing to the request will not be required or permitted 
to otherwise modify the tender, but will be  required to extend the 

validity of Tender Security for the period of the extension, and in 
compliance with Clause 3.7 - 3.11 in all respects.  

 

3.7  The tenderer shall furnish, as part of the tender, a Tender Security 
in the amount and form specified in the app endix to invitation to 

tenderers.  This shall be in the amount not exceeding 2 percent of 
the tender price  

 

3.8  The format of the Tender Security should be in accordance with 
the form of Tender Security included in Section G - Standard forms 
or any other form acceptable to the Employer . Tender Security 

shall be valid for 30 days beyond the validity of the tender.  
 

3.9  Any tender not accompanied by an acceptable Tender Security 
shall be rejected.  The Tender Security of a joint venture must 
define as òTendereró all joint venture partners and list them in the 

following manner:  a joint venture consisting 
ofóééééó,óééééó,and òééééó. 

 
3.10  The Tender Securities of unsuccessful tenderers will be returned 

within 28 days of the end of the tender validity period specified in 

Clause 3.6.  
 

3.11  The Tender Security of the successful tenderer will be discharged 

when the tenderer has signed the Contract Agreement and 
furnished the required Performance Security.  

 
3.12  The Tender Security may be forfeited  
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(a) if the tenderer withdraws the tender af ter tender opening 

during the period of tender validity;  
 

(b) if the tenderer does not accept the correction of the tender 
price, pursuant to Clause 5.7;  

 

(c) in the case of a successful tenderer, if the tenderer fails 
within the specified time limit to  

 

(i) sign the Agreement, or  
 

(ii)  furnish the required Performance Security.  
 

3.13  Tenderers shall submit offers that comply with the requirements of 

the tendering documents, including the basic technical design as 
indicated in the Drawings and Specifications.  Alternatives will  not 

be considered, unless specifically allowed in the invitation to 
tender.  If so allowed, tenderers wishing to offer technical 
alternatives to the requirements of the tendering documents must 

also submit a tender that complies with the requirements of t he 
tendering documents, including the basic technical design as 
indicated in the Drawings and Specifications.  In addition to 

submitting the basic tender, the tenderer shall provide all 
information necessary for a complete evaluation of the alternative, 

in cluding design calculations, technical specifications, breakdown 
of prices, proposed construction methods and other relevant 
details.  Only the technical alternatives, if any, of the lowest 

evaluated tender conforming to the basic technical requirements 
shall be considered.  

 

3.14  The tenderer shall prepare one original of the documents 
comprising the tender documents as described in Clause 3.2 of 

these Instructions to Tenderers, bound with the volume containing 
the Form of Tender, and clearly marked òORIGINALó.  In addition, 
the tenderer shall submit copies of the tender, in the number 

specified in the invitation to tender, and clearly marked as 
òCOPIESó.  In the event of discrepancy between them, the original 

shall prevail.  
 

3.15  The original and all copies of the te nder shall be typed or written in 

indelible ink and shall be signed by a person or persons duly 
authorised to sign on behalf of the tenderer, pursuant to Clause 
1.5 (a) or 1.6 (b), as the case may be.  All pages of the tender where 

alterations or additions  have been made shall be initialled by the 
person or persons signing the tender.  
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3.16  Clarification of tenders shall be requested by the tenderer to be 
received by the procuring entity not later than 7 days prior to the 

deadline for submission of tenders  
 

3.17  The procuring entity shall reply to any clarifications sought by the 
tenderer within 3 days of receiving the request to enable the 
tenderer to make timely submission of its tender.  

 
3.18  The tender security shall be in the amount of 0.5 ð 2 per cent of 

the tender p rice.  

 
4.  Submission of Tenders  

 
4.1  The tenderer shall seal the original and all copies of the tender in 

two inner envelopes and one outer envelope, duly marking the 

inner envelopes as òORIGINAL ó and òCOPIESó as appropriate.  The 
inner and outer envelopes shall:  

10  
(a) be addressed to the Employer at the address provided in the 

invitation to tender;  

 
(b) bear the name and identification number of the Contract as 

defined in the invitation to tender; and  

 
(c) provide a warning not to open before the specified time and 

date for  tender opening.  
 

4.2  Tenders shall be delivered to the Employer at the address specified 

above not later than the time and date specified in the invitation to 
tender.  However, the Employer may extend the deadline for 
submission of tenders by issuing an amend ment in accordance 

with Sub -Clause 2.5 in which case all rights and obligations of the 
Employer and the tenderers previously subject to the original 

deadline will then be subject to the new deadline.  
 

4.3  Any tender received after the deadline prescribed in cl ause 4.2 will 

be returned to the tenderer un -opened.  
 

4.4  Tenderers may modify or withdraw their tenders by giving notice in 
writing before the deadline prescribed in clause 4.2.  Each 
tendererõs modification or withdrawal notice shall be prepared, 

sealed, mar ked, and delivered in accordance with clause 3.13 and 
4.1, with the outer and inner envelopes additionally marked 
òMODIFICATIONó and òWITHDRAWAL ó, as appropriate.  No 

tender may be modified after the deadline for submission of 
tenders.  
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4.5  Withdrawal of a ten der between the deadline for submission of 
tenders and the expiration of the period of tender validity specified 

in the invitation to tender or as extended pursuant to Clause 3.6 
may result in the forfeiture of the Tender Security pursuant to 

Clause 3.11.  
 

4.6  Tenderers may only offer discounts to, or otherwise modify the 

prices of their tenders by submitting tender modifications in 
accordance with Clause 4.4 or be included in the original tender 
submission.  

 
5.  Tender Opening and Evaluation  

 
5.1  The tenders will be o pened by the Employer, including 

modifications made pursuant to Clause 4.4, in the presence of the 

tenderersõ representatives who choose to attend at the time and in 
the place specified in the invitation to tender.  Envelopes marked 

òWITHDRAWAL ó shall be opened and read out first. Tenderersõ and 
Employerõs representatives who are present during the opening 
shall sign a register evidencing their attendance.  

 
5.2  The tenderersõ names, the tender prices, the total amount of each 

tender and of any alternative tende r (if alternatives have been 

requested or permitted), any discounts, tender modifications and 
withdrawals, the presence or absence of Tender Security, and such 

other details as may be considered appropriate, will be announced 
by the Employer at the opening .  Minutes of the tender opening, 
including the information disclosed to those present will be 

prepared by the Employer.  
 

5.3  Information relating to the examination, clarification, evaluation, 

and comparison of tenders and recommendations for the award of 
Con tract shall not be disclosed to tenderers or any other persons 

not officially concerned with such process until the award to the 
successful tenderer has been announced.  Any effort by a tenderer 
to influence the Employerõs officials, processing of tenders or 

award decisions may result in the rejection of his tender.  
 

5.4  To assist in the examination, evaluation, and comparison of 
tenders, the Employer at his discretion, may ask any tenderer for 
clarification of the tender, including breakdowns of unit rates.  T he 

request for clarification and the response shall be in writing or by 
cable, telex or facsimile but no change in the price or substance of 
the tender shall be sought, offered, or permitted except as required 

to confirm the correction of arithmetic errors  discovered in the 
evaluation of the tenders in accordance with Clause 5.7.  
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5.5  Prior to the detailed evaluation of tenders, the Employer will 
determine whether each tender (a) meets the eligibility criteria 

defined in Clause 1.7;(b) has been properly signed;  (c) is 
accompanied by the required securities; and (d) is substantially 

responsive to the requirements of the tendering documents.  A 
substantially responsive tender is one which conforms to all the 
terms, conditions and specifications of the tendering do cuments, 

without material deviation or reservation.  A material deviation or 
reservation is one (a) which affects in any substantial way the 
scope, quality, or performance of the works; (b) which limits in any 

substantial way, inconsistent with the tenderi ng documents, the 
Employerõs rights or the tendererõs obligations under the Contract; 

or (c) whose rectification would affect unfairly the competitive 
position of other tenderers presenting substantially responsive 
tenders.  

 
5.6  If a tender is not substantiall y responsive, it will be rejected, and 

may not subsequently be made responsive by correction or 
withdrawal of the nonconforming deviation or reservation.  

 

5.7  Tenders determined to be substantially responsive will be checked 
for any arithmetic errors.  Errors will be corrected as follows:  

 

(a) where there is a discrepancy between the amount in figures 
and the amount in words, the amount in words will prevail; 

and  
 

(b) where there is a discrepancy between the unit rate and the 

line item total resulting from multiplying the unit rate by the 
quantity, the unit rate as quoted will prevail, unless in the 
opinion of the Employer, there is an obvious typographical 

error, in which case the adjustment will be made to the entry 
containing that error.  

 
(c) In the event of a discrepanc y between the tender amount as 

stated in the Form of Tender and the corrected tender figure 

in the main summary of the Bill of Quantities, the amount 
as stated in the Form of Tender shall prevail.  

 
(d) The Error Correction Factor shall be computed by expressin g 

the difference between the tender amount and the corrected 

tender sum as a percentage of the corrected Builderõs Work 
(i.e. Corrected tender sum less P.C. and Provisional Sums)  

 

(e) The Error Correction Factor shall be applied to all Builderõs 
Work (as a reb ate or addition as the case may be) for the 

purposes of valuations for Interim Certificates and valuation 
of variations.  
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(f) the amount stated in the tender will be adjusted in 

accordance with the above procedure for the correction of 
errors and, with concurr ence of the tenderer shall be 

considered as binding upon the tenderer.  If the tenderer 
does not accept the corrected amount, the tender may be 
rejected and the Tender Security may be forfeited in 

accordance with clause 3.11.  
 

5.8  The Employer will evaluate an d compare only the tenders 

determined to be substantially responsive in accordance with 
Clause 5.5.  

 
5.9  In evaluating the tenders, the Employer will determine for each 

tender the evaluated tender price by adjusting the tender price as 

follows:  
 

(a) making any cor rection for errors pursuant to clause 5.7;  
 

(b) excluding provisional sums and the provision, if any, for 

contingencies in the Bill of Quantities, but including 
Dayworks where priced competitively.  

 

(c) making an appropriate adjustment for any other acceptable 
var iations, deviations, or alternative offers submitted in 

accordance with clause 3.12; and  
 

(d) making appropriate adjustments to reflect discounts or other 

price modifications offered in accordance with clause 4.6  
 

5.10  The Employer reserves the right to accept or r eject any variation, 

deviation, or alternative offer.  Variations, deviations, and 
alternative offers and other factors which are in excess of the 

requirements of the tender documents or otherwise result in 
unsolicited benefits for the Employer will not be  taken into account 
in tender evaluation.  

 
5.11  The tenderer shall not influence the Employer on any matter 

relating to his tender from the time of the tender opening to the 
time the Contract is awarded.  Any effort by the Tenderer to 
influence the Employer or his employees in his decision on tender 

evaluation, tender comparison or Contract award may result in the 
rejection of the tender.  

 

 
5.12  Firms incorporated in Kenya where indigenous Kenyans own 51% 

or more of the share capital shall be allowed a 10% preferenti al 
bias provided that they do not sub -contract work valued at more 
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than 50% of the Contract Price excluding Provisional Sums to an 
non -indigenous sub -contractor.  

 
6.  Award of Contract  

 
6.1  Subject to Clause 6.2, the award of the Contract will be made to 

the tend erer whose tender has been determined to be substantially 

responsive to the tendering documents and who has offered the 
lowest evaluated tender price, provided that such tenderer has 
been determined to be (a) eligible in accordance with the provision 

of Cl auses 1.2, and (b) qualified in accordance with the provisions 
of clause 1.7 and 1.8.  

 
6.2  Notwithstanding clause 6.1 above, the Employer reserves the right 

to accept or reject any tender, and to cancel the tendering process 

and reject all tenders, at any time  prior to the award of Contract, 
without thereby incurring any liability to the affected tenderer or 

tenderers or any obligation to inform the affected tenderer or 
tenderers of the grounds for the action.  

 

6.3  The tenderer whose tender has been accepted will b e notified of the 
award prior to expiration of the tender validity period in writing or 
by cable, telex or facsimile.  This notification (hereinafter and in all 

Contract documents called the òLetter of Acceptanceó) will state the 
sum (hereinafter and in al l Contract documents called the 

òContract Priceó)that the Employer will pay the Contractor in 
consideration of the execution, completion, and maintenance of the 
Works by the Contractor as prescribed by the Contract. At the 

same time the other tenderers sha ll be informed that their tenders 
have not been successful.  The contract shall be formed on the 
parties signing the contract.  

 
6.4  The Agreement will incorporate all agreements between the 

Employer and the successful tenderer.  Within 14 days of receipt 
the su ccessful tenderer will sign the Agreement and return it to the 
Employer.  

 
6.5  Within 21 days after receipt of the Letter of Acceptance, the 

successful tenderer shall deliver to the Employer a Performance 
Security in the amount stipulated in the Appendix to Con ditions of 
Contract and in the form stipulated in the Tender documents. The 

Performance Security shall be in the amount and specified form  
 

6.6  Failure of the successful tenderer to comply with the requirements 

of clause 6.5 shall constitute sufficient ground s for cancellation of 
the award and forfeiture of the Tender Security.  
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6.7  Upon the furnishing by the successful tenderer of the Performance 
Security, the Employer will promptly notify the other tenderers 

that their tenders have been unsuccessful.  
 

6.8  Preference  where allowed in the evaluation of tenders shall not be 
allowed for contracts not exceeding one year (12 months)  

 

6.9  The tender evaluation committee shall evaluate the tender within 
30 days of the validity period from the date of opening the tender.  

 

6.10  The par ties to the contract shall have it signed within 30 days from 
the date of notification of contract award unless there is an 

administrative review request.  
 

6.11  Contract price variations shall not be allowed for contracts not 

exceeding one year (12 months)  
 

6.12  Where contract price variation is allowed, the valuation shall not 
exceed 15% of the original contract price.  

 

6.13  Price variation request shall be processed by the procuring entity 
within 30 days of receiving the request.  

 

6.14  The procuring entity may at any time te rminate procurement 
proceedings before contract award and shall not be liable to any 

person for the termination.  
 

6.15  The procuring entity shall give prompt notice of the termination to 

the tenderers and on request give its reasons for termination 
within 14 da ys of receiving the request from any tenderer.  

 

6.16  A tenderer who gives false information in the tender document 
about its qualification or who refuses to enter into a contract after 

notification of contract award shall be considered for debarment 
from partic ipating in future public procurement.  

 

7.  Corrupt and Fraudulent practices  
 

7.1   The procuring entity requires that tenderers observe the highest 
standards of ethics during procurement process and execution of contracts. A 
tenderer shall sign a declaration  that he has not and will not be involved in 

corrupt and fraudulent practices.  
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SECTIONS I & II  
 

INVITATION & INSTRUCTIONS TO TENDERERS  
 

 
Completed tender documents are to be enclosed in plain sealed envelopes marked with 
Tender name and reference numbe r and deposited in the Tender Box at (address and 

location) or to be addressed to (procurement entityõs name and address) so as to be 
received on or before (day, date and time).  
 

Tenderers shall include the following information and documents with their 
tenders, unless otherwise stated:  

 
a) Copy of Business Registration/Incorporation;  
b) Copy of VAT Registration Certificate;  

c) Copy of current and valid Tax Compliance Certificate;  
d) Copy of Registration Certificate with National Construction Authority;  

e) Proof of adequa te Equipment and Key Personnel;  
f) Proof of works of similar magnitude;  

 

Lack of the foregoing may render a bid non -responsive and subject to disqualification.  
Further, bids from the following shall be automatically non -responsive and disqualified:  
 

a) A bid fro m a tenderer whose on -going works are behind schedule 
without approved time extension;  

b) A bid from a tenderer whose on -going works have been served a 
default notice;  
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TENDER EVALUATION CRITERIA  
 

1.  MANDATORY  

The following criteria inclu ded in the advert, and/or bid documents, ARE 

MANDATORY and any bidder who fails in them SHALL be discontinued from 
further evaluation.  
 

A bidder MUST  
 

a) Mandatory Technical Criteria  

1. Attach a bid bond 2% of the contract sum from a bank or an authorized 

instit ution  

2. Attach a copy of VAT Registration Certificate  

3. Attach a copy of  certificate  of Business Registration /Incorporation  

4. Attach a copy of current and valid Tax Compliance Certificate  

5. Attach a copy of Registration certificate with NCA (Category 6 and abov e). 

6. A tender from a tenderer whose ongoing project(s) is /are behind 

schedule without any approved extension of time.  

7. A tender from a tenderer who has been served with a default notice on 

on-going project(s) or terminated in the previous project(s)  

 

 

2.  EVAL UATABLE  

The following criteria included in the advert, and/or bid documents, ARE 
EVALUATABLE and SHALL be analysed based on the following weighted score.  

 
a) Evaluatable Technical Criteria  

1. Proof of works of similar magnitude     15%  

2. Adequate equipment  and ke y personnel    15%  

3. Proof of sound financial standing     15%  

4. Litigation history of the company     10%  

 

b) Evaluatable  Financial Criteria  

1. Pricing consistency       15%  

2. Arithmetic check        15%  

3. Variance compared to official estimate    15%  

 

TOTAL         100%  
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CONDITIONS OF CONTRACT  

 
1.  Definitions  

 
1.1  In this Contract, except where context otherwise requires, the 

following terms shall  be interpreted as indicated;  
 
òBill of Quantitiesó means the priced and completed Bill of Quantities forming 

part of the tender.  
 
òCompensation Eventsó are those defined in Clause 24 hereunder.  

 
òThe Completion Dateó means the date of completion of the Wo rks as 

certified by the Project Manager, in accordance with Clause 31.  
 
òThe Contractó means the agreement entered into between the Employer and 

the Contractor as recorded in the Agreement Form and signed by the parties 
including all attachments and append ices thereto and all documents 

incorporated by reference therein to execute, complete, and maintain the 
Works,  
 

òThe Contractoró refers to the person or corporate body whose tender to carry 
out the Works has been accepted by the Employer.  
 

òThe Contractorõs Tenderó is the completed tendering document submitted 
by the Contractor to the Employer.  

 
òThe Contract Priceó is the price stated in the Letter of Acceptance and 
thereafter as adjusted in accordance with the provisions of the Contract.  

 
òDaysó are calen dar days; òMonthsó are calendar months.  

 
òA Defectó is any part of the Works not completed in accordance with the 
Contract.  

 
òThe Defects Liability Certificateó is the certificate issued by Project 
Manager upon correction of defects by the Contractor.  

 
òThe Defects Liability Periodó is the period named in the Contract Data and 

calculated from the Completion Date.  
 
òDrawingsó include calculations and other information provided or approved 

by the Project Manager for the execution of the Contract.  
 
òDayworksó are Work inputs subject to payment on a time basis for labour 

and the associated materials and plant.  
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òEmployeró, or  the òProcuring entityó as defined in the Public Procurement 
Regulations (i.e. Central or Local Government administration, Universities, 

Public Institutions and Corporations, etc) is the party who employs the 
Contractor to carry out the Works.  

 
òEquipmentó is the Contractorõs machinery and vehicles brought temporarily 
to the Site for the execution of the Works.  

 
òThe Intended Completion Dateó is the date on which it is intended that the 
Contractor shall complete the Works.  The Intended Completion Date may be 

revised only by the Project Manager by issuing an extension of time or an 
acceleration order.  

 
òMaterialsó are all supplies, including c onsumables, used by the Contractor 
for incorporation in the Works.  

 
òPlantó is any integral part of the Works that shall have a mechanical, 

electrical, chemical, or biological function.  
 
òProject Manageró is the person named in the Appendix to Conditions o f 

Contract (or any other competent person appointed by the Employer and 
notified to the Contractor, to act in replacement of the Project Manager) who is 
responsible for supervising the execution of the Works and administering the 

Contract and shall be an òArchitectó or a òQuantity Surveyoró registered under 
the Architects and Quantity Surveyors Act Cap 525 or an òEngineeró registered 

under Engineers Registration Act Cap 530.  
 
òSiteó is the area defined as such in the Appendix to Condition of Contract.  

 
òSite Investigation Reportsó are those reports that may be included in the 
tendering documents which are factual and interpretative about the surface 

and subsurface conditions at the Site.  
 

òSpecificationsó means the Specifications of the Works included in the  
Contract and any modification or addition made or approved by the Project 
Manager.  

 
òStart Dateó is the latest date when the Contractor shall commence execution 

of the Works.  It does not necessarily coincide with the Site possession date(s).  
 
òA Subcontractoró is a person or corporate body who has a Contract with the 

Contractor to carry out a part of the Work in the Contract, which includes 
Work on the Site.  
 

òTemporary worksó are works designed, constructed, installed, and removed 
by the Contractor which  are needed for construction or installation of the 

Works.  
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òA Variationó is an instruction given by the Project Manager which varies the 
Works.  

 
òThe Worksó are what the Contract requires the Contractor to construct, 

install, and turnover to the Employer,  as defined in the Appendix to Conditions 
of Contract.  
 

 
2.  Interpretation  
 

2.1  In interpreting these Conditions of Contract, singular also means 
plural, male also means female or neuter, and the other way 

around.  Headings have no significance.  Words have their  normal 
meaning in English Language unless specifically defined.  The 
Project Manager will provide instructions clarifying queries about 

these Conditions of Contract.  
 

2.2  If sectional completion is specified in the Appendix to Conditions of 
Contract, referenc e in the Conditions of Contract to the Works, the 
Completion Date and the Intended Completion Date apply to any 

section of the Works (other than references to the Intended 
Completion Date for the whole of the Works).  

 

2.3  The following documents shall constitu te the Contract documents 
and shall be interpreted in the following order of priority;  

 
(1) Agreement,  

 

(2) Letter of Acceptance,  
 

(3) Contractorõs Tender, 

 
(4) Appendix to Conditions of Contract,  

 
(5) Conditions of Contract,  

 

(6) Specifications,  
 

(7) Drawings,  
 

(8) Bill of Quantities,  

 
(9) Any other documents listed in the Appendix to Conditions of 

Contract as forming part of the Contract.  

 
Immediately after the execution of the Contract, the Project Manager shall 

furnish both the Employer and the Contractor with two copies each of all the 
Contract documents.  Further, as and when necessary the Project Manager 
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shall furnish the Contr actor [always with a copy to the Employer] with three [3] 
copies of such furt her drawings or details or descriptive schedules as are 

reasonably necessary either  to explain or amplify the Contract drawings or to 
enable the Contractor to carry out and complete the Works in accordance with  

 these Conditions.  
 
3.      Language and Law  

 
3.1  Language of the Contract and the law governing the Contract shall 

be English language  and the Laws of Kenya respectively unless  

                    otherwise stated.  
 

4  Project Managerõs Decisions 
 

4.1  Except where otherwise specifically stated, the Project Manager will 

decide contractual matters between the Employer and the 
Contractor in the r ole representing the Employer.  

 
5  Delegation  
 

5.1  The Project Manager may delegate any of his duties and 
responsibilities to others after notifying the Contractor.  

 

6  Communications  
 

6.1  Communication between parties shall be effective only when in writing.  
A not ice shall be effective only when it is delivered.  
 

7  Subcontracting  
 
7.1  The Contractor may subcontract with the approval of the Project 

Manager, but may not assign the Contract without the approval of the 
Employer in writing.  Subcontracting shall not alter  the Contractorõs 

obligations.  
 
8  Other Contractors  

 
8.1  The Contractor shall cooperate and share the Site with other contractors, 

public authorities, utilities etc. as listed in the Appendix to Conditions of 
Contract and also with the Employer, as per the d irections of the Project 
Manager.  The Contractor shall also provide facilities and services for them.  

The Employer may modify the said List of Other Contractors etc., and shall 
notify the Contractor of any such modification.  
 

9  Personnel  
 

9.1  The Contractor sh all employ the key personnel named in the 
Qualification Information, to carry out the functions stated in the 
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said Information or other personnel approved by the Project 
Manager. The Project Manager will approve any proposed 

replacement of key personnel on ly if their relevant qualifications 
and abilities are substantially equal to or better than those of the 

personnel listed in the Qualification Information.  If the Project 
Manager asks the Contractor to remove a person who is a member 
of the Contractorõs staff or work force, stating the reasons, the 

Contractor shall ensure that the person leaves the Site within 
seven days and has no further connection with the Work in the 
Contract.  

 
10  Works  

 
10.1  The Contractor shall construct and install the Works in accorda nce with 
the Specifications and Drawings.  The Works may commence on the Start Date 

and shall be carried out in accordance with the Program submitted by the 
Contractor, as updated with the approval of the Project Manager, and complete 

them by the Intended Completion Date.  
 
11  Safety and Temporary Works  

 
11.1  The Contractor shall be responsible for the design of temporary 

works.  However before erecting the same, he shall submit his 

designs including specifications and drawings to the Project 
Manager and to any oth er relevant third parties for  their approval.  

No erection of temporary works shall be done until such approvals 
are obtained.  

 

11.2  The Project Managerõs approval shall not alter the Contractorõs 
responsibility for design of the Temporary works and all drawin gs 
prepared by the Contractor for the execution of the temporary or 

permanent Works, shall be  subject to prior approval by the Project 
Manager before they can be used.  

 
11.3  The Contractor shall be responsible for the safety of all activities on 

the Site.  

 
12.  Discoveries  

 
12.1  Anyth  ing of historical or other interest or of significant value 
unexpectedly discovered on Site shall be the property of the Employer.  The 

Contractor shall notify the Project Manager of such discoveries and carry out 
the Project Manag erõs instructions for dealing with them. 
 

13.  Work Program  
 

13.1  Within the time stated in the Appendix to Conditions of Contract, 
the Contractor shall submit to the Project Manager for approval a 
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program showing the general methods, arrangements, order, and 
timing  for all the activities in the Works.  An update of the program 

shall be a program showing the actual progress achieved on each 
activity and the effect of the progress achieved on the timing of the 

remaining Work, including any changes to the sequence of t he 
activities.  

 

The Contractor shall submit to the Project Manager for approval an updated 
program at intervals no longer than the period stated in the Appendix to 
Conditions of Contract.  If the Contractor does not submit an updated program 

within this pe riod, the Project Manager  
may withhold the amount stated in the said Appendix from the next payment 

certificate and continue to withhold this amount until  the next payment after 
the date on which the overdue program has been submitted.  The Project 
Managerõs approval of the program shall not alter the Contractorõs obligations.  

The Contractor may revise the program and submit it to the Project Manager 
again at any time.  A revised program shall show the effect of Variations and 

Compensation Events.  
 
14.  Posses sion of Site  

 
14.1  The Employer shall give possession of all parts of the Site to the 

Contractor.  If possession of a part is not given by the date stated 

in the Appendix to Conditions of Contract, the Employer will be 
deemed to have delayed the start of the re levant activities, and this 

will be a Compensation Event.  
 
15.  Access to Site  

 
15.1  The Contractor shall allow the Project Manager and any other 

person authorised by the Project Manager, access to the Site and 

to any place where work in connection with the Contract  is being 
carried out or is intended to be carried out.  

 
16.  Instructions  
 

16.1  The Contractor shall carry out all instructions of the Project 
Manager which are in accordance with the Contract.  

 
17.  Extension or Acceleration of Completion Date  
 

17.1  The Project Manager shal l extend the Intended Completion Date if 
a Compensation Event occurs or a variation is issued which makes 
it impossible for completion to be achieved by the Intended 

Completion Date without the Contractor taking steps to accelerate 
the remaining Work, whic h would cause the Contractor to incur 

additional cost.  The Project Manager shall decide whether and by 
how much to extend the Intended Completion Date within 21 days 
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of the Contractor asking the Project Manager in writing for a 
decision upon the effect of  a Compensation Event or variation and 

submitting full supporting information.  If the Contractor has 
failed to give early warning of a delay or has failed to cooperate in 

dealing with a delay, the delay caused by such failure shall not be 
considered in as sessing the new (extended) Completion Date.  

 

17.2  No bonus for early completion of the Works shall be paid to the 
Contractor by the Employer.  

 

 
18.  Management Meetings  

 
18.1  A Contract management meeting shall be held monthly and 

attended by the Project Manager and the Contractor.  Its business 

shall be to review the plans for the remaining Work and to deal 
with matters raised in accordance with the early warning 

procedure.  The Project Manager shall record the minutes of 
management meetings and provide copies of the sam e to those 
attending the meeting and the Employer.  The responsibility of the 

parties for actions to be taken shall be decided by the Project 
Manager either at the management meeting or after the 
management meeting and stated in writing to all who attended  the 

meeting.  
 

19.  Early Warning  
 

19.1  The Contractor shall warn the Project Manager at the earliest 

opportunity of specific likely future events or circumstances that 
may adversely affect the quality of the Work, increase the Contract 
Price or delay the execution of the Works.  The Project Manager 

may require the Contractor to provide an estimate of the expected 
effect of the future event or circumstance on the Contract Price 

and Completion Date.  The estimate shall be provided by the 
Contractor as soon as reasonab ly possible.  

 

19.2  The Contractor shall cooperate with the Project Manager in making 
and considering proposals on how the effect of such an event or 

circumstance can be avoided or reduced by anyone involved in the 
Work and in carrying out any resulting instruct ions of the Project 
Manager.  

 
20.  Defects  
 

20.1  The Project Manager shall inspect the Contractorõs work and notify 
the Contractor of any defects that are found.  Such inspection 

shall not affect the Contractorõs responsibilities.  The Project 
Manager may instruct t he Contractor to search for a defect and to 
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uncover and test any Work that the Project Manager considers may 
have a defect.  Should the defect be found, the cost of uncovering 

and making good shall be borne by the Contractor, However, if 
there is no defect  found, the cost of uncovering and making good 

shall be treated as a variation and added to the Contract Price.  
 

20.2  The Project Manager shall give notice to the Contractor of any 

defects before the end of the Defects Liability Period, which begins 
at Completi on, and is defined in the Appendix to Conditions of 
Contract.  The Defects Liability Period shall be extended for as long 

as defects remain to be corrected.  
 

20.3  Every time notice of a defect is given, the Contractor shall correct 
the notified defect within th e length of time specified by the Project 
Managerõs notice.  If the Contractor has not corrected a defect 

within the time specified in the Project Managerõs notice, the 
Project Manager will assess the cost of having the defect corrected 

by other parties an d such cost shall be treated as a variation and 
be deducted from the Contract Price.  

 

21.  Bills Of Quantities  
 

21.1  The Bills of Quantities shall contain items for the construction, 

installation, testing and commissioning of the Work to be done by 
the Contractor.  The Contractor will be paid for the quantity of the 

Work done at the rate in the Bills of Quantities for each item.  
 

21.2  If the final quantity of the Work done differs from the quantity in 

the Bills of Quantities for the particular item by more than 25 
percent  and provided the change exceeds 1 percent of the Initial 
Contract price, the Project Manager shall adjust the rate to allow 

for the change.  
 

21.3  If requested by the Project Manager, the Contractor shall provide 
the Project Manager with a detailed cost breakdo wn of any rate in 
the Bills of Quantities.  

 
22.  Variations  

 
22.1  All variations shall be included in updated programs produced by 

the Contractor.  

 
 

22.2  The Contractor shall provide the Project Manager with a quotation 

for carrying out the variations when requested to d o so.  The 
Project Manager shall assess the quotation, which shall be given 

within seven days of the request or within any longer period as 
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may be stated by the Project Manager and before the Variation is 
ordered.   

 
 

22.3  If the work in the variation correspond s with an item description in 
the Bills of Quantities and if in the opinion of the Project Manager, 
the quantity of work is not above the limit stated in Clause 21.2 or 

the timing of its execution does not cause the cost per unit of 
quantity to change, the  rate in the Bills of Quantities shall be used 
to calculate the value of the variation.  If the cost per unit of 

quantity changes, or if the nature or timing of the work in the 
variation does not correspond with items in the Bills of Quantities, 

the quotat ion by the Contractor shall be in the form of new rates 
for the relevant items of Work.   

 

 
22.4  If the Contractorõs quotation is unreasonable, the Project Manager 

may order the variation and make a change to the Contract price, 
which shall be based on the Proj ect Managerõs own forecast of the 
effects of the variation on the Contractorõs costs. 

 
 

22.5  If the Project Manager decides that the urgency of varying the Work 

would prevent a quotation being given and considered without 
delaying the Work, no quotation shall b e given and the variation 

shall be treated as a Compensation Event.  
 
 

22.6  The Contractor shall not be entitled to additional payment for costs 
that could have been avoided by giving early warning.  

 

 
22.7  When the Program is updated, the Contractor shall provide the  

Project Manager with an updated cash flow forecast.  
 
23.  Payment Certificates, Currency of Payments and Advance Payments  

 
23.1  The Contractor shall submit to the Project Manager monthly 

applications for payment giving sufficient details of the Work done 
and materi als on Site and the amounts which the Contractor 
considers himself to be entitled to. The Project Manager shall 

check the monthly application and certify the amount to be paid to 
the Contractor within 14 days.  The value of Work executed and 
payable shall be determined by the Project Manager.  

 
 

23.2  The value of Work executed shall comprise the value of the 
quantities of the items in the Bills of Quantities completed; 
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materials delivered on Site, variations and compensation events.   
Such materials shall become the property of the Employer once the 

Employer has paid the Contractor for their value.  Thereafter, they 
shall not be removed from Site without the Project Managerõs 

instructions except for use upon the Works.  
 

23.3  Payments shall be adjusted for deductions fo r retention.  The 

Employer shall pay the Contractor the amounts certified by the 
Project Manager within 30 days of the date of issue of each 
certificate.  If the Employer makes a late payment, the Contractor 

shall be paid simple interest on the late paymen t in the next 
payment.  Interest shall be calculated on the basis of number of 

days delayed at a rate three percentage points above the Central 
Bank of Kenyaõs  average rate for base lending  prevailing as of the 
first day the payment becomes overdue.  

 
23.4  If an amount certified is increased in a later certificate or as a 

result of an award by an Arbitrator, the Contractor shall be paid 
interest upon the delayed payment as set out in this clause.  
Interest shall be calculated from the date upon which the 

increa sed amount would have been certified in the absence of 
dispute.  

 

23.5  Items of the Works for which no rate or price has been entered in 
will not be paid for by the Employer and shall be deemed covered 

by other rates and prices in the Contract.  
 

23.6  The Contract Pri ce shall be stated in Kenya Shillings.  All 

payments to the Contractor shall be made in Kenya Shillings and 
foreign currency in the proportion indicated in the tender, or 
agreed prior to the execution of the Contract Agreement and 

indicated therein.  The r ate of exchange for the calculation of the 
amount of foreign currency payment shall be the rate of exchange 

indicated in the Appendix to Conditions of Contract.  If the 
Contractor indicated foreign currencies for payment other than the 
currencies of the co untries of origin of related goods and services 

the Employer reserves the right to pay the equivalent at the time of 
payment in the currencies of the countries of such goods and 

services.  The Employer and the Project Manager shall be notified 
promptly by the Contractor of an changes in the expected foreign 
currency requirements of the Contractor during the execution of 

the Works as indicated in the Schedule of Foreign Currency 
Requirements and the foreign and local currency portions of the 
balance of the C ontract Price shall then be amended by agreement 

between Employer and the Contractor in order to reflect 
appropriately such changes.  
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23.7  In the event that an advance payment is granted, the following 
shall apply: - 

 
a) On signature of the Contract, the Contractor  shall at his 

request, and without furnishing proof of expenditure, be 
entitled to an advance of 10% (ten percent) of the original 
amount of the Contract.  The advance shall not be subject to 

retention money.  
 

b) No advance payment may be made before the Cont ractor has 

submitted proof of the establishment of deposit or   a directly 
liable guarantee satisfactory to the Employer in the amount 

of the advance payment.  The guarantee shall be in the same 
currency as the advance.  

 

c) Reimbursement of the lump sum advan ce shall be made by 
deductions from the Interim payments and where applicable 

from the balance owing to the Contractor.  Reimbursement 
shall begin when the amount of the sums due under the 
Contract reaches 20% of the original amount of the Contract.  

It sh all have been completed by the time 80% of this amount 
is reached.  

 

 
The amount to be repaid by way of successive deductions shall be calculated 

by means of the formula:  
 
R = A(x1 ð x11) 

       80 ð 20  
Where:  
 

   R = the amount to be reimbursed  
 

   A = th e amount of the advance which has been 
granted  
 

X1      = the amount of proposed cumulative payments as a percentage of 
the original amount of the Contract.  This figure will exceed 20% but not 

exceed 80%.  
 
X11      = the amount of the previous cumulative p ayments as a percentage 

of the original amount of the Contract.  This figure will be below 80%but not 
less than 20%.  
 

d) with each reimbursement the counterpart of the directly 
liable guarantee may be reduced accordingly.  
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24.  Compensation Events  
 

24.1  The following issues shall constitute Compensation Events:  
 

(a) The Employer does not give access to a part of the Site by 
the Site Possession Date stated in the Appendix to 
Conditions of Contract.  

 
(b) The Employer modifies the List of Other Contractors, etc., in 

a way that af fects the Work of the Contractor under the 

Contract.  
 

(c) The Project Manager orders a delay or does not issue 
drawings, specifications or instructions required for 
execution of the Works on time.  

 
(d) The Project Manager instructs the Contractor to uncover or 

to carry out additional tests upon the Work, which is then 
found to have no defects.  

 

(e) The Project Manager unreasonably does not approve a 
subcontract to be let.  

 

(f) Ground conditions are substantially more adverse than 
could reasonably have been assumed before i ssuance of the 

Letter of Acceptance from the information issued to 
tenderers (including the Site investigation reports), from 
information available publicly and from a visual inspection of 

the Site.  
 

(g) The Project Manager gives an instruction for dealing wit h an 

unforeseen condition, caused by the Employer or additional 
work required for safety or other reasons.  

 
(h) Other contractors, public authorities, utilities, or the 

Employer does not work within the dates and other 

constraints stated in the Contract, and t hey cause delay or 
extra cost to the Contractor.  

 
(i) The effects on the Contractor of any of the Employerõs risks. 

 

(j) The Project Manager unreasonably delays issuing a 
Certificate of Completion.  

 

(k) Other compensation events described in the Contract or 
determined  by the Project Manager shall apply.  
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24.2  If a compensation event would cause additional cost or would 
prevent the Work being completed before the Intended Completion 

Date, the Contract Price shall be increased and/or the Intended 
Completion Date shall be exte nded.  The Project Manager shall 

decide whether and by how much the Contract Price shall be 
increased and whether and by how much the Intended Completion 
Date shall be extended.  

 
24.3  As soon as information demonstrating the effect of each 

compensation event up on the Contractorõs forecast cost has been 

provided by the Contractor, it shall be assessed by the Project 
Manager, and the Contract Price shall be adjusted accordingly.  If 

the Contractorõs forecast is deemed unreasonable, the Project 
Manager shall adjust  the Contract Price based on the Project 
Managerõs own forecast.  The Project Manager will assume that the 

Contractor will react competently and promptly to the event.  
 

24.4  The Contractor shall not be entitled to compensation to the extent 
that the Employerõs interests are adversely affected by the 
Contractor not having given early warning or not having co -

operated with the Project Manager.  
 

24.5  Prices shall be adjusted for fluctuations in the cost of inputs only if 

provided for in the Appendix to Conditions of Con tract.  
 

24.6  The Contractor shall give written notice to the Project Manager of 
his intention to make a claim within thirty days after the event 
giving rise to the claim has first arisen.  The claim shall be 

submitted within thirty days thereafter.  Provided alw ays that 
should the event giving rise to the claim of continuing effect, the 
Contractor shall submit an interim claim within the said thirty 

days and a final claim within thirty days of the end of the event 
giving rise to the claim.  

 
25.  Price Adjustment  
 

25.1  The Project Manager shall adjust the Contract Price if taxes, duties 
and other levies are changed between the date 30 days before the 

submission of tenders for the Contract and the date of Completion.  
The adjustment shall be the change in the amount of tax pa yable 
by the Contractor.  

 
25.2  The Contract Price shall be deemed to be based on exchange rates 

current at the date of tender submission in calculating the cost to 

the Contractor of materials to be specifically imported (by express 
provisions in the Contract Bi lls of Quantities or Specifications) for 

permanent incorporation in the Works.  Unless otherwise stated in 
the Contract, if at any time during the period of the Contract 
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exchange rates shall be varied and this shall affect the cost to the 
Contractor of suc h materials, then the Project Manager shall 

assess the net difference in the cost of such materials.  Any 
amount from time to time so assessed shall be added to or 

deducted from the Contract Price, as the case may be.  
 

25.3  Unless otherwise stated in the Contra ct, the Contract Price shall be 

deemed to have been calculated in the manner set out below and 
in sub -clauses 25.4 and 25.5 and shall be subject to adjustment in 
the events specified thereunder;  

 
(i) The prices contained in the Contract Bills of Quantities sha ll 

be deemed to be based upon the rates of wages and other 
emoluments and expenses as determined by the Joint 
Building Council of Kenya (J.B.C.) and set out in the 

schedule of basic rates issued 30 days before the date for 
submission of tenders. A copy of the schedule used by the 

Contractor in his pricing shall be attached in the Appendix 
to Conditions of Contract.  

 

(ii)  Upon J.B.C. determining that any of the said rates of wages 
or other emoluments and expenses are increased or 
decreased, then the Contract Pric e shall be increased or 

decreased by the amount assessed by the Project Manager 
based upon the difference, expressed as a percentage, 

between the rate set out in the schedule of basic rates issued 
30 days before the date for submission of tenders and the 
rate published by the J.B.C. and applied to the quantum of 

labour incorporated within the amount of Work remaining to 
be executed at the date of publication of such increase or 
decrease.  

 
(iii)  No adjustment shall be made in respect of changes in the 

rates of wag es and other emoluments and expenses which 
occur after the date of Completion except during such other 
period as may be granted as an extension of time under 

clause 17.0 of these Conditions.  
 

25.4  The prices contained in the Contract Bills of Quantities shall b e 
deemed to be based upon the basic prices of materials to be 
permanently incorporated in the Works as determined by the 

J.B.C. and set out in the schedule of basic rates issued 30 days 
before the date for submission of tenders. A copy of the schedule 
used  by the Contractor in his pricing shall be attached in the 

Appendix to Conditions of Contract.  
 

25.5  Upon the J.B.C. determining that any of the said basic prices are 
increased or decreased then the Contract Price shall be increased 



 40 

or decreased by the amount t o be assessed by the Project Manager 
based upon the difference between the price set out in the 

schedule of basic rates issued 30 days before the date for 
submission of tenders and the rate published by the J.B.C. and 

applied to the quantum of the relevant  materials which have not 
been taken into account in arriving at the amount of any interim 
certificate under clause 23 of these Conditions issued before the 

date of publication of such increase or decrease.  
 

25.6  No adjustment shall be made in respect of change s in basic prices 

of materials which occur after the date for Completion except 
during such other period as may be granted as an extension of 

time under clause 17.0 of these Conditions.  
 
 

25.7  The provisions of sub -clause 25.1 to 25.2 herein shall not apply in 
respect of any materials included in the schedule of basic rates.  

 
26.  Retention  
 

26.1  The Employer shall retain from each payment due to the 
Contractor the proportion stated in the Appendix to Conditions of 
Contract until Completion of the whole of the Works.  On 

Completion of the whole of the Works, half the total amount 
retained shall be repaid to the Contractor and the remaining half 

when the Defects Liability Period has passed and the Project 
Manager has certified that all defects notified to the Contractor 
before the end of this period have been corrected.  

 
27.  Liquidated Damages  
 

27.1  The Contractor shall pay liquidated damages to the Employer at 
the rate stated in the Appendix to Conditions of Contract for each 

day that the actual Completion Date is later than the Int ended 
Completion Date.  The Employer may deduct liquidated damages 
from payments due to the Contractor.  Payment of liquidated 

damages shall not alter the Contractorõs liabilities. 
 

27.2  If the Intended Completion Date is extended after liquidated 
damages have been paid, the Project Manager shall correct any 
overpayment of liquidated damages by the Contractor by adjusting 

the next payment certificate.  The Contractor shall be paid interest 
on the overpayment, calculated from the date of payment to the 
date of re payment, at the rate specified in Clause 23.30  
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28.  Securities  
 

28.1  The Performance Security shall be provided to the Employer no 
later than the date specified in the Letter of Acceptance and shall 

be issued in an amount and form and by a reputable bank 
accepta ble to the Employer, and denominated in Kenya Shillings. 
The Performance Security shall be valid until a date 30 days 

beyond the date of issue of the Certificate of Completion.  
 
29.  Dayworks  

 
29.1  If applicable, the Dayworks rates in the Contractorõs tender shall 

be used for small additional amounts of Work only when the 
Project Manager has given written instructions in advance for 
additional work to be paid for in that way.  

 
29.2  All work to be paid for as Dayworks shall be recorded by the 

Contractor on Forms approved b y the Project Manager.  Each 
completed form shall be verified and signed by the Project Manager 
within two days of the Work being done.  

 
29.3  The Contractor shall be paid for Dayworks subject to obtaining 

signed Dayworks forms.  

 
30.  Liability and Insurance  

 
30.1  From th e Start Date until the Defects Correction Certificate has 

been issued, the following are the Employerõs risks: 

 
(a) The risk of personal injury, death or loss of or damage to 

property (excluding the Works, Plant, Materials and 

Equipment), which are due to;  
 

(i) us e or occupation of the Site by the Works or for the 
purpose of the Works, which is the unavoidable result 
of the Works, or  

 
(ii)  negligence, breach of statutory duty or interference 

with any legal right by the Employer or by any person 
employed by or contracted  to him except the 
Contractor.  

 
(b) The risk of damage to the Works, Plant, Materials, and 

Equipment to the extent that it is due to a fault of the 

Employer or in Employerõs design, or due to war or 
radioactive contamination directly affecting the place where 

the Works are being  executed.  
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30.2  From the Completion Date until the Defects Correction Certificate 
has been issued, the risk of loss of or damage to the Works, Plant, 

and Materials is the Employerõs risk except loss or damage due to; 
 

(a) a defect which existe d on or before the Completion Date.  
 

(b) an event occurring before the Completion Date, which was 

not itself the Employerõs risk 
 

(c) the activities of the Contractor on the Site after the 

Completion Date.  
 

30.3  From the Start Date until the Defects Correction Certific ate has 
been issued, the risks of personal injury, death and loss of or 
damage to property (including, without limitation, the Works, 

Plant, Materials, and Equipment) which are not Employerõs risk 
are Contractorõs risks. 

 
The Contractor shall provide, in t he joint names of the Employer and the 
Contractor, insurance cover from the Start Date to the end of the Defects 

Liability Period, in the amounts stated in the Appendix to Conditions of 
Contract for the following events;  

(a) loss of or damage to the Works, Pla nt, and Materials;  

(b) loss of or damage to Equipment;  
(c) loss of or damage to property (except the Works, Plant, 

Materials, and Equipment) in connection with the Contract, 
and  

(d) personal injury or death.  

 
30.4  Policies and certificates for insurance shall be delivered by the 

Contractor to the Project Manager for the Project Managerõs 

approval before the Start Date.  All such insurance shall provide 
for compensation required to rectify the loss or damage incurred.  

 
30.5  If the Contractor does not provide any of the policies a nd 

certificates required, the Employer may effect the insurance which 

the Contractor should have provided and recover the premiums 
from payments otherwise due to the Contractor or, if no payment 

is due, the payment of the premiums shall be a debt due.  
 

30.6  Alt erations to the terms of an insurance shall not be made without 

the approval of the Project Manager.  Both parties shall comply 
with any conditions of insurance policies.  

 

31.  Completion and taking over  
 

31.1  Upon deciding that the Works are complete, the Contracto r shall 
issue a written request to the Project Manager to issue a Certificate 
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of Completion of the Works.  The Employer shall take over the Site 
and the Works within seven [7]days of the Project Managerõs 

issuing a Certificate of Completion.  
 

 
32.  Final Accoun t  
 

32.1  The Contractor shall issue the Project Manager with a detailed account of 
the total amount that the Contractor considers payable to him by the Employer 
under the Contract before the end of the Defects Liability Period.  The Project 

Manager shall is sue a Defects Liability Certificate and certify any final payment 
that is due to the Contractor within 30 days of receiving the Contractorõs 

account if it is correct and complete.  If it is not, the Project Manager shall 
issue within 30 days a schedule tha t states the scope of the corrections or 
additions that are necessary.  If the final account is still unsatisfactory after it 

has been resubmitted, the Project Manager shall decide on the amount payable 
to the Contractor and issue a Payment Certificate.  T he Employer shall pay the 

Contractor the amount due in the Final Certificate within 60 days.  
 
33.  Termination  

 
33.1  The Employer or the Contractor may terminate the Contract if the 

other party causes a fundamental breach of the Contract.  These 

fundamental breaches  of Contract shall include, but shall not be 
limited to, the following;  

 
(a) the Contractor stops work for 30 days when no stoppage of 

work is shown on the current program and the stoppage has 

not been authorised by the Project Manager;  
 

(b) the Project Manager in structs the Contractor to delay the 

progress of the Works, and the instruction is not withdrawn 
within 30 days;  

 
(c) the Contractor is declared bankrupt or goes into liquidation 

other than for a reconstruction or amalgamation;  

 
(d) a payment certified by the Proje ct Manager is not paid by the 

Employer to the Contractor within 30 days (for Interim 
Certificate) or 60 days (for Final Certificate)of issue.  

 

(e) the Project Manager gives notice that failure to correct a 
particular defect is a fundamental breach of Contract and 
the Contractor fails to correct it within a reasonable period of 

time determined by the Project Manager;  
 

(f) the Contractor does not maintain a security, which is 
required.  
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33.2  When either party to the Contract gives notice of a breach of 

Contract to the Pro ject Manager for a cause other than those listed 
under Clause 33.1 above, the Project Manager shall decide whether 

the breach is fundamental or not.  
 

33.3  Notwithstanding the above, the Employer may terminate the 

Contract for convenience.  
 

33.4  If the Contract is te rminated, the Contractor shall stop work 

immediately, make the Site safe and secure, and leave the Site as 
soon as reasonably possible.  The Project Manager shall 

immediately thereafter arrange for a meeting for the purpose of 
taking record of the Works ex ecuted and materials, goods, 
equipment and temporary buildings on Site.  

 
34.  Payment Upon Termination  

 
34.1  If the Contract is terminated because of a fundamental breach of 

Contract by the Contractor, the Project Manager shall issue a 

certificate for the value of t he Work done and materials ordered 
and delivered to Site up to the date of the issue of the certificate.  
Additional liquidated damages shall not apply.  If the total amount 

due to the Employer exceeds any payment due to the Contractor, 
the difference shal l be a debt payable by the Contractor.  

 
34.2  If the Contract is terminated for the Employerõs convenience or 

because of a fundamental breach of Contract by the Employer, the 

Project Manager shall issue a certificate for the value of the Work 
done, materials ord ered, the reasonable cost of removal of 
equipment, repatriation of the Contractorõs personnel employed 

solely on the Works, and the Contractorõs costs of protecting and 
securing the Works.  

 
34.3  The Employer may employ and pay other persons to carry out and 

complete the Works and to rectify any defects and may enter upon 

the Works and use all materials on the Site, plant, equipment and 
temporary works.  

 
34.4  The Contractor shall, during the execution or after the completion 

of the Works under this clause remove from  the Site as and when 

required, within such reasonable time as the Project Manager may 
in writing specify, any temporary buildings, plant, machinery, 
appliances, goods or materials belonging to or hired by him, and in 

default the Employer may (without bein g responsible for any loss 
or damage) remove and sell any such property of the Contractor, 

holding the proceeds less all costs incurred to the credit of the 
Contractor.  Until after completion of the Works under this clause 
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the Employer shall not be bound b y any other provision of this 
Contract to make any payment to the Contractor, but upon such 

completion as aforesaid and the verification within a reasonable 
time of the accounts therefore the Project Manager shall certify the 

amount of expenses properly in curred by the Employer and, if 
such amount added to the money paid to the Contractor before 
such determination exceeds the total amount which would have 

been payable on due completion in accordance with this Contract 
the difference shall be a debt payable to the Employer by the 
Contractor; and if the said amount added to the said money be less 

than the said total amount, the difference shall be a debt payable 
by the Employer to the Contractor.  

 
35.  Release from Performance  
 

35.1  If the Contract is frustrated by the outbreak of war or by any other 
event entirely outside the control of either the Employer or the 

Contractor, the Project Manager shall certify that the Contract has 
been frustrated.  The Contractor shall make the Site safe and stop 
Work as quickly as possi ble after receiving this certificate and shall 

be paid for all Work carried out before receiving it.  
 
36.  Corrupt gifts and payments of commission  

 
The Contractor shall not;  

 
(a) Offer or give or agree to give to any person in the service of the 

Employer any gift or consideration of any kind as an inducement 

or reward for doing or forbearing to do or for having done or 
forborne to do any act in relation to the obtaining or execution of 
this or any other Contract for the Employer or for showing or 

forbearing to show  favour or disfavour to any person in relation to 
this or any other contract for the Employer.  

 
(b) Enter into this or any other contract with the Employer in 

connection with which commission has been paid or agreed to be 

paid by him or on his behalf or to his  knowledge, unless before the 
Contract is made particulars of any such commission and of the 

terms and conditions of any agreement for the payment thereof 
have been disclosed in writing to the Employer.Any breach of this 
Condition by the Contractor or by a nyone employed by him or 

acting on his behalf (whether with or without the knowledge of the 
Contractor) shall be an offence under the provisions of the Public 
Procurement Regulations issued under The Exchequer and Audit 

Act Cap 412 of the Laws of Kenya.  
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37.  Settlement Of Disputes  
 

37.1  In case any dispute or difference shall arise between the Employer 
or the Project Manager on his behalf and the Contractor, either 

during the progress or after the completion or termination of the 
Works, such dispute shall be notif ied in writing by either party to 
the other with a request to submit it to arbitration and to concur in 

the appointment of an Arbitrator within thirty days of the notice.  
The dispute shall be referred to the arbitration and final decision of 
a person to b e agreed between the parties.  Failing agreement to 

concur in the appointment of an Arbitrator, the Arbitrator shall be 
appointed by the Chairman or Vice Chairman of any of the 

following professional institutions;  
 

(i) Architectural Association of Kenya  

 
(ii)  Insti tute of Quantity Surveyors of Kenya  

 
(iii)  Association of Consulting Engineers of Kenya  

 

(iv) Chartered Institute of Arbitrators (Kenya Branch)  
 

(v) Institution of Engineers of Kenya  

 
On the request of the applying party.  The institution written to first by the 

aggrieved party shall take precedence over all other institutions.  
 

37.2  The arbitration may be on the construction of this Contract or on 

any matter or thing of whatsoever nature arising thereunder or in 
connection therewith, including any matter or thing left by this  
Contract to the discretion of the Project Manager, or the 

withholding by the Project Manager of any certificate to which the 
Contractor may claim to be entitled to or the measurement and 

valuation referred to in clause 23.0 of these conditions, or the 
rig hts and liabilities of the parties subsequent to the termination of 
Contract.  

 
37.3  Provided that no arbitration proceedings shall be commenced on 

any dispute or difference where notice of a dispute or difference 
has not been given by the applying party within ninety days of the 
occurrence or discovery of the matter or issue giving rise to the 

dispute.  
 

37.4  Notwithstanding the issue of a notice as stated above, the 

arbitration of such a dispute or difference shall not commence 
unless an attempt has in the first inst ance been made by the 

parties to settle such dispute or difference amicably with or 
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without the assistance of third parties.  Proof of such attempt shall 
be required.  

 
37.5  Notwithstanding anything stated herein the following matters may 

be referred to arbitrat ion before the practical completion of the 
Works or abandonment of the Works or termination of the 
Contract by either party:  

 
37.5.1  The appointment of a replacement Project Manager      

upon the said person ceasing to act.  

 
37.5.2  Whether or not the issue of an instruc tion by the 

Project Manager is empowered by these Conditions.        
 

37.5.3  Whether or not a certificate has been improperly 

withheld  or is not in accordance with these Conditions.  
 

37.5.4  Any dispute or difference arising in respect of war 
risks   or war damage.  

 

37.6  All other matters shall only be referred to arbitration after the 
completion or alleged completion of the Works or termination or 
alleged termination of the Contract, unless the Employer and the 

Contractor agree otherwise in writing.  
 

37.7  The Arbitrator shall, wit hout prejudice to the generality of his 
powers, have powers to direct such measurements, computations, 
tests or valuations as may in his opinion be desirable in order to 

determine the rights of the parties and assess and award any sums 
which ought to have been the subject of or included in any 
certificate.  

 
37.8  The Arbitrator shall, without prejudice to the generality of his 

powers, have powers to open up, review and revise any certificate, 
opinion, decision, requirement or notice and to determine all 
matters i n dispute which shall be submitted to him in the same 

manner as if no such certificate, opinion, decision requirement or 
notice had been given.  

 
37.9  The award of such Arbitrator shall be final and binding upon the 

parties.  
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SECTION IV ð APPENDIX TO CONDIT IONS OF CONTRACT  
 

 

THE EMPLOYER IS  
 
Name:  -

_________________________________________________________________________ 
 

Address:  
______________________________________________________________________ 
 

Name of Authorised Representative:   
____________________________________________ 

 
Telephone:  _______________________ 
 

 
THE PROJECT MANAGER IS  
 

Name:  COUNTY WORKS OFFICER; KIAMBU COUNTY  
 

Address:  P.O. Box 189, KIAMBU  
 
The name (and identification number) of the Contract is  

 _________________________ 
 

The Works consist of  
CONSTRUCTION OF PROPOSED DAGORETTI ABBATOIR  
 

 
The Start Date shall be   
AS AGREED WITH THE PROJECT MANAGER  

 
The Intended Completion Date for the whole of the Works shall be  

 
 éééééé.. WEEKS FROM DATE OF COMMENCEMENT (as agreed with 
the Project Manager)  

 
The following documents also form part of the Contract:  

AS LISTED IN CLAUSE 2.3 OF CONDITIONS OF CONTRACT  
 
The Site Possession Date shall be   

AS AGREED WITH THE PROJECT MANAGER  
 

The Commencement Date shall be   
AS AGREED  WITH THE PROJECT MANAGER (but not later than 2 WEEKS  
from site possession date)  
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The Site is located at DAGORETTI, KIAMBU COUNTY.  
and is defined in drawings noséééééééé.. 

______________________________________________________________________________
___ 

 
The Defects Liability Period is 180  days.  
Other Contractors, utilities etc., to be engaged by the Employer on the Site  

Include those for the execution of;  
  

1. PLUMBING AND DRAINAGE WORKS  

 

2. ELECTRICAL WORKS  

 

3. __________________________ 

 

4. __________________________ 

 
The minimum insurance covers shall be;  

 
1. The minimum cover for insurance of the Works and of Plant and Materials in                                               
respect of the Contractorõs faulty design is Nil  

 
2.    The minimum cover for loss or damage to Equipment is  Nil  
 

3.    The minimum for insurance of other property is Nil   
 

4.    The minimum cover for personal injury or death insurance  
 

¶ For the Contractorõs employees is  Nil  

 

¶ And for other people is  Nil  

 
The following events shall also be Compensation  Events:  

NONE, ONLY AS LISTED IN CLAUSE 24 OF THE CONDITIONS OF 
CONTRACT  

 
1.       

__________________________________________________________________________ 

 
2.       

__________________________________________________________________________ 

 
3.       

__________________________________________________________________________ 
 
4.       

__________________________________________________________________________ 
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The period between Program updates is 14  days.  
 

The amount to be withheld for late submission of an updated Progra m is Nil  
 

The proportion of payments retained is 10  percent.  
 
The Price Adjustment Clause SHALL NOT  (shall/shall not) apply  

 
The liquidated damages for the whole of the Works is Kshs. 20,000.00  (per 
week) 

 
The Performance Security shall be for the followin g minimum amounts 

equivalent as a percentage of the Contract Price ---  (AS PER PREVAILING 
PPOA GUIDELINES) ------------  percent (%)  
 

The Completion Period for the Works is ééé [Weeks]  
 

The rate of exchange for calculation of foreign currency payments is N/A  
 
The schedule of basic rates used in pricing by the Contractor is as attached 

[Contractor to attach].  
 
Advance Payment SHALL NOT (shall/ shall not) be granted.  

 
Prices for V.A.T  should be  included in the unit prices of billed items but 

should not be given  as a percentage at the GRAND SUMMARY PAGE.  
 

The Bidder should submit ONLY ONE (1 NO.) ORIGINAL COPY  of the Bills of 
Quantities and not Two (2No.) as indicated in Clause 4.1 of the Instruction To 

Tenderers.  
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SECTION V - SPECIFICATIONS  

Note s for preparing Specifications  

 
1.0  Specifications must be drafted to present a clear and precise statement 

of the required standards of materials, and  workmanship for tenderers to 
respond realistically and competitively to the requirements of the Employer  and 
ensure responsiveness of tenders.  The Specifications should require that all 

materials, plant, and other supplies to be permanently incorporated in the 
Works be new, unused, of the most recent or current models, and 

incorporating all recent improveme nts in design and materials unless provided 
otherwise in the Contract. Where the Contractor is responsible for the design of 
any part of the permanent Works, the extent of his obligations must be stated.  

 
2.0  Specifications from previous similar projects are useful and may 

not be necessary to re -write specifications for every Works 

Contract.  
 

3.0  There are considerable advantages in standardizing General 
Specifications  for repetitive Works in recognized public sectors, 
such as highways, urban housing, irrigation and water supply.  

The General Specifications should cover all classes of 
workmanship, materials and equipment commonly involved in 
constructions, although not necessarily to be used in a particular 

works contract.  Deletions or addenda should then adapt t he 
General Specifications to the particular Works.  

 
4.0  Care must be taken in drafting Specifications to ensure they are 

not restrictive.  In the Specifications of standards for materials, 

plant and workmanship, existing Kenya Standards should be used 
as much as possible, otherwise recognized international standards 

may also be used.  
 

5.0  The Employer should decide whether technical solutions to 

specified parts of the Works are to be permitted.  Alternatives are 
appropriate in cases where obvious (and potentially l ess costly) 
alternatives are possible to the technical solutions indicated in 

tender documents for certain elements of the Works, taking into 
consideration the comparative specialized advantage of potential 

tenderers.  
 

6.0  The Employer should provide a descrip tion of the selected parts of 
the Works with appropriate reference to Drawings, Specifications, 
Bills of Quantities, and Design or Performance criteria, stating that 

the alternative solutions shall be at least structurally and 
functionally equivalent to th e basic design parameters and 

Specifications.  
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7.0  Such alternative solutions shall be accompanied by all information 
necessary for a complete evaluation by the Employer, including 
drawings, design calculations, technical specifications, breakdown 

of prices, proposed construction methodology, and other relevant 
details.  Technical alternatives permitted in this manner shall be 

considered by the Employer each on its own merits and 
independently of whether the tenderer has priced the item as 
described in the Emp loyerõs design included with the tender 

documents.  
 

The Specifications for this contract shall be  
MINISTRY OF PUBLIC WORKS GENERAL SPECIFICATION FOR BUILDING 
WORKS 1976 EDITION (together with any amendments issued theret  

 
 
 

 
 

 
 
 

 
 

 

 
SECTION VI - DRAWINGS  

 
Note 1.  A list of drawings should be inserted here  
 

2.      The actual drawings including Site plans should be annexed in a   
         separate booklet.  

 
 
The Drawings for this contract shall be  

AS ISSUED/APPROVED BY THE PROJECT MANAGER  
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SECTION VII  - BILL OF QUANTITIES  

 
Notes for preparing Bills of Quantities  

 

1.0  The objectives of the Bills of Quantities are;  
 

(a) to provide sufficient information on the quantities of Works to be 

performed to enable tenders to be prepared efficiently and accurately; an d 

(b) when a Contract has been entered into, to provide a priced Bill of 

Quantities for use in the periodic valuation of Works executed.  

In order to attain these objectives, Works should be itemized in the Bill of 
Quantities in sufficient detail to distinguish  between the different classes of 

Works, or between Works of the same nature carried out in different locations 
or in other circumstances which may give rise to different considerations of 
cost.  Consistent with these requirements, the layout and content o f the Bill of 

Quantities should be as simple and brief as possible.  
 

2.0  The Bills of Quantities should be divided generally into the following 
sections:  
 

(a) Preliminaries.  
 

The preliminaries should indicate the inclusiveness of the unit prices, and 
should st ate the methods of measurement which have been adopted in the 
preparation of the Bill of Quantities and which are to be used for the 

measurement of any part of the Works.  
 
The number of preliminary items to be priced by the tenderer should be limited 

to ta ngible items such as site office and other temporary works, otherwise 
items such as security for the Works which are primarily part of the 

Contractorõs obligations should be included in the Contractorõs rates. 
 

(b) Work Items  

 
(i) The items in the Bills of Quantit ies should be grouped 

into sections to distinguish between those parts of the Works 
which by nature, location, access, timing, or any other 
special characteristics may give rise to different methods of 

construction, or phasing of the Works, or consideratio ns of 
cost.  General items common to all parts of the Works may 
be grouped as a separate section in the Bill of Quantities.  

 
 

(ii)  Quantities should be computed net from the Drawings, 
unless directed otherwise in the Contract, and no allowance 
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should be made fo r bulking, shrinkage or waste.  Quantities 
should be rounded up or down where appropriate.  

 
(iii)  The following units of measurement and abbreviations 

are recommended for use.  
 
 

Unit  Abbreviation  Unit  Abbreviation  

cubic meter  
hectare  
hour  
kilogram  
lump sum  
mete r 
metric ton 
(1,000 kg)  

m 3 or cu m  

ha  

h 

kg  

sum  
m 

t  

millimeter  
month  
number  
square meter  
square millimeter  
week 

mm  
mon  
nr  
m 2 or sq m  
mm 2 or sq mm  
wk  
 

 
(iv) The commencing surface should be identified in the 

description of each item for Work involving excavation , 

boring or drilling, for which the commencing surface is not 
also the original surface.  The excavated surface should be 

identified in the description of each item for Work involving 
excavation for which the excavated surface is not also the 
final surface .  The depths of Work should be measured from 

the commencing surface to the excavated surface, as 
defined.  

(c) Daywork Schedule  

 
A Daywork Schedule should be included if the probability of unforeseen work, 

outside the items included in the Bill of Quantities, is relatively high.  To 
facilitate checking by the Employer of the realism of rates quoted by the 
tenderers, the Daywork Schedule should normally comprise:  

 
(i) a list of the various classes of labour, and materials for which 

basic Day work rates or prices are  to be inserted by the 

tenderer, together with a statement of the conditions under 
which the Contractor will be paid for Work executed on a 

Day work basis; and  
 

(ii)  a percentage to be entered by the tenderer 

against each basic Day work Subtotal amount for labo ur, 
materials and plant representing the Contractorõs profit, 

overheads, supervision and other charges.  
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(d) Provisional Quantities and Sums  
 

(i) Provision for quantity contingencies in any particular item or 
class of Work with a high expectation of quantity o verrun 

should be made by entering specific òProvisional Quantitiesó 
or òProvisional Itemsó in the Bill of Quantities, and not by 
increasing the quantities for that item or class of Work 

beyond those of the Work normally expected to be required.  
To the ext ent not covered above, a general provision for 

physical contingencies (quantity overruns) should be made 
by including a òProvisional Sumó in the Summary of the Bill 
of Quantities.  Similarly, a contingency allowance for 

possible price increases should be p rovided as a òProvisional 
Sumó in the Summary of the Bill of Quantities.  The 
inclusion of such provisional sums often facilitates 

budgetary approval by avoiding the need to request periodic 
supplementary approvals as the future  need arises.  

 
(ii)  Provisional s ums to cover specialized works normally carried 

out by Nominated Sub Contractors should be avoided and 

instead Bills of Quantities of the specialised Works should be 
included as a section of the main Bills of Quantities to be 

priced by the Main Contractor.   The Main Contractor should 
be required to indicate the name (s) of the specialised firms 
he proposes to engage to carry out the specialized Works as 

his approved domestic sub -contractors.  Only provisional 
sums to cover specialized Works by statutory aut horities 
should be included in the Bills of Quantities.  

 
(e) Summary  

 
The Summary should contain a tabulation of the separate parts of the Bills of 
Quantities carried forward, with provisional sums for Daywork, for physical 

(quantity) contingencies, and for p rice contingencies (upward price adjustment) 
where applicable.  
 

The Bills of Quantities/Schedule of rates for this contract shall be  
AS ISSUED/APPROVED BY THE PROJECT MANAGER (attached to these 

tender documents)  
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SECTION VIII ð STANDARD FORMS  
 

 (i)        Form of Invitation for Tenders  

(ii)          Form of Tender  
        (iii)         Letter of Acceptance  

(iv)         Form of Agreement  
(v)         Form of Tender Security  
(vi)         Performance Bank Guarantee  
(vii)           Bank Guarantee for Advance Payment  
(viii)    Qualifica tion Information  
(ix)         Tender Questionnaire  

        (xi)         Confidential Business Questionnaire  
(x)         Statement of Foreign Currency Requirement  

        (xi)  Details of Sub -Contractors  
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FORM OF INVITATION FOR TENDERS  

 
_______________________ [date]  
 
To: _____________________________________ [name of Contractor]  
 _____________________________________[address] 
 _____________________________________ 
 _____________________________________ 
 
Dear Sirs:  

 
Reference:______________________________________________[Contract Name] 
 
You have been prequalified to tender for the above project.  
 

We hereby invite you and other prequalified tenderers to submit a tender for 
the execution and completion of the above Contract.  
 

A complete s et of tender documents may be purchased by you from ____  
________________________________________________________________________ 
   [mailing address, cable/telex/facsimile numbers].  
 
Upon payment of a non -refundable fee of Kshs __________________________ 

 
All tenders must be accompanied by ________________number of copies of the 
same and a security in the form and amount specified in the tendering 

documents, and must be delivered to  
________________________________________________________________________ 
   [address and location]  
 
at or before _______________________(time and date).  Tenders will be opened 

immediately thereafter, in the presence of tenderersõ representatives who 
choose to attend.  

 
Please confirm receipt of this letter immediately in writin g by cable/facsimile or 
telex.  

 
Yours faithfully,  
 

_____________________________________ Authorised Signature 
 

_____________________________________  Name and Title 
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FORM OF TENDER  
_______________________[Date]  

        To: _____________________________________ [name of Employer]  
 _____________________________________[address] 
PROPOSED DAGORETTI ABBATOIR IN KIAMBU COUNTY  [Name of Contract]  

 
Dear Sir,  
1.  In accordance with the Conditions of Contract, Specifications, Drawings 

and Bills of Quantities for th e execution of the above named Works, we, the 
undersigned offer to construct, install and complete such Works and remedy 

any defects therein for the sum of Kshs._____________________________ [Amount 
in figures] Kenya 
Shillings _____________________________________________________________________
_______________________________________[Amount in words] 
 
2.     We undertake, if our tender is accepted, to commence the Works as   
soon as is reasonably possible after the receipt of the Project Managerõs notice 

to commen ce, and to complete the whole of the Works comprised in the 
Contract within the time stated in the Appendix to Conditions of Contract.  
 

3.  We agree to abide by this tender until ___________________ [Insert date],  and it 
shall remain binding upon us and may be accepted at any time before that 

date.  
 
4.  Unless and until a formal Agreement is prepared and executed this  tender 

together with your written acceptance thereof, shall constitute a binding 
Contract between us.  

 

5.  We understand that you are not bound to accept  the lowest or any tender 
you may receive.  

 
Dated this ____________________ day of _______20________________ 
 

Signature __________________in the capacity of___________________ 
 
duly authorized to sign tenders for and on behalf of  

 
_____________________________________________[Name of Tenderer]  
 
 of___________________________________________[Address of Tenderer]  
 
Witness;  Name______________________________________  
 

         Address_____________________________________  
 
      Signature___________________________________ 

                        Date_______________________________________ 
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LETTER OF ACCEPTANCE  
 [letterhead paper of the Employer]  
 
 
             
      _______________________[date] 
 

To:  _______________________ 
 [name of the Contractor]  
 

 _____________________ 

 [address of the Contractor]  

 

Dear Sir,  
 

This is to notify you that your Tender dated ___________________________  
for the execution of  ________________________________________________ 

[name of the Contract and identification number, as giv en in the Tender 
documents] for the Contract Price of Kshs.  __________________________ [amount 
in figures] [Kenya Shillings______________________________(amount in words) ]  in 

accordance with the Instructions to Tenderers is hereby accepted.  
 

You are here by instructed to proceed with the execution of the said Works in 
accordance with the Contract documents.  
 

Authorized Signature  ééééééééééééééééééééééééé 
 

Name and Title of Signatory  éééééééééééééééééééééé 
 
Attachment : Agreement  
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FORM OF AGREEMENT  

 
THIS AGREEMENT, made the _________________ day of ________ 20 ______ 
between________________________________________________of[or whose registered 

office is situated at]__________________________________________ 
(hereinafter called òthe Employeró) of the one part AND 
________________________________________________________of[or whose registered 

office is situated at]_________________________________________ 
(hereinafter called òthe Contractoró) of the other part. 

 
WHEREAS THE Employer is desirous  that the Contractor executes  
________________________________________________________________________ 

(name and identification number of Contract ) (hereinafter called òthe Worksó) 
located at ______________________________[Place/location of the Works ]and t he 

Employer has accepted the tender submitted by the Contractor for the 
execution and completion of such Works and the remedying of any defects 

therein for the Contract Price of Kshs___________________________[ Amount in 
figures ],Kenya Shillings_____________________________________________[Amount 
in  words].  

 
NOW THIS AGREEMENT WITNESSETH as follows:  

 
1.  In this Agreement, words and expressions shall have the same meanings 

as are respectively assigned to them in the Conditions of Contract 

hereinafter referred to . 
 

2.  The following documents shall be deemed to form and shall be read and 
construed as part of this Agreement i.e.  

 

(i) Letter of Acceptance  
 

(ii)  Form of Tender  

 
(iii)  Conditions of Contract Part I  

 
(iv) Conditions of Contract Part II and Appendix to Conditions of 

Contract  

 
(v) Specifications  

 
(vi) Drawings  

 

(vii)  Priced Bills of Quantities  
 
3.  In consideration of the payments to be made by the Employer to  

           the Contractor as hereinafter mentioned, the Contractor hereby  
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covenants with the Employer to execute and complete the Works  and remedy 
any defects therein in conformity in all respects with the provisions of the 

Contract.  
 

4.      The Employer hereby covenants to pay the Contractor in      
        consideration of the execution and completion of the Works and the  
        remedyin g of defects therein, the Contract Price or such other sum    

        as may become payable under the provisions of the Contract at the  
        times and in the manner prescribed by the Contract.  
 

IN WITNESS whereof the parties thereto have caused this Ag reement to be 
executed the day and year first before written.  

 
The common Seal of  _________________________________________________ 
 

Was hereunto affixed in the presence of  ________________________________ 
 

Signed Sealed, and Delivered by the said  _____ _________________________ 
 
Binding Signature of Employer  ________________________________________ 

 
Binding Signature of Contractor  _______________________________________ 
 

In the presence of  (i)  Name_______________________________________ 
 

                                  Address_____________________________________ 
 
                                  Signature___________________________________ 

 
[ii] Name _______________________________________ 
 

     Address_____________________________________ 
 

    Signature____________________________________                                  
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FORM OF TENDER SECURITY  
 

WHEREAS ééééééééééééééé.. (hereinafter called òthe Tendereró) 
has submitted his tender dated éééééééééé for the construction of 

ééééééééééééééééééééééééééé 
éééééééé  (Name of Contract)  
 

KNOW ALL PEOPLE by these presents that WE ééééééééé having our 
registered office at  éééééé(hereinafter called òthe Bankó), are bound unto 

ééééééééééé(hereinafter called òthe Employeró) in the sum of 
Kshs.ééééééééé for which payment well and truly to be made to the 
said Employer, the Bank binds itself, its successors and assigns by these 

presents  sealed with the Common Seal of the said Bank this ééééé. Day of 
ééé20éééé 
 

THE CONDITIONS of this obligation are:  
 

1.  If after tender opening the tenderer withdraws his tender during the 
period of tender validity specified in the instructions to tenderers  

Or  

 
2.  If the tenderer, having been notified of the acceptance of his tender by 

the Employer during the period of tender  validity:  
 

(a) fails or refuses to execute the form of Agreement in accordance 

with the Instructions to Tenderers, if required; or  
(b) fails or refuses to furnish the Performance Security, in accordance 

with the Instructions to Tenderers;  

 
We undertake to pay to the Employer up to the above amount upon receipt of 

his first written demand, without the Employer having to substantiate his 
demand, provided that in his demand the Employer will note that the amount 
claimed by him is due to him, owing to the occurrence o f one or both of the two 

conditions, specifying the occurred condition or conditions.  
 
This guarantee will remain in force up to and including thirty (30) days after 

the period of tender validity, and any demand in respect thereof should reach 
the Bank not  later than the said date.  

 ___________________________  ______________________________ 
  [Date [      [signature of the Bank]  
 
 ___________________________  ______________________________ 
  [Witness]      [Seal] 
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PERFORMANCE BANK GUARANTEE  
 
To:  _________________________(Name of Employer )   ___________(Date) 
      __________________________(Address of Employer)  
 

Dear Sir,  
 
WHEREAS ______________________(hereinafter called òthe Contractoró) has 

undertaken, in pursuance of Contract No. _____________ date d _________ to 
execute _______________ (hereinafter called òthe Worksó); 

 
AND WHEREAS it has been stipulated by you in the said Contract that the 
Contractor shall furnish you with a Bank Guarantee by a recognised bank for 

the sum specified therein as secur ity for compliance with his obligations in 
accordance with the Contract;  

 
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:  
 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible 
to you, on behalf of the Contractor , up to a total of Kshs. ________________ 
(amount of Guarantee in figures ) Kenya 

Shillings__________________________________________ (amount of Guarantee in 
words ), and we undertake to pay you, upon your first written demand and 

without cavil or argument, any sum or sums within the limits of Kenya 
Shillings _________________________ (amount of  Guarantee in words ) as aforesaid 

without your needing to prove or to show grounds or reasons for your demand 
for the sum specified therein.  
 

We hereby waive the neces sity of your demanding the said debt from the 
Contractor before presenting us with the demand.  

 
We further agree that no change, addition or other modification of the terms of 
the Contract or of the Works to be performed thereunder or of any of the 

Contrac t documents which may be made between you and the Contractor shall 
in any way release us from any liability under this Guarantee, and we hereby 

waive notice of any change, addition, or modification.  
 
This guarantee shall be valid until the date of issue of  the Certificate of 

Completion.  
 
SIGNATURE AND SEAL OF THE GUARANTOR  ___________________ 

 
 

 Name of Bank  ____________________________________________ 
  
Address  ________________________________________________ 

  
Date  ______________________________________________________ 
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BANK GUARANTEE FOR ADVANCE PAYMENT  

 
To: ________________________ [name of Employer]  ___________(Date) 
 ________________________[address of Employer] 
 
Gentlemen,  

 
Ref: _______________________________________________[name of Contract] 
 
 
In accordance with the provisions of the Conditions of Contract of the above -

mentioned Contract, We,_______________________________________[name and 
Address of Contractor] (hereinafter called òthe Contractoró) shall deposit with 

_______________________________[name of Employer]  a bank guarantee to 
guarantee his proper and faithful performance under the said Contract in an 

amount of Kshs._____________ [amount of Guarantee in figurers] Kenya 
Shillings _____________________________________[amount of Guarantee in words].  

 
We,   ________________[bank or financial institution ], as instructed by the 
Contractor, agree unconditionally and irrevocably to guarantee as primary 

obligator and not as Surety merely, the payment to 
___________________________[name of Employer ] on his first demand without 

whatsoever right of objection on our part and without his first claim to the 
Contractor, in the amount not exceeding Kshs________________________[ amount 
of Guarantee in figures ] Kenya Shillings 
_____________________________________________________________[amount of 
Guarantee in words ], such amount to be reduced periodically by the amounts 
recovered by you from the proceeds of the Contract.  
 

We further agree that no change or addition to or other modification of the 
terms of the C ontract or of the Works to be performed thereunder or of any of 

the Contract documents which may be made between 
________________________[name of Employer ] and the Contractor, shall in any 
way release us from any liability under this guarantee, and we here by waive 

notice of any such change, addition or modification.  
 

No drawing may be made by you under this guarantee until we have received 
notice in writing from you that an advance payment of the amount listed above 
has been paid to the Contractor pursuant to the Contract.  

 
This guarantee shall remain valid and in full effect from the date of the  
advance payment under the Contract until  

______________________________________________(name of Employer ) receives full 
payment of the same amount from the Contra ct.  
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Yours faithfully,  

 
 

 
Signature and Seal __________________________________________________ 
 

Name of the Bank or financial institution ______________________________  
 
Address  ______________________________________________________________ 

 
Date  _________________________________________________________________ 

 
Witness:  Name:  ____________________________________________________ 
 

  Address:  __________________________________________________ 
 

  Signature:  ________________________________________________ 
 
  Date:  _____________________________________________________ 
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QUALIFICATION   INFORMATION  
 
1.  Individual Tenderers or Individual Members of Joint Ventures  
 

1.1  Constitution or legal status of tenderer (attach copy or 
Incorporation Certi ficate);  

Place of registration:   ____________________________ 

 
Principal place of business  _____________________________ 

 
Power of attorney of signatory of tender  ____________________  
 

1.2  Total annual volume of construction work performed in the last 
five ye ars  

Year Volume  
 

 Currency                 Value  

 

 

 

 
1.3  Work performed as Main Contractor on works of a similar nature and 

volume over the last five years.  Also list details of work under way or 
committed, including expected completion date.  

 
Project name  Name of client  Type of work  Value of   
   and contact   performed and      Contract  

   person   year of  
      completion  

  _________     ___________     __________     ________ 
        _________     ___________      __________    ________ 

         ________      __________       __________     _______ 
          
 

1.4  Major items of Contractorõs Equipment proposed for carrying out 
the Works.  List all information requested below.   

 

Item of  

Equipment          

Description,  

Make and age  
(years) 

Condi tion(new,  

good, poor) and 
number 
available  

Owned, leased 

(from whom?), 
or to be 
purchased 

(from whom?)  

_________

_________ 
_________
(etc.)  

____________

____________
____________ 

___________

___________
___________ 
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1.5  Qualifications and experience of key perso nnel proposed for 

administration and execution of the Contract.  Attach biographical 
data.   

 

Position  Name Years of 
experience 

(general)  

Years of 
experience in 

proposed position  

Project Manager  

__________________ 
___________________ 

 

 
(etc.) 

 

 

 
 

 

  

 
1.6  Financial reports for the last five years:  balance sheets, profit and 

loss statements, auditorõs reports, etc.  List below and attach 
copies.  

 
______________________________________________________________________________

__________________________________________ 
 

1.7  Evidence of access to financial resources to meet the qualification 

requirements:  cash in hand, lines of credit, etc.  List below and 
attach copies of supportive documents.  

____________________________________________________________ 

____________________________________________________________ 

  _____________________________________________ 

 
1.8  Name, address and telephone, telex and facsimile numbers of 

banks that may provide reference if contacted by the Employer.  
 
 __________________________________________________________________ 

           ____________________________________________________________ 

 
1.9  Statement of compliance with the requirements of Clause 1.2 of 

the Instructions to Tenderers.  
              ____________________________________________________________ 

____________________________________________________________ 

_____________________________________________ 

 
1.10  Proposed program (work method and schedule) for the whole of the 

Works.  
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2  Joint Ventures  
 

2.4  The information listed in 1.1  ð 1.10 above shall be provided for 
each partner of the joint venture.  

 
 

2.5  The information required in 1.11 above shall be provided for the 

joint venture.  
 

2.6  Attach the power of attorney of the signatory(ies) of the tender 

authorizing signature of the tender o n behalf of the joint venture  
 

2.7  Attach the Agreement among all partners of the joint venture ( and 
which is legally binding on all partners), which shows that:  

 

a) all partners shall be jointly and severally liable for the 
execution of the Contract in accordan ce with the Contract 

terms;  
 

b) one of the partners will be nominated as being in charge, 

authorized to incur liabilities  and receive instructions for 
and on behalf of any and all partners of the joint venture; 
and  

 
c) the execution of the entire Contract, incl uding payment, 

shall be done exclusively with the partner in charge.  
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TENDER QUESTIONNAIRE  
 

 Please fill in block letters.  
 

1.  Full names of tenderer  
 
ééééééééééééééééééééééééééééééééé 

 
2.  Full address of tenderer to which tender corresponde nce is to be sent 

(unless an agent has been appointed below)  

 
ééééééééééééééééééééééééééééééééé 

 
3.  Telephone number (s) of tenderer  
 

ééééééééééééééééééééééééééééééééé 
 

4.  Telex address of tenderer  
 
ééééééééééééééééééééééééééééééééé 

 
5.  Name of tendererõs representative to be contacted on matters of the 

tender during the tender period  

 
ééééééééééééééééééééééééééééééééé 

 
6.  Details of tendererõs nominated agent (if any) to receive tender notices.  

This is essential if the tenderer does not have his registered address in  

Kenya (name, address, telephone, telex)  
 
ééééééééééééééééééééééééééééééééé 

 
ééééééééééééééééééééééééééééééééé 

 
       _______________________ 
       Signature of Tenderer  

 
Make copy and deliver to:_____________________(Name of Employer ) 
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CONFIDEN TIAL BUSINESS QUESTIONNAIRE  
 

 
You are requested to give the particulars indicated in Part 1 and either Part 2 

(a), 2 (b) or 2 (c) and 2 (d) whichever applies to your type of business.  
 
You are advised that it is a serious offence to give false information on this 

Form.  
 
Part 1 ð General  
 
Business Name  ééééééééééééééééééééééééééé 

 
Location of business premises;          Country/Townééééééééé. 
 

Plot Noééééééééééééééé Street/Road éééééééééé 
 

Postal Addresséééééééééééé Tel Noéééééééééééé.. 
 
Nature of Businessééééééééééééééééééééééééé.. 

 
Current Trade Licence Noéééééééé Expiring dateééééééé 
 

Maximum value of business which you can handle at any time: K. 
poundééééééééé.. 

 
Name of your bankerséééééééééééééééééééééééé 
 

Branchééééééééééééééééééééééééééééééé 
 
Part 2 (a) ð Sole Proprietor  
 
Your name in fulléééééééééééééé Ageéééééééééé 

 
Nationalityééééééééééééé Country of Originééééééé 
 

*Citizenship details ééééééééééééééééééééééééé 
 
Part 2 (b) ð Partnership  
 
Give details of partners as follows:  
 
 Name in full      Nati onality     Citizenship Details         Shares  
     1éééééééééééééééééééééééééééééééé 

     2éééééééééééééééééééééééééééééééé 
     3éééééééééééééééééééééééééééééééé 
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Part 2(c) ð Registered Company:  
 

Private or publicééééééééééééééééééééééé 
 

State the nomina l and issued capital of the Company - 
 
Nominal Kshsééééééééééééééééééééééééé 

 
Issued Kshséééééééééééééééééééééééééé 
 

Give details of all directors as follows:  
 

Name in full  .     Nationality.  Citizenship Details*.  Shares.  
 
 

1.  
ééééééééééééééééééééééééééééééééé 

 
2.  
ééééééééééééééééééééééééééééééééé 

 
3.  
ééééééééééééééééééééééééééééééééé 

 
4.  

ééééééééééééééééééééééééééééééééé 
 
 
Part 2(d) ð Interest in the Firm:  
 

Is there any person / persons in ééééé ééé(Name of Employer) who has 

interest in this firm? Yes/Noééééééééé(Delete as necessary ) 
 

I certify that the information given above is correct.  
 

ééééééééé ééééééééé ééééééé 
(Title)    (Signature)    (Date) 

 

 

¶ Attach proof of citizenship  
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STATEMENT OF FOREIGN CURRENCY REQUIREMENTS  
 

(See Clause 23] of the Condit ions of Contract)  
 

In the event of our Tender for the  execution of____________________  
__________________________(name of Contract ) being accepted, we would require 
in accordance with Clause 21 of the Conditions of Contract, which is attached 

hereto, the following percentage:  
 

(Figures)éééééééééé (Words)ééééééééééééé 
 
of  the Contract Sum, (Less Fluctuations) to be paid in foreign currency.  

 
 
Currency in which foreign exchange element is required:  

 
ééééééééééééééééééééééééééééééééé 

 
Date:  The éééé Day of ééééé.. 20ééééé. 
 

Enter 0% (zero percent) if no payment will be made in foreign currency.  
 

Maximum foreign currency requirement shall be _____________(percent) of the 
Contract Sum, less Fluctuations.  
 

 
 
 

 
       _____________________ 

       (Signature of T enderer)  
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DETAILS OF SUB -CONTRACTORS  
 

If the Tenderer wishes to sublet any portions of the Works under any heading, 
he must give below details of the sub -contractors he intends to employ for each 

portion.  
 
Failure to comply with this requir ement may invalidate the tender.   

 
(1) Portion of Works to be sublet:   éééééééééééé 

  

      [i)      Full name of Sub -contractor  
and address of head office:  éééééééééééé 

 
     éééééééééééé 
 

(ii)  Sub -contractorõs experience 
of similar works carried out  

in the las t 3 years with  
Contract value:    éééééééééééé 
 

     éééééééééééé 
      
     éééééééééééé 

 
(2) Portion of Works to sublet:   éééééééééééé 

 
 (i) Full name of sub -contractor  
  and address of head office:  éééééééééééé 

 
       éééééééééééé 
 

       éééééééééééé 
 

(ii)  Sub -contractorõs experience 
of similar works carried out  
in the last 3 years with  

contract value:    ééééééééééé 
 

     ééééééééééé 
 
      

____________________             _______________________ 
[Signature of Tenderer)    Date  
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LETTER OF NOTIFICATION OF  AWARD  
        

Address of Procuring Entity  
   _____________________ 

   _____________________ 
To:   
         

   
   
 

RE: Tender No.   
 

        Tender Name   
 
This is to notify that the contract/s stated below under the above mentioned 

tender have been awarded to you.  
  

  
 

1.  Please acknowledge receipt of this letter of notification signifying your 

acceptance.  
 

2.  The contract/contracts shall be signed by the parties within 30 days of 

the date of this letter but not earlier than 14 days from the date of the 
letter.  

 
 

3.  You may contact the officer(s) whose particulars appear below on the 

subject matter of this letter of notification of award.  
 
(FULL PARTICULARS)  
   
   

   
 
 

      
          SIGNED FOR ACCOUNTING OFFICER  
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ITEM DESCRIPTION  
AMOUNT  

      

  PARTICULAR PRELIMINARIES   

      

A PRICING ITEMS OF PRELIMINARIES   

  Prices SHALL BE INSERTED against items of preliminaries in the 
tenderers priced Bills of Quantities. 

  

  Please note that failure to price any item of general / particular 
preliminaries will be construed to mean that the tenderer has allowed 
for its costs elsewhere or wishes to provide for that item free of 
charge. 

  

      

B FIRM PRICE CONTRACT   

  This is a firm price contract and the Contractor must allow in his 
tender rates for any increase in the cost of labour and/or materials 
during the currency of the contract. 

  

      

C SCOPE OF CONTRACT   

  The works to be carried out under this contract comprise 
CONSTRUCTION OF A SLAUGHTER HOUSE INCLUDING  
HOLDING SHED, MANURE SHED, OFFICE BLOCK, SANITARY 
BLOCK, AND A PERIMETER FENCE (as itemised in the BQ's) 

  

      

D FLOOR AREA   

  The total gross approximate floor area is N/A square metres.   

   The total gross floor area is given without warranty but for guidance 
only. 

  

      

E MEASUREMENTS   

  In the event of any discrepancies arising between the Bills of 
Quantities and the actual works, the site measurements shall 
generally take precedence. However, such discrepancies between 
any contract document shall immediately be referred to the Project 
Manager. 

  

      

      

      

      

      

      

      

      

  CARRIED TO COLLECTION   
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  LOCATION OF SITE   

A The site for works is located within; DAGORETTI    

  as indicated on the contract appendix   

  The tenderer shall be deemed to have visted the site and 
familiarised himself with all site conditions prior to submission of 
tenders. No claims arising from the tenderers failure to do so will be 
entertained. 

  

      

B EXISTING BUILDING SERVICES   

  Special precautions shall be required throughout the contract period 
to avoid damage to the existing cables, drains and other services. 
The Contractor shall allow for making good any damage arising from 
his actions during execution of this contract at his own expense. 

  

      

C WORKING CONDITIONS   

  The Contractor shall allow in his rates for any interference that he 
may encounter in the course of execution of the works for the Client 
may in some cases ask the Contractor not to proceed with the works 
until some activities within the site are completed. 

  

      

D LABOUR CAMPS   

  The Contractor shall not be allowed to house labour on site. Allow 
for transporting workers to and from the site during the tenure of the 
contract. 

  

      

  MATERIALS FROM DEMOLITIONS   

E Any materials arising from demolitions and not re-used shall become 
remain the property of the client. The Contractor shall allow in his 
rates the cost of assembling and keeping them in the client's 
premises. 

  

      

F PRICING RATES   

  The tenderer shall include for all costs in executing the whole of the 
Works, including transport, replacing damaged items, fixing all to 
comply with the said Conditions of Contract. 

  

      

     

     

     

      

      

  CARRIED TO COLLECTION   
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A PROJECT MANAGERôS EXPENSES   

      

  NOTES ON DISBURSEMENT OF FUNDS   

      

  The funds referred to in items hereinafter shall be paid to the P.M.ôs 
account in two equal installments; The first in demand and 
reimbursable in the subsequent interim payment upon his claim and 
second one in the second month reimbursable in the 
following Interim payment  upon claim. 

  

      

  Provide a Provisional Sum of Kenya Shillings Six Hundred Thousand 
(Kshs 600,000/=) only for Project Managers Structured Cabling 
Works; Intercom and all other necessary accessories and 
Installations  

  

  Allow for Contractorôs profit and overheads (_________%)   

      

  Provide a Provisional Sum of Kenya Shillings One Hundred and Fifty 
Thousand (Kshs 150,000/=) only for Clerk of Works Allowance 

  

      

  Provide a Provisional Sum of Kenya Shillings Five Hundred 
Thousand (Kshs 500,000/=) only for Project Managers Allowances 

  

  Allow for Contractorôs profit and overheads (_________%)   

      

  Provide Mobile Phone Airtime worth Kenya Shillings One 
Thousand (Kshs 1,000/=) only per person per calendar month for 
Eight (8No.) Officers for the duration of the contract and defects 
liability period. 

  

  Allow for Contractorôs profit and overheads (_________ %)   
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A  PARTICULAR INSERTIONS TO BE MADE IN APPENDIX TO 
CONTRACT AGREEMENT   

  1. Period of Final measurements - 3 Months from Practical 
Completion 

  

      

  2. Defects liability Period - 6 Months from Practical Completion 
  

  3. Date for Possession - To be agreed with Project Manager   

      

  4. Date for Completion                                                                                      
(as indicated on the contract appendix) 

  

      

  5. Liquidated and Ascertained Damages -  At the rate of Kshs 
50,000.00 per calendar week or part thereof 

  

      

  6. Period of issuing Interim Certificates - Monthly   

      

  7. Period of Honouring certificates - Thirty (30) Days   

      

  8. Percentage of Certificate value retained  - 10%   

      

  9. Limit of Retention Fund - 10% of Contract Sum   

      

  10.Bonds - The Bonds required shall be from approved institutions 
ONLY 

  

      

  AMENDMENTS TO TENDERING INSTRUCTIONS   

B a) Clause 3.6 of the Instructions to Tenderers has been amended to 
read; 

  

  Tenders shall remain valid for a period of One Hundred and 
Twenty(120) days 
 from the date of Tender Opening,and not Ninety (90) days. All 
tenderers are advised to note this amendment when filling the Form 
of Tender. 

  

      

  b) Clause 3.8 of the Instructions to Tenderers will hence be qualified 
and interpreted to mean; 

  

   "Bid Bond/Tender Security, which must be from an established and 
approved institution, shall remain valid for a period of One Hundred 
and Fifty (150) days from the date of Tender Opening",i.e, it is still 
Thirty (30) days beyond the Tender Validity Period. 
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  Bill No. 1   

      

  PARTICULAR PRELIMINARIES   

  COLLECTION   

                                                                                                                   
Amount  

     Kshs  

  Total Brought Forward from Page No.                                    

  P
P/1 

  

  P
P/2 

  

  P
P/3 

  

  P
P/4 

  

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

   CARRIED FORWARD TO GRAND SUMMARY   
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ITEM DESCRIPTION  AMOUNT  

      
  GENERAL PRELIMINARIES   

      
A PRICING OF ITEMS OF PRELIMINARIES AND PREAMBLES   

  Prices will be inserted against items of Preliminaries in the Contractor's 
priced Bills of Quantities and Specification. 

  

  The Contractor shall be deemed to have included in his prices or rates for 
the various items in the Bills of Quantities or Specification for all costs 
involved in complying with all the requirements for the proper execution of 
the whole of the works in the Contract. 

  

      

B ABBREVIATIONS   

  Throughout these Bills, units of measurement and terms are abbreviated and 
shall be interpreted as follows:- 

  

      

  m3/C.M. Shall mean cubic metre   

  m2/S.M. Shall mean square metre   

  m/L.M. Shall mean linear metre   

  mm/MM Shall mean Millimetre   

  Kg. Shall mean Kilogramme   

  No. Shall mean Number   

  Prs. Shall mean Pairs   

  B.S. Shall mean the British Standard Specification Published by the British 
Standards Institution, 2 Park Street, London W.I England. 

  

  Ditto Shall mean the whole of the preceding description except as qualified in 
the description in which it occurs. 

  

  m.s. Shall mean measured separately.   

  a.b.d Shall mean as before described.   

  P.M. Shall mean Project Manager   
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A The Employer is:   

  ........................................................................................................................... 
  

  of P.O. BOX ............................   

  ...............................................   

      

B PROJECT MANAGER   

  The term "P.M." wherever used in these Bills of Quantities shall be deemed 
to imply the "Project Manager" as defined in Condition 1 of the Conditions of 
Contract or such person or persons as may be duly authorised to represent 
him on behalf of the Government. This shall be the: 

  

  County Works Office,   

  P.O. Box 189,   

  Kiambu.   

      

C ARCHITECT   

  The term "Architect" shall be deemed to mean "The P.M." as defined above 
  

      

D QUANTITY SURVEYOR   

  The term "Quantity Surveyor" shall be deemed to mean "The P.M." as 
defined above 

  

      

E ELECTRICAL ENGINEER   

  The term "Electrical Engineer" shall be deemed to mean "The P.M." as 
defined above 

  

      

F MECHANICAL ENGINEER   

  The term "Mechanical Engineer" shall be deemed to mean "The P.M." as 
defined above 

  

      

G STRUCTURAL ENGINEER   

  The term "Structural Engineer" shall be deemed to mean "The P.M." as 
defined above 
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A FORM OF CONTRACT   

  The Form of Contract shall be as stipulated in the Republic of Kenya's 
Standard Tender Document for Procurement of Building Works(2000 Edition) 
included herein. The Conditions of Contract are also included herein   

      

B BOND   

  The Contractor shall find and submit on the Form of Tender an approved 
insurance company or bank who will be willing to be bound the Government 
in an amount equal to Five per cent (5 %) of the Contract amount for the due 
performances of the Contract up to the date of completion as certified by the 
PROJECT MANAGER and who will, when and if called upon, sign a Bond to 
that effect on the relevant standard form included herein. (without the 
addition of any limitations) on the same day as the Contract Agreement is 
signed, by the Government, the Contractor shall furnish within seven days 
another Surety to the approval of the Government. 

  

      

C PLANT, TOOLS AND VEHICLES   

  Allow for providing all scaffolding, plant, tools and vehicles required for the 
works except in so far as may be stated otherwise herein and except for 
such items specifically and only required for the use of nominated Sub-
Contractors as described herein. No timber used for scaffolding, formwork or 
temporary works of any kind shall be used afterwards in the permanent work. 

  

      

D TRANSPORT.   

  Allow for transport of workmen, materials, etc., to and from the site at such 
hours and by such routes as may be permitted by the competent authorities.   

      

E MATERIALS AND WORKMANSHIP   

  All materials and workmanship used in the execution of the work shall be of 
the best quality and description unless otherwise stated. The Contractor shall 
order all materials to be obtained from overseas immediately after the 
Contract is signed and shall also order materials to be obtained from local 
sources as early as necessary to ensure that they are onsite when required 
for use in the works. The Bills of Quantities shall not be used for the purpose 
of ordering materials. 
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A SIGN FOR MATERIALS SUPPLIED   

  The Contractor will be required to sign a receipt for all articles and materials 
supplied by the PROJECT MANAGER at the time of taking deliver thereof, 
as having received them in good order and condition, and will thereafter be 
responsible for any loss or damage and for replacements of any such loss or 
damage with articles and/or materials which will be supplied by the 
PROJECT MANAGER at the current market prices including Customs Duty 
and V.A.T., all at the Contractor's own cost and expense, to the satisfaction 
of the PROJECT MANAGER 

  

      

B STORAGE OF MATERIALS   

  The Contractor shall provide at his own risk and cost where directed on the 
site weather proof lock-up sheds and make good damaged or disturbed 
surfaces upon completion to the satisfaction of the PROJECT MANAGER 
Nominated Sub-Contractors are to be made liable for the cost of any storage 
accommodation provided especially for their use. 

  

      

C SAMPLES   

  The Contractor shall furnish at his own cost any samples of materials or 
workmanship including concrete test cubes required for the works that may 
be called for by the PROJECT MANAGER for his approval until such 
samples are approved by the PROJECT MANAGER and the PROJECT 
MANAGER, may reject any materials or workmanship not in his opinion to be 
up to approved samples.  

  

  The PROJECT MANAGER shall arrange for the testing of such materials as 
he may at his discretion deem desirable, but the testing shall be made at the 
expense of the Contractor and not at the expense of the PROJECT 
MANAGER.  

      
50,000.00  

  The Contractor shall pay for the testing in accordance with the current scale 
of testing charges laid down by the Ministry of Roads, Housing and Public 
Works.  The procedure for submitting samples of materials for testing and 
the method of marking for identification shall be as laid down by the 
PROJECT MANAGER The Contractor shall allow in his tender for such 
samples and tests except those in connection with nominated sub-
contractors' work. 
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A GOVERNMENT ACTS REGARDING WORK PEOPLE ETC   

  Allow for complying with all Government Acts, Orders and Regulations in 
connection with the employment of Labour and other matters related to the 
execution of the works. 

  

  In particular the Contractor's attention is drawn to the provisions of the 
Factory Act 1950 and his tender must include for all costs arising or resulting 
from compliance with any Act, Order or Regulation relating to Insurances, 
pensions and holidays for workpeople or so the safety, health and welfare of 
the workpeople. 

  

  The Contractor must make himself fully acquainted with current Acts and 
Regulations, including Police Regulations regarding the movement, housing, 
security and control of labour, labour camps , passes for transport, etc. It is 
most important that the Contractor, before tendering, shall obtain from the 
relevant Authority the fullest information regarding all such regulations and/or 
restrictions which may affect the organisation of the works, supply and 
control of labour, etc., and allow accordingly in his tender. No claim in 
respect of want of knowledge in this connection will be entertained. 

  

      

B SECURITY OF WORKS ETC   

  The Contractor shall be entirely responsible for the security of all the works 
stores materials, plant, personnel, etc., both his own and sub-contractors' 
and must provide all necessary watching, lighting and other precautions as 
necessary to ensure security against theft, loss or damage and the protection 
of the public. 

    
100,000.00  

      

C PUBLIC AND PRIVATE ROADS.   

  Maintain as required throughout the execution of the works and make good 
any damage to public or private roads arising from or consequent upon the 
execution of the works to the satisfaction of the local and other competent 
authority and the PROJECT MANAGER 

  

      

D EXISTING PROPERTY.   

  The Contractor shall take every precaution to avoid damage to all existing 
property including roads, cables, drains and other services and he will be 
held responsible for and shall make good all such damage arising from the 
execution of this contract at his own expense to the satisfaction of the 
PROJECT MANAGER 
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A VISIT SITE AND EXAMINE DRAWINGS   

  The Contractor is recommended to examine the drawings and visit the site 
the location of which is described in the Particular Preliminaries hereof.   

   He shall be deemed to have acquainted himself therewith as to its nature, 
position, means of access or any other matter which, may affect his tender. 
No claim arising from his failure to comply with this recommendation will be 
considered. 

  

      

B ACCESS TO SITE AND TEMPORARY ROADS.   

  Means of access to the Site shall be agreed with the PROJECT MANAGER 
prior commencement of the work and Contractor must allow for building any 
necessary temporary access roads (approximately 70 metres long) for the 
transport of the materials, plant and workmen as may be required for the 
complete execution of the works including the provision of temporary 
culverts, crossings, bridges, or any other means of gaining access to the 
Site.  

  

  Upon completion of the works, the Contractor shall remove such temporary 
access roads; temporary culverts, bridges, etc., and make good and 
reinstate all works and surfaces disturbed to the satisfaction of the 
PROJECT MANAGER The Contractor should also allow for relocating 
existing fence (approx. 30 metres long). 

  

      

C AREA TO BE OCCUPIED BY THE CONTRACTOR   

  The area of the site which may be occupied by the Contractor for use of 
storage and for the purpose of erecting workshops, etc., shall be defined on 
site by the PROJECT MANAGER 
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A OFFICE ETC. FOR THE PROJECT MANAGER   

  The Contractor shall provide, erect and maintain where directed on site and 
afterwards dismantle the site office of the type approved by the Project 
Manager, complete with Furniture. He shall also provide a strong metal trunk 
complete with strong hasp and staple fastening and two keys. He shall 
provide, erect and maintain a lock-up type water or bucket closet for the sole 
use of the PROJECT MANAGER including making temporary connections to 
the drain where applicable to the satisfaction of Government and Medical 
Officer of Health and shall provide services of cleaner and pay all 
conservancy charges and keep both office and closet in a clean and sanitary 
condition from commencement to the completion of the works and dismantle 
and make good disturbed surfaces. The office and closet shall be completed 
before the Contractor is permitted to commence the works. The Contractor 
shall make available on the Site as and when required by the "PROJECT 
MANAGER" a modern and accurate level together with levelling staff, 
ranging rods and 50 metre metallic or linen tape. 

  

      

B WATER AND ELECTRICITY SUPPLY FOR THE WORKS   

  The Contractor shall provide at his own risk and cost all necessary water, 
electric light and power required for use in the works. The Contractor must 
make his own arrangements for connection to the nearest suitable water 
main and for metering the water used. He must also provide temporary tanks 
and meters as required at his own cost and clear away when no longer 
required and make good on completion to the entire satisfaction of the 
PROJECT MANAGER . 

     

   The Contractor shall pay all charges in connection herewith. No guarantee is 
given or implied that sufficient water will be available from mains and the 
Contractor must make his own arrangements for augmenting this supply at 
his own cost. Nominated Sub-contractors are to be made liable for the cost 
of any water or electric current used and for any installation provided 
especially for their own use. 

  

      

C SANITATION OF THE WORKS   

  The Sanitation of the works shall be arranged and maintained by the 
Contractor to the satisfaction of the Government and/or Local Authorities, 
Labour Department and the PROJECT MANAGER 
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A SUPERVISION AND WORKING HOURS   

  The works shall be executed under the direction and to the entire satisfaction 
in all respects of the PROJECT MANAGER who shall at all times during 
normal working hours have access to the works and to the yards and 
workshops of the Contractor and sub-Contractors or other places where work 
is being prepared for the contract. 

  

      

B PROVISIONAL SUMS.   

  The term "Provisional Sum" wherever used in these Bills of Quantities shall 
have the meaning stated in Section A item A7(i) of the Standard Method of 
Measurement mentioned in Condition No. 16 of the Conditions of Contract. 
Such sums are net and no addition shall be made to them for profit. 

  

      

C PRIME COST (OR P.C.) SUMS   

  The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills of 
Quantities shall have the meaning stated in Section A item A7 (ii) of the 
Standard Method of Measurement mentioned in Condition No. 16 of the 
Conditions of Contract.  

  

  Persons or firms nominated by the PROJECT MANAGER to execute work or 
to provide and fix materials or goods as stated in Condition No. 20 of the 
Conditions of Contract are described herein as Nominated Sub-Contractors. 
Persons or firms so nominated to supply goods or materials are described 
herein as Nominated Suppliers. 

  

      

D PROGRESS CHART   

  The Contractor shall provide within two weeks of Possession of Site and in 
agreement with the PROJECT MANAGER a Progress Chart for the whole of 
the works including the works of Nominated Sub-Contractors; one copy to be 
handed to the PROJECT MANAGER and a further copy to be retained on 
Site. Progress to be recorded and chart to be amended as necessary as the 
work proceeds. 
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A ADJUSTMENT OF P.C. SUMS   

  In the final account all P.C. Sums shall be deducted and the amount properly 
expended upon the PROJECT MANAGER'S order in respect of each of them 
added to the Contract sum. The Contractor shall produce to the PROJECT 
MANAGER such quotations, invoices or bills, properly receipted, as may be 
necessary to show the actual details of the sums paid by the Contractor. 

  

   Items of profit upon P.C. Sums shall be adjusted in the final account pro-rata 
to the amount paid. Items of "attendance" (as previously described) following 
P.C. Sums shall be adjusted pro-rata to the physical extent of the work 
executed (not pro-rata to the amount paid) and this shall apply even though 
the Contractor's priced Bill shows a percentage in the rate column in respect 
of them. 

  

  Should the Contractor be permitted to tender and his tender be accepted of 
any work for which a P.C. Sum is included in these Bill of Quantities profit 
and attendance will be allowed at the same rate as it would be if the work 
were executed by a Nominated Sub-Contractor. 

  

      

B ADJUSTMENT OF PROVISIONAL SUMS.   

  In the final account all Provisional Sums shall be deducted and the value of 
the work properly executed in respect of them upon the PROJECT 
MANAGER's order added to the Contract Sum. Such work shall be valued as 
described for Variations in Conditions No. 13 of the Conditions of Contract, 
but should any part of the work be executed by a Nominated Sub-Contractor, 
the value of such work or articles for the work to be supplied by a Nominated 
Supplier, the value of such work or articles shall be treated as a P.C. Sum 
and profit and attendance comparable to that contained in the priced Bills of 
Quantities for similar items added. 
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A NOMINATED SUB-CONTRACTORS   

  When any work is ordered by the PROJECT MANAGER to be executed by 
nominated sub-contractors, the Contractor shall enter into sub-contracts as 
described in Condition No. 8 of the Conditions of Contract and shall 
thereafter be responsible for such sub-contractors in every respect. Unless 
otherwise described the Contractor is to provide for such Sub-Contractors 
any or all of the facilities described in these Preliminaries. The Contractor 
should price for these with the nominated Sub-contract Contractor's work 
concerned in the P.C. Sums under the description "add for Attendance". 

  

      

B DIRECT CONTRACTS   

  Notwithstanding the foregoing conditions, the Government reserves the right 
to place a Direct Contract for any goods or services required in the works 
which are covered by a P.C. Sum in the Bills of Quantities and to pay for the 
same direct. In any such instances, profit relative to the P.C. Sum the priced 
Bills of Quantities will be adjusted as described for P.C. Sums and allowed. 

  

      

C ATTENDANCE UPON OTHER TRADESMEN, ETC.   

  The Contractor shall allow for the attendance of trade upon trade and shall 
afford any tradesmen or other persons employed for the execution of any 
work not included in this Contract every facility for carrying out their work and 
also for use of his ordinary scaffolding. The Contractor, however, shall not be 
required to erect any special scaffolding for them. The Contractor shall 
perform such cutting away for and making good after the work of such 
tradesmen or persons as may be ordered by the PROJECT MANAGER and 
the work will be measured and paid for to the extent executed at rates 
provided in these Bills. 

  

      

      

      

      

      

      

      

      

      

      

      

      

  CARRIED TO COLLECTION   
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A INSURANCE   

  The Contractor shall insure as required in Conditions Nos. 30 of the 
Conditions of Contract. No payment on account of the work executed will be 
made to the Contractor until he has satisfied the PROJECT MANAGER 
either by production of an Insurance Policy or and Insurance Certificate that 
the provision of the foregoing Insurance Clauses have been complied with in 
all respects. Thereafter the PROJECT MANAGER shall from time to time 
ascertain that premiums are duly paid up by the Contractor who shall if called 
upon to do so, produce the receipted premium renewals for the PROJECT 
MANAGER's inspection. 

  

      

B PROVISIONAL WORK   

  All work described as "Provisional" in these Bills of Quantities is subject to 
remeasurement in order to ascertain the actual quantity executed for which 
payment will be made. All Provisional and other work liable to adjustment 
under this Contract shall left uncovered for a reasonable time to allow all 
measurements needed for such adjustment to be taken by the PROJECT 
MANAGER. Immediately the work is ready for measuring, the Contractor 
shall give notice to the PROJECT MANAGER. If the Contractor makes 
default in these respects he shall if the PROJECT MANAGER so directs 
uncover the work to enable all measurements to be taken and afterwards 
reinstate at his own expense. 

  

      

C ALTERATIONS TO BILLS, PRICING, ETC.   

  Any unauthorised alteration or qualification made to the text of the Bills of 
Quantities may cause the Tender to be disqualified and will in any case be 
ignored. The Contractor shall be deemed to have made allowance in his 
prices generally to cover any items against which no price has been inserted 
in the priced Bills of Quantities. All items of measured work shall be priced in 
detail and the Tenders containing Lump Sums to cover trades or groups of 
work must be broken down to show the price of each item before they will be 
accepted. 

  

      

      

      

      

      

      

      

      

      

  CARRIED TO COLLECTION   
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A BLASTING OPERATIONS   

  Blasting will only be allowed with the express permission of the PROJECT 
MANAGER in writing. All blasting operations shall be carried out at the 
Contractor's sole risk and cost in accordance with any Government 
regulations in force for the time being, and any special regulations laid down 
by the PROJECT MANAGER governing the use and storage of explosives. 

  

      

B MATERIALS ARISING FROM EXCAVATIONS   

  Materials of any kind obtained from the excavations shall be the property of 
the Government. Unless the PROJECT MANAGER directs otherwise such 
materials shall be dealt with as provided in the Contract. Such materials shall 
only be used in the works, in substitution of materials which the Contractor 
would otherwise have had to supply with the written permission of the 
PROJECT MANAGER Should such permission be given, the Contractor 
shall make due allowance for the value of the materials so used at a price to 
be agreed. 

  

      

C PROTECTION OF THE WORKS   

  Provide protection of the whole of the works contained in the Bills of 
Quantities, including casing , casing up, covering or such other means as 
may be necessary to avoid damage to the satisfaction of the PROJECT 
MANAGER and remove such protection when no longer required and make 
good any damage which may nevertheless have been done at completion 
free of cost to the Government. 

  

      

D REMOVAL OF RUBBISH ETC.   

  Removal of rubbish and debris from the Buildings and site as it accumulates 
and at the completion of the works and remove all plant, scaffolding and 
unused materials at completion. 

      
20,000.00  

      

      

      

      

      

      

      

      

      

      

      

      

  CARRIED TO COLLECTION   
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A WORKS TO BE DELIVERED UP CLEAN   

  Clean and flush all gutters, rainwater and waste pipes, manholes and drains, 
wash (except where such treatment might cause damage) and clean all 
floors, sanitary fittings, glass inside and outside and any other parts of the 
works and remove all marks, blemishes, stains and defects from joinery, 
fittings and decorated surfaces generally,polish door furniture and bright 
parts of metalwork and leave the whole of the buildings watertight, clean, 
perfect and fit for occupation to the approval of the PROJECT MANAGER 

  

      

B FIRM PRICE CONTRACT   

  Unless otherwise specifically stated in the Particular Preliminaries this is a 
firm price contract and the Contractor must allow in his tender rates for any 
increase in the cost of labour and/or materials during the currency of the 
contract. 

  

      

C GENERAL SPECIFICATION   

  For the full description of materials and workmanship, method of execution of 
the work and notes for pricing, the Contractor is referred to the Ministry of 
Roads and Public Works and Housing General Specification dated 1976 or 
any subsequent revision thereof which is issued as a separate document, 
and which shall be allowed in all respects unless it conflicts with the General 
Preliminaries, Trade Preambles or other items in these Bills of Quantities. 

  

      

D CONSTRUCTION TRAINING LEVY   

  The Contractor's attention is drawn to the legal notice which requires 
payment by the Contractor of a Training Levy at the rate of 1/4 % of the 
Contract sum on all contracts of more than Kshs. 1,000,000.00 in value.   

      

      

      

      

      

      

      

      

      

      

      

      

      

  CARRIED TO COLLECTION   
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A MATERIALS ON SITE   

  All materials for incorporation in the works must be stored on or adjacent to 
the site before payment is effected unless specifically exempted by the 
PROJECT MANAGER.This includes the materials of the Main Contractor, 
Nominated Sub-Contractors and Nominated Suppliers. 

  

      

B HOARDING   

  The Contractor shall enclose the site or part of the works under construction 
with a hoarding 2400 mm high consisting of gauge 30 iron sheets on 100 x 
50 mm cypress timber posts firmly secured at 1800 mm centres with two 75 
x 50 mm timber rails complete with 2No vehicular gates and 1No. pedestrian 
gate. The Contractor is in addition required to take all precautions necessary 
for the safe custody of the works, materials, plant, public and Employer's 
property on the site. 

  

      

C CONTRACTOR'S SUPERINTENDENCE/SITE AGENT   

  The Contractor shall constantly keep on the works a literate English speaking 
Agent or whole experience in the kind of work involved and shall give his 
whole time to the superintendence of the works. Such Agent or 
Representative shall receive on behalf of the Contractor all directions and 
instructions from the Project Manager and such directions shall be deemed 
to have been given to the Contractor in accordance with the Conditions of 
Contract. 

  

      

  COPYRIGHT   

D The copyright of these documents is vested in County Works Office, Ministry 
of Public Works, Kiambu. No part of this document may be reproduced in 
any form or by any means without their prior permission.   

      

      

      

      

      

      

      

      

      

      

      

      

  CARRIED TO COLLECTION   
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  Bill No. 2   

      

  GENERAL PRELIMINARIES   

      

  COLLECTION  Amount  

     Kshs  

  Total Brought Forward from Page No.               

  G
P/1 

  

  G
P/2 

  

  G
P/3 

  

  G
P/4 

  

  G
P/5 

  

  G
P/6 

  

  G
P/7 

  

  G
P/8 

  

  G
P/9 

  

  G
P/10 

  

  G
P/11 

  

  G
P/12 

  

  G
P/13 

  

  G
P/14 

  

      
      

      

      

      

      

      

      

      

  CARRIED FORWARD TO GRAND SUMMARY   
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ITEM DESCRIPTION QTY UNIT RATE  KSHS  

            

  BUILDERS WORKS          

            

  ELEMENT NO.1         

            

  SUBSTRUCTURES         

            

  (ALL PROVISIONAL)         

            

  NOTE; (I)   All work measured  under this element  is up to         

  
and including  the floor slab  but excluding the finishes 
thereon.            

        

  
 

        

            

     A.     
Clear the site of all  bush scrub undergrowth and small trees 
grub up roots and cart away or burn all arising 

552 SM     

  
 

        

  Excavations and earthworks         

B. 
Excavate oversite average 200mm deep to remove vegetable 
soil load up wheel and deposit about 100metres away 

        

  And later spread and level on site where directed 552 SM     

            

C. Excavate to reduce levels not exceeding         

  1.50metres deep commencing at stripped level 221 CM     

D. Excavate for strip foundation trenches         

  occurring not exceeding 1.50metres deep         

  commencing from reduced level 282 CM     

            

E Excavate for column bases occurring not exceeding 1.5metres         

  Deep commencing from reduced level 69 CM     

F Extra over excavations for excavating in rock class 1 57  CM     

G 
Allow for keeping excavations free from mud and all water 
including spring and running water by pumping pailing or 

  ITEM      

  other approved means.         

H Allow for planking and strutting to sides         

  of excavations   ITEM     

  Carried to Collections         
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ITEM DESCRIPTION QTY UNIT RATE  KSHS  

  Disposal         

            

A Load surplus excavated material and cart 272 CM     

  Filling         

            

B 
Return fill and ram selected excavated material around 
foundations 

120 CM     

  Hardcore as described         

            

C Imported hardcore filling including levelling and consolidating 221 CM 
 

  

  
 

        

  Blinding         

            

D 
50mm Thick Quarry dust blinding to the surface of hardcore; 
rolled smooth to receive polythene sheeting(m.s) 

495 SM     

  
 

        

  Insecticide treatment         

            

E 'TERMIDOL'' or other equal and approved chemical 495 SM     

  insecticide treatment prepared and applied  according to the         

  manufacturer's  printed instructions.         

  Damp proof membrane         

            

F 500 Gauge polythene or other equal and approved plastic 495 SM     

  sheet damp proof membrane laid over blinding(measured         

  nett - allow for laps)         

  In-situ concrete work         

            

  Mass concrete (1:3:6/38-38mm aggregate)         

            

G 50mm Thick blinding under strip foundations 113 SM     

            

H 50mm Thick blinding under column bases 72 SM     

            

            

  Carried to Collections         



 98 

ITEM DESCRIPTION QTY UNIT RATE  KSHS  

  Vibrated reinforced concrete         

  (1:2:4/20-20mm aggregate) as described in:         

A Strip foundations 23 CM     

            

B Column bases 29 CM     

            

C Columns 3 CM     

            

D 150mm Thick ground floor slab 495 SM     

  Steel reinforcement          

  
Supply and fix bars reinforcement including bending, hooks, 
tying wire, cutting spacers and 

        

  supporting all in position as described.          

  High tensile square twisted bars to B.S.4461         

            

E 8 mm Diameter 2205 KG     

            

F 10 mm Diameter 1395 KG     

            

G 12 mm Diameter 5400 KG     

            

H 16 mm Diameter 3285 KG     

  Mesh reinforcement         

J Fabric mesh reinforcement to B.S. 4483 ref: A142 including 495 SM     

  laps tyingwire and spacer blocks complete(measured         

  nett -allow for laps)       

  Sawn formwork as described to:         

K Vertical sides of strip foundations 375 SM     

            

L Vertical sides of Column bases 95 SM     

            

M Vertical sides of Columns 60 SM     

            

N Edge of floor slab 75-150mm high 128 LM     

            

  Carried to Collections         
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ITEM DESCRIPTION QTY UNIT RATE  KSHS  

            

  Foundation walling         

            

A. 
200mm Thick rough chisel dressed natural stone walling 
bedded and jointed in cement 

282 SM     

  and sand (1:3) mortar and reinforced with         

  and including 20swg x 25mm wide hoop iron         

  in every alternate course       

  Plinth area finishes         

            

B 12mm Thick cement and sand (1:3) wood         

  float render to plinth area 57 SM     

            

C Prepare and apply three coats black         

  bitumastic paint to rendered area 57 SM     

            

            

  Carried to collection         

            

            

            

            

  COLLECTION         

            

   Brought   Forward from Page No. SH     1     

            

  Brought   Forward from Page No. SH     2     

            

  Brought   Forward from Page No. SH     3     

            

  Brought Down   from  Page No. SH     Above     

            

  TOTAL FOR ELEMENT NO. 1         

  SUBSTRUCTURES         

  CARRIED TO SUMMARY         
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ITEM DESCRIPTION QTY UNIT RATE  KSHS  

  ELEMENT NO.2         

            

  REINFORCED CONCRETE          

  FRAME (ALL PROVISIONAL)         

            

  Vibrated reinforced concrete         

  (1:2:4/20 - 20mm aggregate) as described in:-         

            

A. Beam 26 CM     

            

B Columns 6 CM     

            

C Ramp/ steps 3 CM     

  Steel reinforcement          

  Supply and fix bars reinforcement including bending, hooks,         

  tying wire, cutting spacers and supporting all in position as         

  described.          

  High tensile square twisted bars to         

  B.S. 4461 as described in ;         

            

D 8 mm Diameter 3218 KG.     

            

E 10 mm Diameter 4838 KG.     

            

F 12 mm Diameter 1463 KG.     

            

G 16 mm Diameter 10058 KG.     

  Sawn formwork as described to ;         

            

H Sides and soffits of beams 318 SM     

            

J Sides of columns 119 SM     

L Edges of steps 75-150mm girth high 69 LM     

  TOTAL FOR ELEMENT NO. 2 R.C. SUPERSTRUCTURE         

  CARRIED TO SUMMARY         
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ITEM DESCRIPTION QTY UNIT RATE  KSHS  

  ELEMENT NO. 3         

  WALLING (ALL PROVISIONAL)         

  
Fine chiselled natural stone walling bedded and jointed in 
cement and sand (1:3) mortar and reinforced at 

        

  every alternate course with and including 20swg x 25mm           

  
wide hoop iron; with horizontal keys externally; internally left 
plain ready for plaster (m.s) 

        

A. 200mm Thick;  Externally 290 SM     

            

B 200mm Thick;  Internally 180 SM     

            

  Horizontal damp proof course ; one layer of 3 - ply bituminous         

  
felt or other equal and approved (measured nett - allow for 
laps) 

        

C 200mm Wide levelled and bedded in         

  cement and sand (1:3) mortar under walls 188 LM     

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

  TOTAL FOR ELEMENT NO.3           

  WALLING         

  CARRIED TO SUMMARY         
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ITEM DESCRIPTION QTY UNIT RATE  KSHS  

  ELEMENT NO 4         

            

  ROOFING AND RAIN WATER DISPOSAL         

            

  (ALL PROVISIONAL)         

            

  CONSTRUCTION         

            

  
All timber to be sawn cypress of G.S grade seasoned to an 
equilibrium moisture content between 9% and 15% and 

  
      

  to a requirement of K.S 02771 of  1991 treated with         

  approved wood preservative.         

A  
100 x 50mm Wall plate on and including 10mm cement and 
sand(1;4) mortar bed secured to reinforced concrete ring beam 

128 
LM     

   (m.s) by mild steel anchor bolts (m.s)         

  
The following in Nailed triangular  timber trusses  including 
hoisting and placing  approx. 3500 mm above floor slab level 

  
      

B 150 x 50 mm trussed rafter, Tie beam and the like  855 LM     

            

C 100  x  50 mm Struts / ties 855 LM     

            

D 150 x 25 x 450 mm(average)long splice piece. 255 NO     

  Covering         

  
Approved gauge 28 IT4 roofing sheets laid onto and including 
50 x 25 celcured cypress battens - at approved centres: 

  

      

  
 

        

E Laid in approved pattern;  645 SM     

  
 

        

F Raking cutting to ditto 255 LM     

  
 

  

 
    

G 300mm socketed angle ridge or valley   

 
    

  to match 68 LM     

  Wrot cypress         

H 25 x 200 mm Fascia board fixed to ends of rafters(m.s) 128 LM     

            

  Carried to collection         
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ITEM DESCRIPTION QTY UNIT RATE  KSHS  

  Sundries         

            

A 12 mm Diameter x 300 mm long black mild steel         

  anchor bolt embedded 180 mm deep in ring beam at         

  1200 mm cc including drilling holes in timber 90 NO     

            

B 100 x 100 x 6mm Thick galvanised mild steel         

  nailing cleat once bent to form angle: ten times         

  drilled, One flange nailed foot of rafter (m.s), other         

  nailed to top of wall plate (m.s) 90 NO     

            

  Rain Water disposal         

            

  The following in G24 Galvanised mild steel         

            

A 150 x 100 mm Mild square box gutter fixed to fascia         

  board with and including approved pattern brackets         

  at 1000 mm cc 128 LM     

            

B Extra over gutter for stopped end piece         

  with 100 mm diameter outlet 9 NO     

            

C 100 diameter down pipe fixed to natural stone         

  walling with and including mild steel         

  brackets 600mm centres  33 LM     

            

D Extra over down pipe for 100 mm diameter         

  swan neck wall off set 9 NO     

            

E Extra over down pipe for 100 mm diameter rain         

  water shoe 9 NO     

            

            

      

  Carried to collection           
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ITEM DESCRIPTION QTY UNIT RATE  KSHS  

  Painting         

            

  Prime only back of wood before         

  fixing         

            

A Surfaces 100-200mm girth 128 LM     

            

  Knot prime stop and prepare and         

  apply one under coat and two         

  finishing coats of gloss oil paint to;         

            

B General surfaces of wood 200 - 300mm         

  girth 128 LM     

            

  Prepare and apply one coat of         

  calcium plumbate and two coats of         

  gloss oil paint to :-         

            

C General surfaces metal   53 SM     

            

            

            

            

  Carried to collection         

            

  COLLECTION         

            

  Brought Forward from Page No. SH     7     

            

  Brought Forward from Page No. SH     8     

            

  Brought Down from    Above     

  TOTAL FOR ELEMENT NO. 4         

  ROOFING AND RAINWATER DISPOSAL         

  CARRIED TO SUMMARY         
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ITEM DESCRIPTION QTY UNIT RATE  KSHS  

  ELEMENT NO. 5         

            

  EXTERNAL  WALL FINISHES         

  (ALL PROVISIONAL)         

  External wall finishes         

            

  12mm thick cement,sand render,with wood          

  float finish, as described to:-         

            

A Masonry surfaces 117 SM     

            

B Concrete surfaces of columns and beams  173 SM     

            

  Painting and decorations          

            

  Prepare and apply one undercoat and two finishing         

  coats exterior quality plastic emulsion paint on:-         

            

C Fair faced surfaces of concrete beams, masonry and         

  columns 290 SM     

            

D 
Decorative clay brick walling 100mm Thick in cement mortar 
(1:3) 

179 SM     

            

            

            

            

            

            

            

            

      

  TOTAL FOR ELEMENT NO. 5         

  EXTERNAL WALL FINISHES          

  CARRIED TO SUMMARY         
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ITEM DESCRIPTION QTY UNIT RATE  KSHS  

            

  ELEMENT NO. 6         

            

  INTERNAL  WALL FINISHES         

  (ALL PROVISIONAL)         

            

  Internal wall finishes         

            

A 
Hack out joints and apply 12mm thick gauged lime plaster 
(1:2:9) in two coats finished with steel trowel on natural stone 

180 SM     

  walling and concrete surfaces      

  200 x 450 x 6mm Thick white or approved colour          

  
glazed wall tiles jointed and pointed with matching white 
cement 

        

  
 

        

C Tiling on walls 135 SM     

            

D Sill 150mm wide with rounded edge tiles 135 LM     

  Painting and decorations          

  Prepare and apply one undercoat and two finishing         

  coats plastic emulsion paint on:-         

            

            

G Plastered surfaces 45 SM     

            

            

            

            

            

            

            

            

            

  TOTAL FOR ELEMENT NO. 6         

  INTERNAL WALL FINISHES          

  CARRIED TO SUMMARY         
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ITEM DESCRIPTION QTY UNIT RATE  KSHS  

  ELEMENT NO. 7         

            

  FLOOR  FINISHES         

  (ALL PROVISIONAL)         

  Floor finishes         

  Insitu cement and sand ( 1:3) screeded beds ,with         

  wood trowelled finish, on concrete         

A 
24 mm (average) screed; laid to fall; to receive terrazzo finish 
(ms) 

495 SM     

  Polished terrazzo paving finish including         

  plastic dividing strips at approved centres         

            

B 15mm Thick paving 495 SM     

            

C Ditto 20 x 100 mm high skirting 180 LM     

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

  TOTAL FOR ELEMENT NO. 7         

  FLOOR  FINISHES          

  CARRIED TO SUMMARY         
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ITEM DESCRIPTION QTY UNIT RATE  KSHS  

  ELEMENT NO. 8         

            

  CEILING   FINISHES         

  (ALL PROVISIONAL)         

            

  12mm Thick Chipboard including  50 x 50mm          

  brandering         

            

A 12mm thick chipboard 495 SM     

            

            

  Prepare and apply three coats first quality         

  emulsion paint         

            

B Surfaces of chipboard 495 SM     

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

  TOTAL FOR ELEMENT NO. 8         

  CEILING FINISHES         

  CARRIED TO SUMMARY         
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ITEM DESCRIPTION QTY UNIT RATE  KSHS  

  ELEMENT NO. 9         

  WINDOWS         

  (ALL PROVISIONAL)         

            

A 175 x 75mm thick precast concrete window; weathered and 
throated 

63 LM     

  Steel Casement Windows         

            

  

Custom - made window casements complete with  hinges, 
stays, fasteners, permanent vent with mosquito gauze and 
sheet metal hood etc assembled and fixed to opening 
including cutting and pinning lugs to concrete or blockwork 
surround and bedding  frame in cement and sand mortar (1:4) 
(Burglar proofing grilles included) 

  

      

B 
Window  Size 3600 x 1500 mm high; divided horizontally  in 3 
equal main panels; Two panels hung fixed in readiness for 
glazing (ms); one panel permanently finished in galvanized wire 
gauze 

6 NO     

            

C Window  Size 3300 x 1500 mm high; ditto 8 NO     

            

D Window  Size 1900 x 1500 mm high; ditto 2 NO     

            

E Window  Size 4200 x 1500 mm high; ditto 3 NO     

  GLASS & GLAZING TO METAL  WITH PUTTY          

  Clear sheet Glass         
            

F 4 mm thick 93 SM     

  Prepare and apply two undercoats and   

 
    

  one finishing coat gloss oil paint to   

 
    

  

 

  

 
    

G Steel window surfaces; Internally 93 SM     

            
H Steel window surfaces; Externally 93 SM     

  

 

  

 
    

  TOTAL FOR ELEMENT NO. 9         

  WINDOWS         

  CARRIED TO SUMMARY         



 110 

ITEM DESCRIPTION QTY UNIT RATE  KSHS  

  ELEMENT NO. 10         

            

  DOORS         

  (ALL PROVISIONAL)         

            

  Steel Casement Doors         

            

  

Custom - made Steel Casement door complete with  hinges, 
permanent vent with mosquito gauze and sheet metal hood 
etc assembled and fixed to opening including cutting and 
pinning lugs to concrete or blockwork surround and bedding  
frame in cement and sand mortar (1:4) (Grille, 3 lever "Union" 
or approved equivalent steel lock  and  Glazing included ) 

  

      

A 
Steel sliding Door Overall size 1500 x 2400 mm high; complete 
with heavy duty sliding door mechanism 5 

NO     

            

            

            

B 
Steel Casement Door Overall size 900 x 2400 mm high; 
complete with heavy duty door hinges  12 

NO     

            

  
Prepare and Apply Three Coats of Gloss Oil Paint to:-  

        

            

C Steel door general surfaces 87 SM     

            

            

            

            

            

            

            

            

  TOTAL FOR ELEMENT NO. 10         

  DOORS         

  CARRIED TO SUMMARY         
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ITEM DESCRIPTION QTY UNIT RATE  KSHS  

  BUILDERS WORKS         

            

  SUMMARY         

    PAGE NO     

            

1 SUBSTRUCTURES                   SH 4     

            

2 R.C SUPERSTRUCTURES       SH 5     

            

3 EXTERNAL WALLING                 SH 6     

            

4 ROOFING AND RAIN WATER DISPOSAL   SH 9     

            

5 EXTERNAL WALL FINISHES                         SH 10     

            

6 INTERNAL WALL FINISHES                         SH 11     

            

7 FLOOR  FINISHES                         SH 12     

            

8 CEILING  FINISHES                         SH 13     

            

9 WINDOWS                                SH 14     

            

10 DOORS                                        SH 15     

            

            

            

            

            

            

            

            

            

  
TOTAL FOR SLAUGHTER HOUSE CARRIED TO  GRAND 
SUMMARY         
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ITEM DESCRIPTION QTY UNIT RATE  KSHS  

            

  BUILDERS WORKS          

            

  ELEMENT NO.1         

            

  SUBSTRUCTURES         

            

  (ALL PROVISIONAL)         

            

  NOTE; (I) All work measured  under          

   this element  is up to and including  the         

   floor slab  but excluding the finishes thereon.         

            

     A.     Clear the site of all  bush scrub undergrowth          

  and small trees grub up roots and cart away          

  or burn all arising 160 SM     

            

  Excavations and earthworks         

B. Excavate oversite average 200mm deep to         

  remove vegetable soil load up wheel and         

  deposit about 100metres away and later spread          

  and level on site where directed 160 SM     

            

C. Excavate to reduce levels not exceeding         

  1.50metres deep commencing at stripped level 160 CM     

            

D. Excavate for strip foundation trenches         

  occurring not exceeding 1.5metres deep         

  commencing from reduced level 34 CM     

            

F Extra over excavations for excavating          

  in rock class 1 10 CM     

            

            

  Carried to Collections         
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ITEM DESCRIPTION QTY UNIT RATE  KSHS  

A Allow for keeping excavations free from         

  mud and all water including spring and         

  running water by pumping pailing or         

  other approved means.   ITEM     

            

B Allow for planking and strutting to sides         

  of excavations   ITEM     

            

  Disposal         

            

C Load surplus excavated material and cart away 180 CM     

            

  Filling         

            

D Return fill and ram selected excavated         

  material around foundations. 16 CM     

            

  Hardcore as described         

            

E Imported hardcore filling including levelling and          

  consolidating in 150mm layers 160 CM     

            

  Blinding         

            

  50mm Thick Quarry dust blinding to the         

F surface of hardcore;rolled smooth to         

  receive polythene sheeting(m.s) 160 SM     

            

  Insecticide treatment         

            

G 'TERMIDOL'' or other equal and         

  approved chemical insecticide treatment         

  prepared and applied  according to the         

  manufacturer's  printed instructions. 160 SM     

  Carried to Collections         
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ITEM DESCRIPTION QTY UNIT RATE  KSHS  

  Damp proof membrane         

            

A 500 Gauge polythene or other equal         

  and approved plastic sheet damp proof         

  membrane laid over blinding(measured         

  nett - allow for laps) 160 SM     

            

  In-situ concrete work         

            

  Mass concrete (1:3:6/38-38mm         

  aggregate)         

            

B 50mm Thick blinding under strip foundations 24 SM     

            

  Vibrated reinforced concrete         

  (1:2:4/20-20mm aggregate) as         

  described in:         

            

C Strip foundations 6 CM     

            

D 150mm Thick ground floor slab 160 SM     

            

  Steel reinforcement          

            

  Supply and fix bars reinforcement         

  including bending, hooks,         

  tyingwire, cutting spacers and         

  supporting all in position as         

  described.          

  High tensile square twisted bars to B.S.4461         

            

E 8 mm Diameter 150 KG.     

            

F 10 mm Diameter 170 KG.     

  Carried to Collections         
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ITEM DESCRIPTION QTY UNIT RATE  KSHS  

  Mesh reinforcement         

A Fabric mesh reinforcement to B.S. 4483         

  ref: A142 including laps tyingwire and         

  spacer blocks complete(measured         

  nett-allow for laps) 160 SM     

            

  Sawn formwork as described to:         

            

B Vertical sides of strip foundations 16 SM     

            

C Edge of floor slab 75-150mm high 40 LM     

            

  Foundation walling         

            

D 200mm Thick rough chisel dressed natural         

  stone walling bedded and jointed in cement         

  and sand (1:3) mortar and reinforced with         

  and including 20swg x 25mm wide hoopiron         

  in every alternate course 80 SM     

            

  Carried to collection below       

  COLLECTION         

            

   Brought   Forward from Page No. WS     1     

            

  Brought   Forward from Page No. WS     2     

            

  Brought   Forward from Page No. WS     3     

            

  Brought     Down   from  Page No. WS     4 Above   

            

            

  TOTAL FOR ELEMENT NO. 1         

  SUBSTRUCTURES         

  CARRIED TO SUMMARY         
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ITEM DESCRIPTION QTY UNIT RATE  KSHS  

  ELEMENT NO.2         

            

  TIMBER ENCLOSURE         

  FRAME (ALL PROVISIONAL)         

            

            

            

  

Timber stock enclosure structure in 100 mm treated cedar 
timber posts framing embedded into concrete base at 3.0 
metres centres; 100 x 50 mm treated cypress top and bottom 
members; complete with 75 x 50 mm treated cypress infills at 
300 mm centres both ways;  

        

            

A. Overall height 3.0 metres high 64 SM     

            

  Prepare and apply one coat of         

  calcium plumbate and two coats of         

  gloss oil paint to :-         

            

B General surfaces timber   64 SM     

            

            

            

            

            

            

            

            

            

            

            

  TOTAL FOR ELEMENT NO. 2         

  TIMBER ENCLOSURE         

  CARRIED TO SUMMARY         
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ITEM DESCRIPTION QTY UNIT RATE  KSHS  

  BUILDERS WORKS         

            

  SUMMARY         

    PAGE NO     

            

1 SUBSTRUCTURES                   WS 4     

            

2 TIMBER ENCLOSURE WS 5     

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

      

      

      

            

  TOTAL FOR HOLDING SHED CARRIED TO  GRAND SUMMARY         
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 120 

ITEM DESCRIPTION QTY UNIT RATE  KSHS  

            

  BUILDERS WORKS          

            

  ELEMENT NO.1         

            

  SUBSTRUCTURES         

            

  (ALL PROVISIONAL)         

            

  
NOTE; (I)   All work measured under this element  is up to and 
including  the  floor slab  but excluding the finishes thereon.   
         

        

     A.     
Clear the site of all  bush scrub undergrowth and small trees 
grub up roots and cart away or burn all arising 

60 SM     

  
 

        

  Excavations and earthworks         

B. 
Excavate oversite average 200mm deep to remove vegetable 
soil load up wheel and deposit about 100metres away and later 

60 SM     

  spread and level on site where directed       

            

C. 
Excavate to reduce levels not exceeding1.50metres deep 
commencing at stripped level 

36 CM     

            

D. 
Excavate for strip foundation trenches occurring not exceeding 
1.5metres deep commencing from reduced level 

24 CM     

            

E 
Excavate for column bases occurring not exceeding 1.5metres 
deep commencing from reduced level 

14 CM     

            

F Extra over excavations for excavating in rock class 1 6 CM     

  
 

      

G 
Allow for keeping excavations free from mud and all water 
including spring and running water by pumping 

        

  pailing or other approved means.         

  
 

  ITEM     

H Allow for planking and strutting to sides         

  of excavations   ITEM     

            

  Carried to Collections         
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ITEM DESCRIPTION QTY UNIT RATE  AMOUNT  

  Disposal         

            

A Load surplus excavated material and cart away 54 CM     

  Filling         

            

B Return fill and ram selected excavated material around         

  foundations. 18 CM     

            

  Hardcore as described         

            

C Imported hardcore filling including levelling and consolidating 36 CM     

  in 150mm layers       

            

  Blinding         

D 
50mm Thick Quarry dust blinding to the surface of hardcore; 
rolled smooth to receive polythene sheeting(m.s) 

36 SM     

            

  Insecticide treatment         

            

E 
'TERMIDOL'' or other equal and approved chemical insecticide 
treatment prepared and applied  according to the 

36 SM     

  manufacturer's  printed instructions.       

            

  Damp proof membrane         

            

F 500 Gauge polythene or other equal and approved plastic 36 SM     

  sheet damp proof membrane laid over blinding(measured         

  nett - allow for laps)       

            

  In-situ concrete work         

  Mass concrete (1:3:6/38-38mm aggregate)         

G 50mm Thick blinding under strip foundations 16 SM     

            

H 50mm Thick blinding under column bases 10 SM     

            

  Carried to Collections         
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ITEM DESCRIPTION QTY UNIT RATE  AMOUNT  

  Vibrated reinforced concrete(1:2:4/20-20mm aggregate) as         

  described in:         

            

A Strip foundations 4 CM     

            

B Column bases 2 CM     

            

C Columns 2 CM     

            

D 150mm Thick ground floor slab 36 SM     

  Steel reinforcement          

  Supply and fix bars reinforcement including bending, hooks,         

  Tying wire, cutting spacers and supporting all in position as         

  described.          

  High tensile square twisted bars to B.S.4461         

E 8 mm Diameter 140 KG.     

            

F 10 mm Diameter 130 KG.     

            

G 12 mm Diameter 160 KG.     

  Mesh reinforcement         

            

H Fabric mesh reinforcement to B.S. 4483 ref: A142 including laps         

  tyingwire and spacer blocks complete(measured         

  nett-allow for laps) 36 SM     

            

  Sawn formwork as described to:         

J Vertical sides of strip foundations 12 SM     

            

K Vertical sides of Column bases 12 SM     

            

L Vertical sides of Columns 12 SM     

            

M Edge of floor slab 75-150mm high 30 LM     

  Carried to Collections         
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ITEM DESCRIPTION QTY UNIT RATE  AMOUNT  

            

  Foundation walling         

            

A. 200mm Thick rough chisel dressed natural         

  stone walling bedded and jointed in cement         

  and sand (1:3) mortar and reinforced with         

  and including 20swg x 25mm wide hoopiron         

  in every alternate course 40 SM     

            

            

            

            

            

            

            

            

            

            

            

  Carried to collection below       

            

            

  COLLECTION         

            

   Brought   Forward from Page No. MAN     1     

            

  Brought   Forward from Page No. MAN     2     

            

  Brought   Forward from Page No. MAN     3     

            

  Brought     Down   from  Page No. MAN     4 Above   

            

  TOTAL FOR ELEMENT NO. 1         

  SUBSTRUCTURES         

  CARRIED TO SUMMARY         
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ITEM DESCRIPTION QTY UNIT RATE  AMOUNT  

  ELEMENT NO.2         

            

  REINFORCED CONCRETE          

  FRAME (ALL PROVISIONAL)         

            

  Vibrated reinforced concrete         

  (1:2:4/20 - 20mm aggregate ) as         

  described in:-         

A. Ring Beam 4 CM     

            

B Columns 2 CM     

            

            

            

  Steel reinforcement          

            

  Supply  and fix steel bars         

  reinforcement including bending,         

  hooks, tying wire, cutting, spacer         

  blocks and supporting all in         

  position         

  High tensile square twisted bars to         

  B.S. 4461 as described in ;         

            

C 8 mm Diameter 130 KG.     

            

D 12 mm Diameter 170 KG.     

            

  Sawn formwork as described to ;         

E Sides and soffits of ringbeam/beams 20 SM     

            

F Sides of columns 12 SM     

  TOTAL FOR ELEMENT NO. 2         

  R.C. SUPERSTRUCTURE         

  CARRIED TO SUMMARY         
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ITEM DESCRIPTION QTY UNIT RATE  AMOUNT  

  ELEMENT NO. 3         

            

  WALLING (ALL PROVISIONAL)         

            

  Precast concrete louvred         

  walling bedded and jointed in cement         

  and sand (1:3) mortar and reinforced         

  with and including 20swg x 25mm         

  wide hoopiron;          

            

A. 200mm Thick  reinforced in every alternate course  12 SM     

            

            

            

            

            

            

            

  Horizontal damp proof course ; one         

  layer of 3 - ply bituminous felt or         

  other equal and approved         

  (measured nett - allow for laps)         

            

B 200mm Wide levelled and bedded in         

  cement and sand (1:3) mortar under walls 30 LM     

            

            

            

            

            

            

  TOTAL FOR ELEMENT NO.3           

  WALLING         

  CARRIED TO SUMMARY   
 

  
 

    



 126 

ITEM DESCRIPTION QTY UNIT RATE  AMOUNT  

            

  ELEMENT NO 4         

            

  ROOFING AND RAIN WATER DISPOSAL         

            

  (ALL PROVISIONAL)         

            

  CONSTRUCTION         

            

  All timber to be sawn cypress of G.S grade         

  seasoned to an equilibrium moisture content         

  between 9%and 15% and to a requirement of          

  K.S 02771 of  1991 treated with approved         

  wood preservative.         

            

A  100 X 50mm Wall plate on and including 10mm         

  cement and sand (1;4) mortar bed secured to          

  reinforced concrete ring beam (m.s) by mild          

  steel anchor bolts (m.s) 30 LM     

            

  The following in Nailed triangular            

  timber trusses  including hoisting and         

  placing 3000 mm above floor slab level.         

            

   B 150 X 50 mm trussed rafter, Tie beam and the like  100 LM     

            

C 100  X  50 mm Struts / ties 80 LM     

            

D 150 X  25X 450 mm(average)long splice piece. 12 N0     

            

            

            

      

            

  Carried to collection         
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ITEM DESCRIPTION QTY UNIT RATE 
 
AMOUNT  

  Covering         

  
 

        

  
Approved gauge 28 IT5 roofing sheets laid onto and including 
50 x 25 celcured cypress battens - at approved centres:         

  
 

        

A Laid in approved pattern;  40 SM     

  
 

        

B Raking cutting to ditto 10 LM     

  Sundries         

            

C 12 mm Diameter x 300 mm long black mild steel         

  anchor bolt embedded 180 mm deep in ring beam at         

  1200 mm cc including drilling holes in timber 12 NO     

            

D 100 X 100 X 6mm Thick galvanised mild steel         

  nailing cleat once bent to form angle :ten times         

  drilled, One flange nailed foot of rafter (m.s), other         

  nailed to top of wall plate (m.s) 12 NO     

            

  Carried to collection           

            

            

            

            

  COLLECTION         

            

  Brought   Forward from Page No. MAN     7     

            

  Brought   Forward from Page No. MAN     8     

            

            

            

  TOTAL FOR ELEMENT NO. 4         

  ROOFING AND RAINWATER DISPOSAL         

  CARRIED TO SUMMARY         
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ITEM DESCRIPTION QTY UNIT RATE 
 
AMOUNT  

  BUILDERS WORKS         

            

  SUMMARY         

    PAGE NO     

            

1 SUBSTRUCTURES                   MAN 4     

            

2 R.C SUPERSTRUCTURES       MAN 5     

            

3 EXTERNAL WALLING                 MAN 6     

            

4 ROOFING AND RAIN WATER DISPOSAL   MAN 9     

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

  TOTAL FOR MANURE SHED CARRIED TO  GRAND SUMMARY         
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ITEM DESCRIPTION QTY UNIT RATE  KSHS  

            

  BUILDERS WORKS          

  ELEMENT NO.1         

  SUBSTRUCTURES         

            

  (ALL PROVISIONAL)         

            

  
NOTE; (I)   All work measured  under this element  is up to and 
including  the  floor slab  but excluding the           

        

  finishes thereon.         

            

     A.     Clear the site of all  bush scrub undergrowth and small 160 SM     

  trees grub up roots and cart away or burn all arising         

  Excavations and earthworks         

B. 
Excavate oversite average 200mm deep to remove vegetable 
soil load up wheel and deposit about 100metres away and later 

60 SM     

  spread and level on site where directed       

            

C. 
Excavate to reduce levels not exceeding1.50metres deep 
commencing at stripped 

35 CM     

  level       

            

D. Excavate for strip foundation trenches occurring not exceeding 30 CM     

  1.5metres deep commencing from reduced level         

  
 

      

            

F Extra over excavations for excavating in rock class 1 7 CM     

            

G Allow for keeping excavations free from         

  mud and all water including spring and         

  running water by pumping pailing or         

  other approved means.   ITEM     

            

H Allow for planking and strutting to sides         

  of excavations   ITEM     

            

  Carried to Collections         
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ITEM DESCRIPTION QTY UNIT RATE  AMOUNT  

  Disposal         

            

A Load surplus excavated material and cart away 55 CM     

  Filling         

            

B Return fill and ram selected excavated         

  material around foundations. 10 CM     

            

  Hardcore as described         

            

C Imported hardcore filling including levelling and consolidating 35 CM     

  in 150mm layers       

            

  Blinding         

D 
50mm Thick Quarry dust blinding to the surface of 
hardcore;rolled smooth to receive polythene sheeting(m.s) 

35 SM     

            

  Insecticide treatment         

            

E 'TERMIDOL'' or other equal and approved chemical insecticide 35 SM     

  treatment prepared and applied  according to the         

  manufacturer's  printed instructions.       

            

  Damp proof membrane         

            

F 500 Gauge polythene or other equal         

  and approved plastic sheet damp proof         

  membrane laid over blinding(measured         

  nett - allow for laps) 35 SM     

            

  In-situ concrete work         

  Mass concrete (1:3:6/38-38mm         

  aggregate)         

            

G 50mm Thick blinding under strip foundations 25 SM     

  Carried to Collections         
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ITEM DESCRIPTION QTY UNIT RATE  AMOUNT  

            

  Vibrated reinforced concrete(1:2:4/20-20mm aggregate) as         

  described in:         

            

A Strip foundations 5 CM     

            

B 150mm Thick ground floor slab 35 SM     

            

  Steel reinforcement          

            

  Supply and fix bars reinforcement         

  including bending, hooks,         

  tyingwire, cutting spacers and         

  supporting all in position as         

  described.          

            

  High tensile square twisted bars to B.S.4461         

            

C 8 mm Diameter 120 KG.     

            

D 10 mm Diameter 180 KG.     

            

  Mesh reinforcement         

            

E Fabric mesh reinforcement to B.S. 4483         

  ref: A142 including laps tyingwire and         

  spacer blocks complete(measured nett-allow for laps) 35 SM     

  
 

      

  Sawn formwork as described to:         

            

F Vertical sides of strip foundations 18 SM     

            

G Edge of floor slab 75-150mm high 25 LM     

            

  Carried to Collections         
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ITEM DESCRIPTION QTY UNIT RATE  AMOUNT  

            

  Foundation walling         

            

A. 200mm Thick rough chisel dressed natural         

  stone walling bedded and jointed in cement         

  and sand (1:3) mortar and reinforced with         

  and including 20swg x 25mm wide hoopiron         

  in every alternate course 60 SM     

            
            

  Plinth area finishes         

            

B 12mm Thick cement and sand (1:3) wood         

  float render to plinth area 15 SM     

            

C Prepare and apply three coats black         

  bitumastic paint to rendered area 15 SM     

            

            

  Carried to collection below       

            

            

  COLLECTION         

            

   Brought   Forward from Page No. OB     1     

            

  Brought   Forward from Page No. OB     2     

            

  Brought   Forward from Page No. OB     3     

            

  Brought     Down   from  Page No. OB     4 Above   

            

  TOTAL FOR ELEMENT NO. 1         

  SUBSTRUCTURES         

  CARRIED TO SUMMARY         
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ITEM DESCRIPTION QTY UNIT RATE  AMOUNT  

  ELEMENT NO.2         

            

  REINFORCED CONCRETE          

  FRAME (ALL PROVISIONAL)         

            

  Vibrated reinforced concrete         

  (1:2:4/20 - 20mm aggregate ) as         

  described in:-         

A. Ring Beam 5 CM     

            

            

B Ramp/ steps 1 CM     

            

  Steel reinforcement          

            

  Supply  and fix steel bars         

  reinforcement including bending,         

  hooks, tying wire, cutting, spacer         

  blocks and supporting all in         

  position         

            

  High tensile square twisted bars to         

  B.S. 4461 as described in ;         

            

C 8 mm Diameter 120 KG.     

            

D 12 mm Diameter 180 KG.     

  Sawn formwork as described to ;         

E Sides and soffits of ringbeam/beams 45 SM     

            

F Edges of steps 75-150mm girth high 5 LM     

            

  TOTAL FOR ELEMENT NO. 2         

  R.C. SUPERSTRUCTURE         

  CARRIED TO SUMMARY         
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ITEM DESCRIPTION QTY UNIT RATE  AMOUNT  

  ELEMENT NO. 3         

            

  WALLING (ALL PROVISIONAL)         

            

  Fine chiselled natural stone         

  walling bedded and jointed in cement         

  and sand (1:3) mortar and reinforced         

  with and including 20swg x 25mm         

  
wide hoopiron; with horizontal keys externally; internally left 
plain ready for plaster (m.s) 

        

            

A. 200mm Thick  reinforced in every third         

  course  95 SM     

            

            

            

B 100 mm Thick  reinforced in every alternate course  4 SM     

            

            

  Horizontal damp proof course ; one         

  layer of 3 - ply bituminous felt or         

  other equal and approved         

  (measured nett - allow for laps)         

            

C 200mm Wide levelled and bedded in         

  cement and sand (1:3) mortar under walls 30 LM     

            

D 100 mm Wide levelled and bedded in         

  cement and sand (1:3) mortar under walls 2 LM     

            

            

            

  TOTAL FOR ELEMENT NO.3           

  WALLING         

  CARRIED TO SUMMARY         
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ITEM DESCRIPTION QTY UNIT RATE  AMOUNT  

            

  ELEMENT NO 4         

            

  ROOFING AND RAIN WATER DISPOSAL         

            

  (ALL PROVISIONAL)         

            

  CONSTRUCTION         

            

  All timber to be sawn cypress of G.S grade         

  seasoned to an equilibrium moisture content         

  between 9%and 15% and to a requirement of          

  K.S 02771 of  1991 treated with approved         

  wood preservative.         

            

A  100 X 50mm Wall plate on and including 10mm         

  cement and sand (1;4) mortar bed secured to          

  reinforced concrete ring beam (m.s) by mild          

  steel anchor bolts (m.s) 25 LM     

            

  The following in Nailed triangular            

  timber trusses including hoisting and                

  placing approx 3000 mm above floor slab level.         

            

   B 150 X 50 mm trussed rafter, Tie beam and the like  105 LM     

            

C 100  X  50 mm Struts / ties 85 LM     

            

D 150 X  25X 450 mm(average)long splice piece. 15 N0     

            

            

            

      

            

  Carried to collection         
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ITEM DESCRIPTION QTY UNIT RATE  AMOUNT  

            

            

  Covering         

  
 

        

  
Approved gauge 28 IT5 roofing sheets laid onto and including 
50 x 25 celcured cypress battens - at approved centres:         

  
 

        

A Laid in approved pattern;  50 SM     

  
 

        

B Raking cutting to ditto 30 LM     

  
 

  
 

    

C 300mm socketed angle ridge or valley   
 

    

  to match 10 LM     

  
 

        

  Wrot cypress         

D 25 X200 mm Fascia board fixed to ends of         

  rafters(m.s) 18 LM     

            

  Sundries         

            

E 12 mm Diameter x 300 mm long black mild steel         

  anchor bolt embedded 180 mm deep in ring beam at         

  1200 mm cc including drilling holes in timber 20 NO     

            

F 100 X 100 X 6mm Thick galvanised mild steel         

  nailing cleat once bent to form angle :ten times         

  drilled, One flange nailed foot of rafter (m.s), other         

  nailed to top of wall plate (m.s) 20 NO     

            

            

            

      

            

  Carried to collection           
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ITEM DESCRIPTION QTY UNIT RATE  AMOUNT  

            

  Rain Water disposal         

            

  The following in G24 Galvanised mild steel         

            

A 150 X 100 mm Mild square box gutter fixed to fascia         

  board with and including approved pattern brackets         

  at 1000 mm cc 15 LM     

            

B Extra over gutter for stopped end piece         

  with 100 mm diameter outlet 2 NO     

            

C 100 diameter x 3 mm Thick cold rolled         

  steel pipe fixed to natural stone         

  walling with and including mild steel         

  brackets 600mm centres  6 LM     

            

D Extra over down pipe for 100 mm diameter         

  swan neck wall off set 2 NO     

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

  Carried to collection           
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ITEM DESCRIPTION QTY UNIT RATE  AMOUNT  

            

A Extra over down pipe for 100 mm diameter rain water shoe 2 NO     

  Painting         

            

  Prime only back of wood before fixing         

            

B Surfaces 100-200mm girth 15 LM     

            

  Knot prime stop and prepare and         

  apply one under coat and two         

  finishing coats of gloss oil paint to;         

            

C General surfaces of wood 200 - 300mm girth 15 LM     

            

  Prepare and apply one coat of         

  calcium plumbate and two coats of         

  gloss oil paint to :-         

            

D General surfaces metal   15 SM     

            

  Carried to collection         

  COLLECTION         

            

  Brought   Forward from Page No. OB     7     

            

  Brought   Forward from Page No. OB     8     

            

  Brought   Forward from Page No. OB     9     

            

  Brought     Down   from    Above     

            

            

  TOTAL FOR ELEMENT NO. 4         

  ROOFING AND RAINWATER DISPOSAL         

  CARRIED TO SUMMARY         
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ITEM DESCRIPTION QTY UNIT RATE  AMOUNT  

            

  ELEMENT NO. 5         

            

  EXTERNAL  WALL FINISHES         

  (ALL PROVISIONAL)         

  External wall finishes         

            

            

  12mm thick cement,sand render,with wood          

  float finish,  as described to:-         

            

A Concrete surfaces of columns and beams  25 SM     

            

  Painting and decorations          

            

  Prepare and apply one undercoat and two finishing           

  coats exterior quality plastic emulsion paint on:-         

            

B Fair faced surfaces of concrete beams and         

  columns 25 SM     

            

            

            

            

            

            

            

            

            

            

            

            

  TOTAL FOR ELEMENT NO. 5         

  EXTERNAL WALL FINISHES          

  CARRIED TO SUMMARY         
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ITEM DESCRIPTION QTY UNIT RATE  AMOUNT  

            

  ELEMENT NO. 6         

            

  INTERNAL  WALL FINISHES         

  (ALL PROVISIONAL)         

            

  Internal wall finishes         

            

A Hack out joints and apply 12mm thick         

  gauged lime plaster (1:2:9) in two coats         

  finished with steel trowel on natural stone         

  walling and beams 145 SM     

            

  Painting and decorations          

            

  Prepare and apply one undercoat and two finishing           

  coats plastic   emulsion paint on:-         

            

            

B Plastered surfaces 145 SM     

            

            

            

            

            

            

            

            

            

            

            

            

  TOTAL FOR ELEMENT NO. 6         

  INTERNAL WALL FINISHES          

  CARRIED TO SUMMARY         
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ITEM DESCRIPTION QTY UNIT RATE  AMOUNT  

  ELEMENT NO. 7         

            

  FLOOR  FINISHES         

  (ALL PROVISIONAL)         

  Floor finishes         

            

            

  Insitu cement and sand ( 1:3) screeded beds ,with         

  wood trowelled finish, on concrete         

            

A 25 mm screed to receive floor tiles (ms) 35 SM     

            

            

  300 x 300 x 6 mm Thick floor "Saj" or equivalent           

  ceramic floor tiles jointed and pointed with         

  matching white cement         

            

B Tiling  35 SM     

            

C Ditto 100 mm high skirting 45 LM     

            

            

            

            

            

            

            

            

            

            

            

            

  TOTAL FOR ELEMENT NO. 7         

  FLOOR  FINISHES          

  CARRIED TO SUMMARY         
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ITEM DESCRIPTION QTY UNIT RATE  AMOUNT  

  ELEMENT NO. 8         

            

  CEILING   FINISHES         

  (ALL PROVISIONAL)         

            

  Chip board ceiling          

            

A 
Chipboard ceiling fixed to and including 50x 50mm sawn 
cypress brandering at 600mm centers both directions fixed 

35 SM     

  with clout headed nails and set out in symmetrical panels         

  with 'V' joints.       

            

B 
Extra over  celotex ceiling for forming removable access trap 
door size 750 x750mm with 100 x 50mm sawn treated 

1 NO     

  cypress trimming joists 120 x 25mm wrot cedar frame all         

  round and 12mm soft board removable panel set loose on top         

  of framing including painting         

  
 

      

  Prime grade wrot cypress timber selected and kept clean         

C 100 x 25mm cornice with two labours  45 LM     

            

  Painting & decorations          

            

D Prime only back of timber before fixing         

  surfaces not exceeding 100mm girth 45 LM     

            

  Knot prime and stop and prepare and apply          

  three coats  first quality emulsiion paint         

            

E Chip board ceiling  35 SM     

            

F Timber surfaces not exceeding 100mm girth 45 LM     

      

  TOTAL FOR ELEMENT NO. 8         

  CEILING FINISHES         

  CARRIED TO SUMMARY         
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ITEM DESCRIPTION QTY UNIT RATE  AMOUNT  

  ELEMENT NO. 9         

  WINDOWS         

  (ALL PROVISIONAL)         

A 175 x 75mm thick precast concrete window; weathered and 
throated 

6 LM     

  Prime grade wrot cypress         

            

B 125 x 25mm window board with one labour. 6 LM     

            

C 25mm quadrant bead  6 LM     

            

D 

Pelmet boxes in 25 x 150mm bull-nosed top, 25 x 150mm fascia 
with 8 labours; complete with 19 x 50mmm cypress bearer 
plugged to wall; including ends 

6 LM     

  Accessories.         

            

E 
Aluminium I section curtain rail complete with brackets, rings, 
rollers and all other necessary accessories. 

6 LM     

  Painting         

F 
Prepare and apply three coats of gloss oil paint to timber 
pelmet boxes. 200 -300mm girth 

6 LM     

            

G Ditto window board surfaces 100 - 200mm girth 6 LM     

            

H Ditto; not exceeding 100mm girth 6 LM     

            

  Steel Casement Windows         

            

  

Standard     windows  casements complete with  hinges, stays, 
fasteners, permanent vent with mosquito gauze and sheet 
metal hood etc assembled and fixed to opening including 
cutting and pinning lugs to concrete or blockwork surround 
and bedding  frame in cement and sand mortar (1:4) (Burglar 
proofing grilles included) 

        

J Window  Size 1500 x 1500 mm high  2 NO     

            

K Window  Size 600 x 600 mm high  1 NO     

  Carried to collection           
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ITEM DESCRIPTION QTY UNIT RATE  AMOUNT  

            

  GLASS & GLAZING TO METAL  WITH          

  PUTTY          

            

  Clear sheet Glass         

            

A 4 mm thick 5 SM     

            

  Obscure  sheet Glass         

            

B 5 mm thick 1 SM     

            

  Prepare and apply two undercoats and   
 

    

  one finishing coat gloss oil paint to   
 

    

  

 
  

 
    

C Steel window surfaces; Internally 6 SM     

            

D Steel window surfaces; Externally 6 SM     

            

  Carried to collection           

            

  COLLECTIONS          

            

  Brought   Forward from Page No. OB     15     

            

            

            

            

            

  Brought     Down   from        Above     

            

            

  TOTAL FOR ELEMENT NO. 9         

  WINDOWS         

  CARRIED TO SUMMARY         
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ITEM DESCRIPTION QTY UNIT RATE  AMOUNT  

  ELEMENT NO. 10         

            

  DOORS         

  (ALL PROVISIONAL)         

            

            

            

            

  Steel Casement Doors         

            

  

Standard door complete with  hinges, permanent vent with 
mosquito gauze and sheet metal hood etc assembled and 
fixed to opening including cutting and pinning lugs to concrete 
or blockwork surround and bedding  frame in cement and 
sand mortar (1:4) (Grille, 3 lever "Union" or approved 
equivalent steel lock  and  Glazing included ) 

        

            

A Door Overall size 900 x 2400 mm high 2 NO     

            

  Semi solid core flush  doors:         

            

B 
50 mm  thick single -leaf  size 900 X 2100 mm overall high 
quality 4 mm thick plywood facing  1 NO     

            

            

            

            

            

            

            

            

            

            

  Carried to Collection         
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ITEM DESCRIPTION QTY UNIT RATE  AMOUNT  

            

  Door Frames         

            

  
Wrot Cypress backs primed before fixing in aluminium wood 
primer: 

      
  

            

A 150 x 50 mm Frame once rebated 6 LM     

            

B 45 x 25 mm architrave with one labour 6 LM     

            

C 25mm quadrant 6 LM     

            

  Ironmongery as per Union Catalogue         
  

 
        

  
 

        

D Three lever mortice lock complete with quality furniture 0 NO     
            

E Two  lever mortice lock complete with quality furniture 1 NO     
            

F 38mm rubber door stop fixed with rawl bolt 3 NO     

            

G 100mm steel butt hinges 1.5 Prs     

            

  Prepare and Apply Three Coats of Gloss Oil Paint to:-          
            
H Steel door general surfaces 9 SM     
            

  Prepare and Apply Three Coats of Gloss Oil Paint to:-          

J Timber door general surfaces 4 SM     

            

K Ditto 200 to 300mm girth. 6 LM     

            

L Ditto 100 to 200mm girth. 6 LM     

            

M Ditto; not exceeding 100mm girth 6 LM     

            

      

  Carried to Collection         
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ITEM DESCRIPTION QTY UNIT RATE  AMOUNT  

  COLLECTION          

            

  Brought   Forward from Page No. OB   17       

            

  Brought   Forward from Page No. OB   18       

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

  TOTAL FOR ELEMENT NO. 10         

  DOORS         

  CARRIED TO SUMMARY         
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ITEM DESCRIPTION QTY UNIT RATE  AMOUNT  

  BUILDERS WORKS         

            

  SUMMARY         

    PAGE NO     

            

1 SUBSTRUCTURES                   OB 4     

            

2 R.C SUPERSTRUCTURES       OB 5     

            

3 EXTERNAL WALLING                 OB 6     

            

4 ROOFING AND RAIN WATER DISPOSAL   OB 10     

            

5 EXTERNAL WALL FINISHES                         OB 11     

            

6 INTERNAL WALL FINISHES                         OB 12     

            

7 FLOOR  FINISHES                         OB 13     

            

8 CEILING  FINISHES                         OB 14     

            

9 WINDOWS                                OB 16     

            

10 DOORS                                        OB 19     

            

            

            

            

            

            

            

            

  TOTAL FOR OFFICE BLOCK CARRIED TO  GRAND SUMMARY         
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ITEM DESCRIPTION UNIT QTY  RATE  
 AMOUNT 

IN KES  

            

  ELEMENT No. 1         

  SUBSTRUCTURE WORKS         

  (ALL PROVISIONAL)         

            

  Site Clearance         

A 
Clear the site of small trees, bushes and shrubs including 
grubbing out their roots and burning arising thereof SM 107     

            

  Excavation          

B 
Excavate oversite to remove vegetable soil, average 150mm 
deep, load up and store in spoil heaps. S.M 107     

            

C 
Excavate trench commencing at reduced level for strip 
foundations in compacted base n.e 1.50 metres deep. C.M 43     

            

D 
Allow for maintaining and supporting sides of excavations and 
for keeping same free from fallen materials. 

ITEM       

            

D 
Allow for maintaining and supporting sides of excavations and 
for keeping same free from fallen materials. 

ITEM       

            

  Disposal         

E 
Return, fill and ram, selected excavated material around 
foundations. CM 23     

            

F 
Load & cart away surplus excavated materials approximately 
200 metres spread and compact on site as directed  

CM 20     

            

  Hardcore filling         

G 
300 mm thick approved hardcore bed, well compacted in layers 
not exceeding 150 mm thick to receive blinding (m.s) 

CM 26     

            

H 50 mm thick murram  blinding on surfaces of hardcore  SM 87     

  CARRIED TO COLLECTION         
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ITEM DESCRIPTION UNIT QTY  RATE  
 AMOUNT 

IN KES  

            

  Anti-termite treatment         

A 
Chemical anti-termite treatment executed by Rentokil 
Laboratories Limited or other equal and approved on the 
surfaces of hardcore. SM 87     

            

  Damp proof membrane         

B 
500 gauge polythene sheeting in damp proof membrane laid 
horizontally over murram blinding (m.s) SM 87     

            

  Plain in-situ concrete:         

  Normal mix (1:4:8)         

C 50 mm thick blinding under strip foundation  SM 36     

            

  Vibrated in-situ reinforced concrete          

  Class 20/20 as described in:-         

            

D Strip Foundation  C.M 7     
            

E 150 mm thick floor slab  S.M 87     
            

  Reinforcements         

  Steel mesh fabric to BS 4483 ref. A142         

F 
Layer of mesh fabric reinforcement in floor, with 150 mm side 
and end laps. SM 87     

  Bars, High yield steel, cold worked to BS 4461 as described in: - 
        

            

G Assorted reinforcement bars KG 302     

            

  Formwork         

  Sawn softwood formwork to in-situ concrete as described in: - 
        

            

H Sides of foundation strip SM 26     

            

I Edges of ground floor slab, girth 75-150 mm LM 38     
            

  Subwall         

J 
200mm thick hand cut quarry block walling bedded and jointed 
in cement and sand (mix 1:4) mortar. SM 58     

  CARRIED TO COLLECTION         
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ITEM DESCRIPTION UNIT QTY  RATE  
 AMOUNT 

IN KES  

            

  Horizontal damp proof course:-         

A 200mm wide LM 76     

            

  Plinth         

B 
15 mm thick cement and sand mix 1:4 plaster to natural quarry 
block finished smooth with wooden float. SM 18     

            

C Prepare and apply three coats of bituminous paint on ditto. 
SM 18     

            

            

            

            

            

  CARRIED TO COLLECTION         

  

            

            

  SUB-STRUCTURE COLLECTION         

            

            

  From page MW/1         

            

            

  From page MW/2         

            

            

  From page MW/3(Above)         

            

            

            

            

            

            

            

            

            

  ELEMENT No. 1                                           

  
SUBSTRUCTURE                                          
  CARRIED TO SUMMARY        -    
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ITEM DESCRIPTION UNIT QTY  RATE  
 AMOUNT 

IN KES  

            

  ELEMENT No. 2         

            

  REINFORCED CONCRETE SUPERSTRUCTURE.         

            

  Insitu Concrete Reinforced as described in:-         

            

  Normal; Class 20/20mm: Vibrated         

            

A Beams CM 4     

            

            

            

            

  High Tensile Steel.         

            

  Reinforcement to B.S 4461 (provisional)         

            

C Assorted reinforcement bars  Kg 358     

            

            

  Formwork as described to:-         

            

D Sides and soffits of beams. SM 36     

            

            

            

            

            

            

            

            

            

            

            

            

            

            

  ELEMENT No. 2                                               

  
R.C SUPERSTRUCTURE                                   CARRIED TO 
SUMMARY        -    
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ITEM DESCRIPTION UNIT QTY  RATE  
 AMOUNT 

IN KES  

            

  ELEMENT No. 3         

            

  WALLING         

            

            

  
Approved natural stone walling bedded and jointed in cement 
mortar as described         

            

A 200mm Walling externally SM 104     

            

B 150mm Walling internally SM 51     

            

C 100mm Walling  internally SM 58     

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

  ELEMENT No. 3                                                   

  WALLING                                                       CARRIED TO SUMMARY 
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ITEM DESCRIPTION UNIT QTY  RATE  
 AMOUNT 

IN KES  

            

  ELEMENT No. 4         

            

  ROOFING         

            

  ROOF STRUCTURE         

            

  In well celcured cypress         

            

A 150 X 50  wall plate. LM 48     

            

B 150 mm x 50 mm thick  rafters LM 134     

            

C 150 mm x 50 mm thick ceiling joists LM 112     

            

D 150 x 50mm thick kingposts LM 24     

            

E 100 x 50 mm struts & ties LM 138     

            

F 75 mm x 50 mm thick purlins LM 148     

            

G 250 X 38 mm ridge board. LM 18     

            

  In wrot cypress         

H 250 x 35mm Fascia and barge board LM 52     

            

  Roof Covering         

I 
Pre-painted IT5 box profile iron sheet laid on timber purlins 
gauge 28 SM 118     

            

J Ditto ridges to match LM 18     

            

            

  Rain water disposal         

K 150mm diameter uPVC gutters LM 42     

            

L 100mm diameter uPVC downpipes LM 12     

            

  ELEMENT No. 4                                                  

  ROOFING                                                      CARRIED TO SUMMARY 
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ITEM DESCRIPTION UNIT QTY  RATE  
 AMOUNT 

IN KES  

            

  ELEMENT NO. 5         

            

  WINDOWS         

            

  
Supply, assemble and fix the following purpose made steel 
casement windows finished in one coat red oxide primer 
complete with opening accessories and permanent vents  

        

            

A Window size 700x1000 mm high 11 No     

            

B Ditto size 900x1000 mm high 6 No     

            

C Ditto size 1000x1200 mm high 3 No     

            

            
  Glazing         
            
D 4mm Thick clear sheet glass panes over 0.1 but not exceeding 

0.5 square meters; fixing with putty 24  SM     
            
E Ditto but obscured panes ditto  4  SM     
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            

  ELEMENT No. 5                                                  

  WINDOWS                                                     CARRIED TO SUMMARY 
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ITEM DESCRIPTION UNIT QTY  RATE  
 AMOUNT 

IN KES  

            

  ELEMENT No. 6         

            
  DOORS         

            
  Standard section purpose made heavy duty glazed steel 

casement door , fixing lugs cast on, 1 1/2 pairs heavy duty pin 
type hinges associated casement door lock and handles, 2 x 
200mm wide x 16 gauge bottom plate, including one coat red 
oxide primer before fixing and mastic sealant all around as 
described in:   

      

            

            

A Door Size 900 x 2400mm high  3 No     

            

  The following in wrot graded cypress:-         

            

C 
150 mm x 50 mm frame with two labour and fixed to block wall 
with wooden lugs. L.M 60     

            

D 150 mm x 25 mm moulded cypress architrave L.M 60     

            

E 150mm x 15 mm ditto quadrant. L.M 60     

            

            

            

F 
45mm thick ordinary solid core flush door; 820 mm x 2100 mm 
high  

No. 8     

            

  Dittto 1000 x 2400mm high No 2     

            

  Iron-mongery         

G 100mm long pressed steel butt hinges Prs. 22     

            

H 
2- lever mortise lock as "UNION" or other equal and approved 
and a set of aluminium lever handle furniture. No. 10     

            
            
I Rubber door stopper fixed onto the floor with a rawl bolt No. 10     

  ELEMENT No. 6                                                   

  DOORS                                                          CARRIED TO SUMMARY 
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ITEM DESCRIPTION UNIT QTY  RATE  
 AMOUNT 

IN KES  

            

  ELEMENT No. 7            

            

  FINISHES         

            

  EXTERNAL FINISHES         

            

            

  
Cement and sand (1:4) external rendering with a wood float to 
finish to:-         

            

A External ring beam S.M 24     

            

B Horizontal reccessed  sand -cement mortar keys S.M 104     

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

  ELEMENT No. 7                                               

  EXTERNAL FINISHES                                    CARRIED TO SUMMARY 
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ITEM DESCRIPTION UNIT QTY  RATE  
 AMOUNT 

IN KES  

            

  FINISHES         

            

  INTERNAL FINISHES         

            

  Floor Finishes         

            

  Cement and sand (1:4) screed ,roughly  trowelled  :-         

A 25mm thick screed to receive ceremic tiles  S.M 87     

            

            

  Ceremic tiles         

B 
300 mm x 300 mm coloured tiles  on cement and sand screed 
(measured separately). S.M 87     

            

C 100 mm high skirting ditto. L.M 54     

            

  Wall Finishes         

            

  Internal         

            

  
Two coats lime plaster, as described, finished with a steel trowel 
on:-         

D Walls  S.M 268     

E 12mm thick  wall plaster roughly trowelled to receive wall tiles S.M 54     

  Ceremic Wall tiles         

F 250 mm x 250 mm wall tiles  on cement and sand screed  
S.M 54     

  Ceilling Finishes         

            

G 
Supply and fix 9 mm chipboard ceiling on timber brandering @ 
600 mm c/c (m/s) 

S.M 87     

            

H 50 x 50mm cypress brandering @ 600mm c/c both ways 
L.M 320     

            

  ELEMENT No.7         

  INTERNAL FINISHES                                CARRIED  TO COLLECTION 
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ITEM DESCRIPTION UNIT QTY  RATE  
 AMOUNT 

IN KES  

            

  FINISHES         

            

  PAINTING & DECORATION         

            

  EXTERNALLY         

            

  Prepare and apply premium exterior matt emulsion paint 
        

A External ring beam S.M 24     

            

  INTERNALLY         

            

  Prepare and apply three coats of plastic emulsion paint on:- 
        

            

B Soffits of chipboard ceilling S.M 74     

            

            

  
Prepare and apply one undercoat crown solo & two coats crown 
pure satin to:         

            

C Plastered walls S.M 268     

            

  Woodwork         

            

  
Prepare, prime, and apply two coats stain and one varnish 
finishing coat on:-         

            

E General surfaces of door  S.M 88     

            

F Frames ; surfaces 100 - 200 mm girth L.M 60     

            

G Ditto surfaces n.e 100 mm girth L.M 22     

            

  ELEMENT No.7         

  PAINTING AND DECORATING                        

  CARRIED TO   COLLECTION         
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ITEM DESCRIPTION UNIT QTY  RATE  
 AMOUNT 

IN KES  

            

            

  FINISHES COLLECTION         

            

            

  From page MW/1         

            

            

  From page MW/2          

            

            

  From page MW/2 (Above)         

            

            

            

            

            

            

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

  ELEMENT No  7    
        

  FINISHES                                          CARRIED TO   SUMMARY 
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    ITEM DESCRIPTRION   PAGE    AMOUNT  

    
  

    

  SECTION GENERAL  SUMMARY 
  

    

    
  

    

1 SUBSTRUCTURE 
  

    

    
  

    

2 SUPERSTRUCTURE 
  

    

    
  

    

3 WALLING 
  

    

    
  

    

4 ROOF STRUCTURE 
  

    

    
  

    

5 WINDOWS 
  

    

    
  

    

6 DOORS 
  

    

    
  

    

7 FINISHES 
  

    

    
  

    

    
  

    

    
  

    

    
  

    

      

      

      

      

      

      

      

      

      

      

      

    
  

    

  TOTAL  AMOUNT CARRIED TO GRAND SUMMARY    KSHS      
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ITEM DESCRIPTION QTY UNIT RATE 
 
AMOUNT  

            

  ELEMENT NO. 1         

  
 

        

  FENCING         

A 

2.40m high x 14 gauge chainlink complete with 12 1/2 Gauge x 6 strand galvanised barbed wired 
fencing with 125 x 125mm cranked precast concrete posts at 3000mm centres mortised in mass 
concrete surround  600 LM     

            

  

Fabricate, deliver and install the following purpose made steel casement gate (to Arch detail) 
to comply to B.S. 990, obtained from an approved manufacturer, primed with red oxide primer 
before delivery to site complete with, hinges, handles, catches:         

C 

Provide purpose made steel metal gate double leaf gate overall size 2400 x 2400 mm high 
vehicular gate in approved gauge mild steel,  Excavate concrete base for concrete columns 
200x200x2100mm high in 1:2:4 reinforced, and fix steel frame to concrete column with locking 
bolts and all other necessary accessories 1 NO.     

            

D Ditto but 1000 x 2400mm pedestrian gate 1 NO.     
            
  Prepare and apply two undercoats and one finishing coat          

  gloss paint on metal work:       
  

            

E General surfaces; steel casement gates 16 m2     

      

      

      

      

TOTAL FOR FENCING CARRIED TO SUMMARY   

PF /1 
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Item Description    Amount 

  PROVISIONAL SUMS     

        

  The contractor shall include in his tender the following to be deducted in whole or in part as directed by 
the Project Manager   

  

        

A Allow a Provisional Sum of Ksh. 950,000.00 for Plumbing and Drainage, Sanitary Fittings and Fire Fighting 
Equipment  

  
  

        

B Allow a Provisional Sum of Ksh. 5,000,000.00 for Mild steel carcasse hanging I - sections and brackets to 
approved standard; including anchoring to concrete beams at approved centres 

  

  

        

B 

Allow a Provisional Sum of Ksh. 1,350,000.00 for Electrical Works 
  

  

        

C 

Allow a Provisional Sum of Ksh. 600,000.00 for Septic Tank and all Related Drainage works 
  

  

        

D 

Allow a Provisional Sum of Ksh. 400,000.00  for Civil Works   
  

  

        

E 

Allow a Provisional Sum for of Ksh. 150,000.00 for Condemned meat pits 
  

  

        

F 

Allow a Provisional Sum of Ksh. 900,000.00 for Effluent treatment ponds and Blood pit, complete with 
soak pits and all related drainage works 

  

  

        

G 

Allow a Provisional Sum of Ksh. 100,000.00 for concrete off - loading ramps 
  

  

        

H 

Allow a Provisional Sum of Ksh. 1,200,000.00 for Cold room 
  

  

        

J Allow a Provisional sum of Ksh. 1,000,000.00 for Contigencies 
  

  

        

  PC/1     

   TOTAL FOR PROVISIONAL SUMS     
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BILL NO.   DESCRIPTION PAGE AMOUNT (KSH)   

          1    Particular Preliminaries PP/5     

            

          2    General Preliminaries GP/15     

            

          3    Slaughter House SH/16     

            

          4    Holding (Waiting Shed) HS/6     

            

          5    Manure Shed MAN/10     

            

          6    Office Block OB/20     

            

          7    Sanitary Block SB/13     

            

          8    Perimeter Fence PF/1     

            

          9    PC & Provisional Sums  PC/01      

    TOTAL CARRIED TO FORM OF TENDER 
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