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REPUBLIC OF KENYA 
DIRECTORATE OF PUBLIC WORKS 

 

 

TENDER DOCUMENTS 

 

Supplied as part of the Contract No PROPOSED ASTRA TURF FINISH TO RUIRU, 
LIMURU AND THIKA FOOTBALL STADIUMS  
 
KCG/YASC/ASTRA/STADIUMS/004/2016/2017 

 

 Issued by: - 

County Works Officer, 

Directorate of  Public Works, 

P.O. Box 189, 

Kiambu. 

 

The Contract for the above mentioned works entered into this …………….. day of ………….20....  

by the undersigned refers to these Bills of Quantities and the Directorate of Public Works 

General Specification for building works 1976 Edition (together with any amendments issued thereto) 

which shall be read and construed as part of the said contract. 

 

 

 

………………………………………… ………………………………………………. 

CONTRACTOR                                            EMPLOYER                                       

                                                                          

Date: ………………………………  Date: ……………………………………. 

 

 

………………………………………… ………………………………………………. 

WITNESS                                                      WITNESS                                    

                  

                                                         

Date: ………………………………  Date: ……………………………………. 

  

 

 

 

 

 

 

(ii) 

 

 

 

 



3  

 

 

SPECIAL NOTES 

 

The Contractor is required to check the numbers of the pages of these Bills of Quantities and 

should he find any missing or in duplicate or figures indistinct he must inform the County Works 

Officer for Directorate of Public Works, Kiambu at once and have the same rectified. 

 

Should the Contractor be in doubt about the precise meaning of any item or figure for any reason 

whatsoever, he must inform the County Works Officer for Directorate of Public Works, Kiambu in 

order that the correct meaning may be decided before the date for submission of tenders. 

 

No liability will be admitted nor claim allowed in respect of errors in the Contractor’s Tender due to 

mistakes in the Specification which should have been rectified in the manner described above. 
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INTRODUCTION 

 

 

1.1 This standard tender document for procurement of works has been prepared for use by 

procuring entities in Kenya in the procurement of works (i.e. Buildings and associated 

Civil Engineering Works).  

 

1.2 The following guidelines should be observed when using the document:-  

(a) Specific details should be furnished in the Invitation to tender and in the special 

conditions of contract (where applicable).  The tender document issued to 

tenderers should not have blank spaces or options. 

 

(b) The instructions to tenderers and the General Conditions of Contract should remain 

unchanged.  Any necessary amendments to these parts should be made through 

Appendix to instructions to tenderers and special conditions of contract respectively. 

 

1.3  

(b) Information contained in the invitation to tender shall conform to the data and 

information in the tender documents to enable prospective tenderers to decide whether or 

not to participate in the tender and shall indicate any important tender requirements 

 

(c) The invitation to tender shall be as an advertisement in accordance with the 

regulations or a letter of invitation addressed to tenderers who have been prequalified 

following a request for prequalification.  

 

1.4 The cover of the document shall be modified to include:- 

 

I. Tender number. 

II. Tender name. 

III. Name of procuring entity. 

IV. Delete name and address of PPOA. 
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SECTION I  

INVITATION FOR TENDERS 

 
Tender reference No. KCG/YASC/ASTRA/STADIUMS/004/2016/2017 

 
Tender Name PROPOSED ASTRA TURF FINISH TO RUIRU, LIMURU AND THIKA FOOTBALL 
STADIUMS  
 
1.1 The Kiambu County Government invites sealed tenders for the construction of PROPOSED 
ASTRA TURF FINISH TO RUIRU, LIMURU AND THIKA FOOTBALL STADIUMS  
 
 

1.2 Interested eligible candidates may obtain further information and inspect tender 

documents at the kiambu county website www.kiambu.go.ke or 

supplier.treasury.go.ke for no charge.  

1.3 1.4 Prices quoted should be net inclusive of all taxes, must be in Kenya shillings and 

shall remain valid for (150) days from the closing date of tender. 

 

1.5 Completed tender documents are to be enclosed in plain sealed envelopes marked with 

Tender name and reference number and deposited in the Tender Box outside 

procurement room 15b, THIKA Offices or to be addressed to the county secretary 

Kiambu county Government so as to be received on or before 27
TH

 MARCH 2017 at 

11:00 a.m. 

 

 

1.6 Tenders will be opened immediately thereafter in the presence of the candidates or their 

representatives who choose to attend at County Chambers. 

 

 
       ________________________________  

 

For (Accounting Officer/Procuring Entity)  

 

)  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

http://www.kiambu.go.ke/
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SECTION II 

 

INSTRUCTIONS TO TENDERERS 
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INSTRUCTIONS TO TENDERERS. 

 

1. 1. General/Eligibility/Qualifications/Joint venture/Cost of      tendering 

 

1.1 The Employer as defined in the Appendix to Conditions of Contract  invites tenders for 

Works Contract as described in the tender documents.  The successful tenderer will be 

expected to complete the Works by the Intended Completion Date specified in the 

tender documents. 

 

1.2 All tenderers shall provide the Qualification Information, a statement that the tenderer 

(including all members of a joint venture and subcontractors) is not associated, or has 

not been associated in the past, directly or indirectly, with the Consultant or any other 

entity that has prepared the design, specifications, and other documents for the project or 

being proposed as Project Manager for the Contract.  A firm that has been engaged by 

the Employer to provide consulting services for the preparation or supervision of the 

Works, and any of its affiliates, shall not be eligible to tender. 

 

1.3 All tenderers shall provide in the Form of Tender and Qualification Information, a 

preliminary description of the proposed work method and schedule, including drawings 

and charts, as necessary. 

 

1.4 In the event that pre-qualification of potential tenderers has been undertaken, only 

tenders from pre-qualified  tenderers will be considered for award of Contract.  These 

qualified tenderers should submit with their tenders any information updating their 

original pre-qualification applications or, alternatively, confirm in their tenders that the 

originally submitted pre-qualification information remains essentially correct as of the 

date of tender submission. 

 

1.5 Where no pre-qualification of potential tenderers has been done, all tenderers shall 

include the following information and documents with their tenders , unless otherwise 

stated: 

 

(a) copies of original documents defining the constitution or legal status, place of 

registration, and principal place of business; written power of attorney of the 

signatory of the tender to commit the tenderer: 

 

(b) total monetary value of construction work performed for each of the last five 

years: 

 

(c) experience in works of a similar nature and size for each of the last five years, 

and details of work under way or contractually committed; and names and 

addresses of clients who may be contacted for further information on these 

contracts; 

 

(d) major items of construction equipment proposed to carry out the Contract and an 

undertaking that they will be available for the Contract. 

 

(e) qualifications and experience of key site management and technical personnel 

proposed for the Contract and an undertaking that they shall be available for the 

Contract. 
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(f) reports on the financial standing of the tenderer, such as profit and loss 

statements and auditor’s reports for the past five years; 

 

(g) evidence of adequacy of working capital for this Contract (access to line(s) of 

credit and availability of other financial resources); 

 

(h) authority to seek references from the tenderer’s bankers; 

 

(i) information regarding any litigation, current or during the last five years, in 

which the tenderer is involved, the parties concerned and disputed amount; and 

 

(j) proposals for subcontracting components of the Works amounting to more than 

10 percent of the Contract Price. 

 

1.6 Tenders submitted by a joint venture of two or more firms as partners shall comply with 

the following requirements, unless otherwise stated: 

 

(a)      the tender shall include all the information listed in clause 1.5  

above for each joint venture partner; 

 

(b)      the tender shall be signed so as to be legally binding on all 

     partners; 

 

(c)      all partners shall be jointly and severally liable for the execution   

          of the Contract in accordance with the Contract terms; 

 

(d)      one of the partners will be nominated as being in charge,  

authorised to incur liabilities, and receive instructions for and  on behalf of all 

partners of the joint venture; and 

 

(e)     the execution of the entire Contract, including payment, shall be  

   done exclusively with the partner in charge. 

 

1.7 To qualify for award of the Contract, tenderers shall meet the following minimum 

qualifying criteria; 

 

(a) annual volume of construction work of at least 2.5 times the estimated annual 

cashflow for the Contract; 

 

(b) experience as main contractor in the construction of at least 

 

(c)  two works of a nature and complexity equivalent to the Works 

over the last 10 years (to comply with this requirement, works cited should be at 

least 70 percent complete); 

 

(d) proposals for the timely acquisition (own, lease, hire, etc.) of the essential equipment 

listed as required for the Works; 

 

(e) a Contract manager with at least five years’ experience in works of an equivalent 

nature and volume, including no less than three years as Manager; and 
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(f) liquid assets and/or credit facilities, net of other contractual commitments and 

exclusive of any advance payments which may be made under the Contract, of no 

less than 4 months of the estimated payment flow under this Contract. 

 

1.8 The figures for each of the partners of a joint venture shall be added  together to 

determine the tenderer’s compliance with the minimum qualifying criteria of clause 1.7 

(a) and (e); however, for a joint venture to qualify, each of its partners must meet at least 

25 percent of minimum criteria 1.7 (a), (b) and (e) for an individual tenderer, and the 

partner in charge at least 40 percent of those minimum criteria.  Failure to comply with 

this requirement will result in rejection of the joint venture’s tender.  Subcontractors’ 

experience and resources will not be taken into account in determining the tenderer’s 

compliance with the qualifying criteria, unless otherwise stated. 

 

1.9 Each tenderer shall submit only one tender, either individually or as a partner in a joint 

venture.  A tenderer who submits or participates in more than one tender (other than as a 

subcontractor or in cases of alternatives that have been permitted or requested) will 

cause all the proposals with the tenderer’s participation to be disqualified. 

 

1.10 The tenderer shall bear all costs associated with the preparation and submission of his 

tender, and the Employer will in no case be responsible or liable for those costs. 

 

1.11 The tenderer, at the tenderer’s own responsibility and risk, is encouraged to visit and 

examine the Site of the Works and its surroundings, and obtain all information that may 

be necessary for preparing the tender and entering into a contract for construction of the 

Works.  The costs of visiting the Site shall be at the tenderer’s own expense. 

 

1.12 The procuring entity’s employees, committee members, board members and their 

relative (spouse and children) are not eligible to participate in the tender. 

 

1.13 The price to be changed for the tender document shall not exceed Kshs.1,000/= 

 

1.14 The procuring entity shall allow the tenderer to review the tender document free of 

charge before purchase. 

 

2. Tender Documents 

 

2.1 The complete set of tender documents comprises the documents listed below and any 

addenda issued in accordance with Clause 2.4. 

(a) These Instructions to Tenderers 

(b) Form of Tender and Qualification Information 

(c) Conditions of Contract 

(d) Appendix to Conditions of Contract 

(e) Specifications 

(f) Drawings 

(g) Bills of Quantities 

(h) Forms of Securities 

 

2.2 The tenderer shall examine all Instructions, Forms to be filled and Specifications in the 

tender documents.  Failure to furnish all information required by the tender documents, 

or submission of a tender not substantially responsive to the tendering documents in 

every respect will be at the tenderer’s risk and may result in rejection of his tender. 
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2.3 A prospective tenderer making an inquiry relating to the tender documents may notify 

the Employer in writing or by cable, telex or facsimile at the address indicated in the 

letter of invitation to tender.  The Employer will only respond to requests for 

clarification received earlier than seven days prior to the deadline for submission of 

tenders.  Copies of the Employer’s response will be forwarded to all persons issued with 

tendering documents, including a description of the inquiry, but without identifying its 

source. 

 

2.4 Before the deadline for submission of tenders, the Employer may modify the tendering 

documents by issuing addenda.  Any addendum thus issued shall be part of the tendering 

documents and shall be communicated in writing or by cable, telex or facsimile to all 

tenderers.  Prospective tenderers shall acknowledge receipt of each addendum in writing 

to the Employer. 

7 

2.5 To give prospective tenderers reasonable time in which to take an addendum into 

account in preparing their tenders, the Employer shall extend, as necessary, the deadline 

for submission of tenders, in accordance with Clause 4.2 here below. 

 

 

3. Preparation of Tenders 

 

3.1 All documents relating to the tender and any correspondence shall be in English 

language. 

 

3.2 The tender submitted by the tenderer shall comprise the following: 

 

(a) These Instructions to Tenderers, Form of Tender, Conditions of Contract, 

Appendix to Conditions of Contract and Specifications; 

 

(b) Tender Security; 

 

(c) Priced Bill of Quantities ; 

 

(d) Qualification Information Form and Documents; 

 

(e) Alternative offers where invited; and 

 

(f) Any other materials required to be completed and submitted by the tenderers. 

 

3.3 The tenderer  shall fill in rates and prices for all items of the Works described in the Bill 

of Quantities.  Items for which no rate or price is entered by the tenderer will not be paid 

for when executed and shall be deemed covered by the other rates and prices in the Bill 

of Quantities.  All duties, taxes, and other levies payable by the Contractor under the 

Contract, or for any other cause relevant to the Contract, as of 30 days prior to the 

deadline for submission of tenders, shall be included in the tender price submitted by the 

tenderer. 

 

3.4 The rates and prices quoted by the tenderer shall only be subject to adjustment during 

the performance of the Contract if provided for in the Appendix to Conditions of 

Contract and provisions made in the Conditions of Contract. 

 

3.5 The unit rates and prices shall be in Kenya Shillings. 
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3.6 Tenders shall remain valid for a period of sixty (60) days from the date of submission.  

However in exceptional circumstances, the Employer may request that the tenderers 

extend the period of validity for a specified additional period.  The request and the 

tenderers’ responses shall be made in writing.  A tenderer may refuse the request 

without forfeiting the Tender Security.  A tenderer agreeing to the request will not be 

required or permitted to otherwise modify the tender, but will be required to extend the 

validity of Tender Security for the period of the extension, and in compliance with 

Clause 3.7 - 3.11 in all respects. 

 

3.7 The tenderer shall furnish, as part of the tender, a Tender Security in the amount and 

form specified in the appendix to invitation to tenderers.  This shall be in the amount not 

exceeding 2 percent of the tender price 

 

3.8 The format of the Tender Security should be in accordance with the form of Tender 

Security included in Section G - Standard forms or any other form acceptable to the 

Employer . Tender Security shall be valid for 30 days beyond the validity of the tender. 

 

3.9 Any tender not accompanied by an acceptable Tender Security shall be rejected.  The 

Tender Security of a joint venture must define as “Tenderer” all joint venture partners 

and list them in the following manner:  a joint venture consisting 

of”…………”,”…………”,and “…………”. 

 

3.10 The Tender Securities of unsuccessful tenderers will be returned within 28 days of the 

end of the tender validity period specified in Clause 3.6. 

 

3.11 The Tender Security of the successful tenderer will be discharged when the tenderer has 

signed the Contract Agreement and furnished the required Performance Security. 

 

3.12 The Tender Security may be forfeited 

 

(a) if the tenderer withdraws the tender after tender opening during the period of 

tender validity; 

 

(b) if the tenderer does not accept the correction of the tender price, pursuant to 

Clause 5.7; 

 

(c) in the case of a successful tenderer, if the tenderer fails within the specified time 

limit to 

 

(i) sign the Agreement, or 

 

(ii) furnish the required Performance Security.  

 

3.13 Tenderers shall submit offers that comply with the requirements of the tendering 

documents, including the basic technical design as indicated in the Drawings and 

Specifications.  Alternatives will not be considered, unless specifically allowed in the 

invitation to tender.  If so allowed, tenderers wishing to offer technical alternatives to 

the requirements of the tendering documents must also submit a tender that complies 

with the requirements of the tendering documents, including the basic technical design 

as indicated in the Drawings and Specifications.  In addition to submitting the basic 

tender, the tenderer shall provide all information necessary for a complete evaluation of 
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the alternative, including design calculations, technical specifications, breakdown of 

prices, proposed construction methods and other relevant details.  Only the technical 

alternatives, if any, of  

the lowest evaluated tender conforming to the basic technical requirements shall be 

considered. 

 

3.14 The tenderer shall prepare one original of the documents comprising the tender 

documents as described in Clause 3.2 of these Instructions to Tenderers, bound with the 

volume containing the Form of Tender,  

and clearly marked “ORIGINAL”.  In addition, the tenderer shall submit copies of the 

tender, in the number specified in the invitation to tender, and clearly marked as 

“COPIES”.  In the event of discrepancy between them, the original shall prevail. 

 

3.15 The original and all copies of the tender shall be typed or written in indelible ink and 

shall be signed by a person or persons duly authorised to sign on behalf of the tenderer, 

pursuant to Clause 1.5 (a) or 1.6 (b), as the case may be.  All pages of the tender where 

alterations or additions have been made shall be initialled by the person or persons 

signing the tender. 

 

3.16 Clarification of tenders shall be requested by the tenderer to be received by the 

procuring entity not later than 7 days prior to the deadline for submission of tenders. 

 

3.17 The procuring entity shall reply to any clarifications sought by the tenderer within 3 

days of receiving the request to enable the tenderer to make timely submission of its 

tender. 

 

3.18 The tender security shall be in the amount of 0.5 – 2 per cent of the tender price. 

 

4. Submission of Tenders 

 

4.1 The tenderer shall seal the original and all copies of the tender in two inner envelopes 

and one outer envelope, duly marking the inner envelopes as “ORIGINAL” and 

“COPIES” as appropriate.  The inner and outer envelopes shall: 

 

(a) be addressed to the Employer at the address provided in the invitation to tender; 

 

(b) bear the name and identification number of the Contract as defined in the 

invitation to tender; and 

 
(c) provide a warning not to open before the specified time and date for tender 

opening. 

 

4.2 Tenders shall be delivered to the Employer at the address specified above not later than 

the time and date specified in the invitation to tender.  However, the Employer may 

extend the deadline for submission of tenders by issuing an amendment in accordance 

with Sub-Clause 2.5 in which case all rights and obligations of the Employer and the 

tenderers previously subject to the original deadline will then be subject to the new 

deadline. 

 

4.3 Any tender received after the deadline prescribed in clause 4.2 will be returned to the 

tenderer un-opened. 
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4.4 Tenderers may modify or withdraw their tenders by giving notice in writing before the 

deadline prescribed in clause 4.2.  Each tenderer’s modification or withdrawal notice 

shall be prepared, sealed, marked,  

and delivered in accordance with clause 3.13 and 4.1, with the outer and inner envelopes 

additionally marked “MODIFICATION”and “WITHDRAWAL”, as appropriate.  No 

tender may be modified after the deadline for submission of tenders. 

 

4.5 Withdrawal of a tender between the deadline for submission of  

tenders and the expiration of the period of tender validity specified in the invitation to 

tender or as extended pursuant to Clause 3.6 may result in the forfeiture of the Tender 

Security pursuant to Clause 3.11. 

 

4.6 Tenderers may only offer discounts to, or otherwise modify the prices of their tenders by 

submitting tender modifications in accordance with Clause 4.4 or be included in the 

original tender submission. 

 

5. Tender Opening and Evaluation 

 

5.1 The tenders will be opened by the Employer, including modifications made pursuant to 

Clause 4.4, in the presence of the tenderers’ representatives who choose to attend at the 

time and in the place specified in the invitation to tender.  Envelopes marked 

“WITHDRAWAL” shall be opened and read out first. Tenderers’ and Employer’s 

representatives who are present during the opening shall sign a register evidencing their 

attendance. 

 

5.2 The tenderers’ names, the tender prices, the total amount of each tender and of any 

alternative tender (if alternatives have been requested or permitted), any discounts, 

tender modifications and withdrawals, the presence or absence of Tender Security, and 

such other details as may be considered appropriate, will be announced by the Employer 

at the opening.  Minutes of the tender opening, including the information disclosed to 

those present will be prepared by the Employer. 

 

5.3 Information relating to the examination, clarification, evaluation, and comparison of 

tenders and recommendations for the award of  Contract shall not be disclosed to 

tenderers or any other persons not officially concerned with such process until the award 

to the successful tenderer has been announced.  Any effort by a tenderer to influence the 

Employer’s officials, processing of tenders or award decisions may result in the 

rejection of his tender. 

 

5.4 To assist in the examination, evaluation, and comparison of tenders, the Employer at his 

discretion, may ask any tenderer for clarification of the tender, including breakdowns of 

unit rates.  The request for clarification and the response shall be in writing or by cable, 

telex or facsimile but no change in the price or substance of the tender shall be sought, 

offered, or permitted except as required to confirm the correction of arithmetic errors 

discovered in the evaluation of the tenders in accordance with Clause 5.7. 

 

5.5 Prior to the detailed evaluation of tenders, the Employer will determine whether each 

tender (a) meets the eligibility criteria defined  

in Clause 1.7;(b) has been properly signed; (c) is accompanied by the required 

securities; and (d) is substantially responsive to the requirements of the tendering 

documents.  A substantially responsive tender is one which conforms to all the terms, 

conditions and specifications of the tendering documents, without material deviation or 
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reservation.  A material deviation or reservation is one (a) which affects in any 

substantial way the scope, quality, or performance of the works; (b) which limits in any 

substantial way, inconsistent with the tendering documents, the Employer’s rights or the 

tenderer’s obligations under the Contract; or (c) whose rectification would affect 

unfairly the competitive position of other tenderers presenting substantially responsive 

tenders. 

 

5.6 If a tender is not substantially responsive, it will be rejected, and may not subsequently 

be made responsive by correction or withdrawal of the nonconforming deviation or 

reservation. 

 

5.7 Tenders determined to be substantially responsive will be checked for any arithmetic 

errors.  Errors will be corrected as follows: 

 

(a) where there is a discrepancy between the amount in figures and the amount in 

words, the amount in words will prevail; and 

 

(b) where there is a discrepancy between the unit rate and the line item total 

resulting from multiplying the unit rate by the quantity, the unit rate as quoted 

will prevail, unless in the opinion of the Employer, there is an obvious 

typographical error, in which case the adjustment will be made to the entry 

containing that error. 

 

(c) In the event of a discrepancy between the tender amount as stated in the Form of 

Tender and the corrected tender figure in the main summary of the Bill of 

Quantities, the amount as stated in the Form of Tender shall prevail. 

 

(d) The Error Correction Factor shall be computed by expressing the difference 

between the tender amount and the corrected tender sum as a percentage of the 

corrected Builder’s Work (i.e. Corrected tender sum less P.C. and Provisional 

Sums) 

 

(e) The Error Correction Factor shall be applied to all Builder’s Work (as a rebate or 

addition as the case may be) for the purposes of valuations for Interim 

Certificates and valuation of variations. 

 

(f) the amount stated in the tender will be adjusted in accordance with the above 

procedure for the correction of errors and, with  

concurrence of the tenderer, shall be considered as binding upon the tenderer.  If 

the tenderer does not accept the corrected amount, the tender may be rejected 

and the Tender Security may be forfeited in accordance with clause 3.11. 

 

5.8 The Employer will evaluate and compare only the tenders determined to be substantially 

responsive in accordance with Clause 5.5. 

 

5.9 In evaluating the tenders, the Employer will determine for each tender the evaluated 

tender price by adjusting the tender price as follows: 

 

(a) making any correction for errors pursuant to clause 5.7; 

 

(b) excluding provisional sums and the provision, if any, for contingencies in the 

Bill of Quantities, but including Dayworks where priced competitively. 
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(c) making an appropriate adjustment for any other acceptable variations, 

deviations, or alternative offers submitted in accordance with clause 3.12; and 

 

(d) making appropriate adjustments to reflect discounts or other price modifications 

offered in accordance with clause 4.6 

 

5.10 The Employer reserves the right to accept or reject any variation, deviation, or 

alternative offer.  Variations, deviations, and alternative offers and other factors which 

are in excess of the requirements of the tender documents or otherwise result in 

unsolicited benefits for the Employer will not be taken into account in tender evaluation. 

 

5.11 The tenderer shall not influence the Employer on any matter relating to his tender from 

the time of the tender opening to the time the Contract is awarded.  Any effort by the 

Tenderer to influence the Employer or his employees in his decision on tender 

evaluation, tender comparison or Contract award may result in the rejection of the 

tender. 

 

5.12 Firms incorporated in Kenya where indigenous Kenyans own 51% or more of the share 

capital shall be allowed a 10% preferential bias provided that they do not sub-contract 

work valued at more than 50% of the Contract Price excluding Provisional Sums to an  

non-indigenous sub-contractor.  

 

6. Award of Contract 

 

6.1 Subject to Clause 6.2, the award of the Contract will be made to the tenderer whose 

tender has been determined to be substantially responsive to the tendering documents 

and who has offered the lowest evaluated tender price, provided that such tenderer has 

been determined to be (a) eligible in accordance with the provision of Clauses 1.2, and 

(b) qualified in accordance with the provisions of clause 1.7 and 1.8. 

 

6.2 Notwithstanding clause 6.1 above, the Employer reserves the right to  

accept or reject any tender, and to cancel the tendering process and reject all tenders, at 

any time prior to the award of Contract, without thereby incurring any liability to the 

affected tenderer or tenderers or any obligation to inform the affected tenderer or 

tenderers of the grounds for the action. 

 

6.3 The tenderer whose tender has been accepted will be notified of the award prior to 

expiration of the tender validity period in writing or by cable, telex or facsimile.  This 

notification (hereinafter and in all Contract documents called the “Letter of 

Acceptance”) will state the sum (hereinafter and in all Contract documents called the 

“Contract Price”)that the Employer will pay the Contractor in consideration of the 

execution, completion, and maintenance of the Works by the Contractor as prescribed 

by the Contract. At the same time the other tenderers shall be informed that their tenders 

have not been successful. 

 

The contract shall be formed on the parties signing the contract. 

 

6.4 The Agreement will incorporate all agreements between the Employer and the 

successful tenderer.  Within 14 days of receipt the successful tenderer will sign the 

Agreement and return it to the Employer. 
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6.5 Within 21 days after receipt of the Letter of Acceptance, the successful tenderer shall 

deliver to the Employer a Performance Security in the amount stipulated in the 

Appendix to Conditions of Contract and in the form stipulated in the Tender documents. 

The Performance Security shall be in the amount and specified form  

 

6.6 Failure of the successful tenderer to comply with the requirements of clause 6.5 shall 

constitute sufficient grounds for cancellation of the award and forfeiture of the Tender 

Security. 

 

6.7 Upon the furnishing by the successful tenderer of the Performance Security, the 

Employer will promptly notify the other tenderers that their tenders have been 

unsuccessful. 

 

6.8 Preference where allowed in the evaluation of tenders shall not be allowed for contracts 

not exceeding one year (12 months) 

 

6.9 The tender evaluation committee shall evaluate the tender within 30 days of the validity 

period from the date of opening the tender. 

 

6.10 The parties to the contract shall have it signed within 30 days from the date of 

notification of contract award unless there is an administrative review request. 

 

6.11 Contract price variations shall not be allowed for contracts not exceeding one year (12 

months) 

 

6.12 Where contract price variation is allowed, the valuation shall not exceed 15% of the 

original contract price. 

 

6.13 Price variation request shall be processed by the procuring entity within 30 days of 

receiving the request. 

 

6.14 The procuring entity may at any time terminate procurement proceedings before 

contract award and shall not be liable to any person for the termination. 

 

6.15 The procuring entity shall give prompt notice of the termination to the tenderers and on 

request give its reasons for termination within 14 days of receiving the request from any 

tenderer. 

 

6.16 A tenderer who gives false information in the tender document about its qualification or 

who refuses to enter into a contract after notification of contract award shall be 

considered for debarment from participating in future public procurement.  

 

7. Corrupt and Fraudulent practices  

 

7.1   The procuring entity requires that tenderers observe the highest standards of ethics 

during procurement process and execution of contracts. A tenderer shall sign a 

declaration that he has not and will not be involved in corrupt and fraudulent practices. 
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SECTIONS I & II 

 

INVITATION & INSTRUCTIONS TO TENDERER 

 Completed tender documents are to be enclosed in plain sealed envelopes marked with Tender name and 

reference number and deposited in the Tender Box at (address and location) or to be addressed to (procurement 

entity’s name and address) so as to be received on or before (day, date and time). 

Tenderers shall include the following information and documents with their tenders, unless otherwise 

stated: 

 

(a) Copy of Business Registration/Incorporation; 

(b) Copy of VAT Registration Certificate; 

(c) Copy of current and valid Tax Compliance Certificate; 

(d) Copy of Registration Certificate with National Construction Authority; 

(e) Proof of adequate Equipment and Key Personell; 

(f) Proof of works of similar magnitude; 

 

     Lack of the foregoing may render a bid non-responsive and subject to disqualification. 

    Further, bids from the following shall be automatically non-responsive and disqualified: 

(a) A bid from a tenderer whose on-going works are behind schedule without approved time extension; 

(b) A bid from a tenderer whose on-going works have been served a default notice; 

(c) A bid plus or minus 10% of the estimate; 

 

TENDER EVALUATION CRITERIA 
 

1. MANDATORY 

The following criteria included in the advert, and/or bid documents, ARE MANDATORY and any 

bidder who fails in them SHALL be discontinued from further evaluation. 

 

A bidder MUST 

 

a) Mandatory Technical Criteria 

TECHNICAL MANDATORY CRITERIA 

The following criteria included in the advert, and/or bid documents, ARE MANDATORY and any 

bidder who fails in them SHALL be discontinued from further evaluation. 

 

A bidder MUST 

 

1. Attach a bid bond ( value sum of one million Kenya shillings only with a 

validity period of 150 days) 

2. Attach a copy of VAT Registration Certificate 

3. Attach a copy of  certificate  of Business Registration /Incorporation 

4. Attach a copy of current and valid Tax Compliance Certificate 

5. Original and copy of bid document clearly marked original and copy 
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6. A tender from a tenderer whose ongoing project(s ) is /are behind schedule 

without any approved extension of time. indicate 

7. A tender from a tenderer who has been served with a default notice on on-

going project(s) or terminated in the previous project(s). indicate. 

 

 A tender from a tenderer with on-going project(s) exceeding four in number 

regardless of the total value of the outstanding works- indicate 

8. Provide a sample of the Astra turf measuring 1 foot by 1 foot while 

submitting the bid ð ( The sample should be placed in a well sealed box 

labeled with the tender number and tender name while the company details 

should be placed inside the box) 

9. Show proof of ownership of the installation machine/ availability of the 

same for inspection by County Government of Kiambu. 

 

 

1. EVALUATABLE 

The following criteria included in the advert, and/or bid documents, ARE EVALUATABLE and 

SHALL be analysed based on the following weighted score. 

 

a) Evaluatable Technical Criteria 

1. Proof of works of similar magnitude     15% 

2. Adequate equipment  and key personnel   15% 

3. Proof of sound financial standing    25% 

4. Litigation history of the company      5% 

5. Practical installation of a one meter by one meter Astra turf in Kiambu 

County -                                                                       20%  

 

b) Evaluatable  Financial Criteria 

1. Pricing consistency      10% 

2. Arithmetic check       10% 

 

TOTAL        100% 
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CONDITIONS OF CONTRACT 

 

1. Definitions 

 

1.1 In this Contract, except where context otherwise requires, the following terms shall be 

interpreted as indicated; 

 

“Bill of Quantities” means the priced and completed Bill of Quantities forming part of 

the tender. 

 

“Compensation Events” are those defined in Clause 24 hereunder. 

 

“The Completion Date” means the date of completion of the Works as certified by the 

Project Manager, in accordance with Clause 31. 

 

“The Contract” means the agreement entered into between the Employer and the 

Contractor as recorded in the Agreement Form and signed by the parties including all 

attachments and appendices thereto and all documents incorporated by reference therein 

to execute, complete, and maintain the Works, 

 

“The Contractor” refers to the person or corporate body whose tender to carry out the 

Works has been accepted by the Employer. 

 

“The Contractor’s Tender”is the completed tendering document submitted by the 

Contractor to the Employer. 

 

“The Contract Price” is the price stated in the Letter of Acceptance and thereafter as 

adjusted in accordance with the provisions of the Contract. 

 

“Days” are calendar days; “Months” are calendar months. 

 

“A Defect” is any part of the Works not completed in accordance with the Contract. 

 

“The Defects Liability Certificate” is the certificate issued by Project Manager upon 

correction of defects by the Contractor. 

 

“The Defects Liability Period” is the period named in the Contract Data and calculated 

from the Completion Date. 

 

“Drawings” include calculations and other information provided or approved by the 

Project Manager for the execution of the Contract. 

 

“Dayworks” are Work inputs subject to payment on a time basis for labour and the 

associated materials and plant. 

 

“Employer”, or the “Procuring entity” as defined in the Public Procurement 

Regulations (i.e. Central or Local Government administration, Universities, Public 

Institutions and Corporations, etc) is the party who employs the Contractor to carry out 

the Works. 
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“Equipment” is the Contractor’s machinery and vehicles brought temporarily to the 

Site for the execution of the Works. 

 

“The Intended Completion Date” is the date on which it is intended that the 

Contractor shall complete the Works.  The Intended Completion Date may be revised 

only by the Project Manager by issuing an extension of time or an acceleration order. 

 

“Materials” are all supplies, including consumables, used by the Contractor for 

incorporation in the Works. 

 

“Plant” is any integral part of the Works that shall have a mechanical, electrical, 

chemical, or biological function. 

 

“Project Manager” is the person named in the Appendix to Conditions of Contract (or 

any other competent person appointed by the Employer and notified to the Contractor, to 

act in replacement of the Project Manager) who is responsible for supervising the 

execution of the Works and administering the Contract and shall be an “Architect” or a 

“Quantity Surveyor” registered under the Architects and Quantity Surveyors Act Cap 

525 or an “Engineer” registered under Engineers Registration Act Cap 530. 

 

“Site” is the area defined as such in the Appendix to Condition of Contract. 

 

“Site Investigation Reports” are those reports that may be included in the tendering 

documents which are factual and interpretative about the surface and subsurface 

conditions at the Site. 

 

“Specifications” means the Specifications of the Works included in the Contract and 

any modification or addition made or approved by the Project Manager. 

 

“Start Date” is the latest date when the Contractor shall commence execution of the 

Works.  It does not necessarily coincide with the Site possession date(s). 

 

“A Subcontractor” is a person or corporate body who has a Contract with the 

Contractor to carry out a part of the Work in the Contract, which includes Work on the 

Site. 

 

“Temporary works” are works designed, constructed, installed, and removed by the 

Contractor which are needed for construction or installation of the Works. 

 

“A Variation” is an instruction given by the Project Manager which varies the Works. 

 

“The Works” are what the Contract requires the Contractor to construct, install, and turnover 

to the Employer, as defined in the Appendix to Conditions of Contract. 

 

 

2. Interpretation 

 

2.1 In interpreting these Conditions of Contract, singular also means plural, male also means 

female or neuter, and the other way around.  Headings have no significance.  Words 

have their normal meaning in English Language unless specifically defined.  The Project 

Manager will provide instructions clarifying queries about these Conditions of Contract. 
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2.2 If sectional completion is specified in the Appendix to Conditions of Contract, reference 

in the Conditions of Contract to the Works, the Completion Date and the Intended 

Completion Date apply to any section of the Works (other than references to the 

Intended Completion Date for the whole of the Works). 

 

2.3 The following documents shall constitute the Contract documents and shall be 

interpreted in the following order of priority; 

 

(1) Agreement, 

 

(2) Letter of Acceptance, 

 

(3) Contractor’s Tender, 

 

(4) Appendix to Conditions of Contract, 

 

(5) Conditions of Contract, 

 

(6) Specifications, 

 

(7) Drawings, 

 

(8) Bill of Quantities, 

 

(9) Any other documents listed in the Appendix to Conditions of Contract as 

forming part of the Contract. 

 

                    Immediately after the execution of the Contract, the Project Manager       

                    shall furnish both the Employer and the Contractor with two copies       

                    each of all the Contract documents. Further, as and when necessary  

                    the Project Manager shall furnish the Contractor [always with a copy                                        

                    to the Employer] with three [3] copies of such further drawings or  

                    details or descriptive schedules as are reasonably necessary either 

                    to explain or amplify the Contract drawings or to enable the  

                    Contractor to carry out and complete the Works in accordance with 

                    these Conditions. 

 

3.      Language and Law 

 

3.1 Language of the Contract and the law governing the Contract shall be English language 

and the Laws of Kenya respectively unless otherwise stated. 

 

4 Project Manager’s Decisions 

 

4.1 Except where otherwise specifically stated, the Project Manager will decide contractual 

matters between the Employer and the Contractor in the role representing the Employer. 

 

5 Delegation 

 

5.1 The Project Manager may delegate any of his duties and responsibilities to others after 

notifying the Contractor. 



26  

 

 

6 Communications 

 

6.1 Communication between parties shall be effective only when in writing.  A notice shall 

be effective only when it is delivered. 

7 Subcontracting 

 

7.1 The Contractor may subcontract with the approval of the Project Manager, but may not 

assign the Contract without the approval of the Employer in writing.  Subcontracting 

shall not alter the Contractor’s obligations. 

8 Other Contractors 

8.1 The Contractor shall cooperate and share the Site with other contractors, public 

authorities, utilities etc. as listed in the Appendix to Conditions of Contract and also 

with the Employer, as per the directions of the Project Manager.  The Contractor shall 

also provide facilities and services for them.  The Employer may modify the said List of 

Other Contractors etc., and shall notify the Contractor of any such modification. 

9 Personnel 

 

9.1 The Contractor shall employ the key personnel named in the Qualification Information, 

to carry out the functions stated in the said Information or other personnel approved by 

the Project Manager. The Project Manager will approve any proposed replacement of 

key personnel only if their relevant qualifications and abilities are substantially equal to 

or better than those of the personnel listed in the Qualification Information.  If the 

Project Manager asks the Contractor to remove a person who is a member of the 

Contractor’s staff or work force, stating the reasons, the Contractor shall ensure that the 

person leaves the Site within seven days and has no further connection with the Work in 

the Contract. 

10 Works 

 

10.1 The Contractor shall construct and install the Works in accordance with the 

Specifications and Drawings.  The Works may commence on the Start Date and shall be 

carried out in accordance with the Program submitted by the Contractor, as updated with 

the approval of the Project Manager, and complete them by the Intended Completion 

Date. 

11 Safety and Temporary Works  

 

11.1 The Contractor shall be responsible for the design of temporary works.  However before 

erecting the same, he shall submit his designs including specifications and drawings to 

the Project Manager and to any other relevant third parties for  their approval.  No 

erection of temporary works shall be done until such approvals are obtained. 

 

11.2 The Project Manager’s approval shall not alter the Contractor’s responsibility for design 

of the Temporary works and all drawings prepared by the Contractor for the execution 

of the temporary or permanent Works, shall be  subject to prior approval by the Project 

Manager before they can be used. 

 

11.3 The Contractor shall be responsible for the safety of all activities on the Site. 
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12. Discoveries 
 

12.1 Anything of historical or other interest or of significant value unexpectedly discovered 

on Site shall be the property of the Employer.  The Contractor shall notify the Project 

Manager of such discoveries and carry out the Project Manager’s instructions for 

dealing with them. 

 

13. Work Program 

 

13.1 Within the time stated in the Appendix to Conditions of Contract, the Contractor shall 

submit to the Project Manager for approval a program showing the general methods, 

arrangements, order, and timing for all the activities in the Works.  An update of the 

program shall be a program showing the actual progress achieved on each activity and 

the effect of the progress achieved on the timing of the remaining Work, including any 

changes to the sequence of the activities. The Contractor shall submit to the Project 

Manager for approval an updated program at intervals no longer than the period stated 

in the Appendix to Conditions of Contract.  If the Contractor does not submit an 

updated program within this period, the Project Manager may withhold the amount 

stated in the said Appendix from the next payment certificate and continue to withhold 

this amount until  the next payment after the date on which the overdue program has 

been submitted.  The Project Manager’s approval of the program shall not alter the 

Contractor’s obligations.  The Contractor may revise the program and submit it to the 

Project Manager again at any time.  A revised program shall show the effect of 

Variations and Compensation Events. 

 

14. Possession of Site 

 

14.1 The Employer shall give possession of all parts of the Site to the Contractor.  If 

possession of a part is not given by the date stated in the Appendix to Conditions of 

Contract , the Employer will be deemed to have delayed the start of the relevant 

activities, and this will be a Compensation Event. 

 

15. Access to Site 

 

15.1 The Contractor shall allow the Project Manager and any other person authorised by the 

Project Manager, access to the Site and to any place where work in connection with 

the Contract is being carried out or is intended to be carried out. 

 

16. Instructions 

 

16.1 The Contractor shall carry out all instructions of the Project Manager which are in 

accordance with the Contract. 

 

17. Extension or Acceleration of Completion Date 

 

17.1 The Project Manager shall extend the Intended Completion Date if a Compensation 

Event occurs or a variation is issued which makes it impossible for completion to be 

achieved by the Intended Completion Date without the Contractor taking steps to 

accelerate the remaining Work, which would cause the Contractor to incur additional 

cost.  The Project Manager shall decide whether and by how much to extend the 

Intended Completion Date within 21 days of the Contractor asking the Project 

Manager in writing for a decision upon the effect of a Compensation Event or 
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variation and submitting full supporting information.  If the Contractor has failed to 

give early warning of a delay or has failed to cooperate in dealing with a delay, the 

delay caused by such failure shall not be considered in assessing the new (extended) 

Completion Date. 

 

17.2 No bonus for early completion of the Works shall be paid to the Contractor by the 

Employer. 

18. Management Meetings 

 

18.1 A Contract management meeting shall be held monthly and attended by the Project 

Manager and the Contractor.  Its business shall be to review the plans for the 

remaining Work and to deal with matters raised in accordance with the early warning 

procedure.  The Project Manager shall record the minutes of management meetings 

and provide copies of the same to those attending the meeting and the Employer.  The 

responsibility of the parties for actions to be taken shall be decided by the Project 

Manager either at the management meeting or after the management meeting and 

stated in writing to all who attended the meeting. 

 

19. Early Warning 

 

19.1 The Contractor shall warn the Project Manager at the earliest opportunity of specific 

likely future events or circumstances that may adversely affect the quality of the 

Work, increase the Contract Price or delay the execution of the Works.  The Project 

Manager may require the Contractor to provide an estimate of the expected effect of 

the future event or circumstance on the Contract Price and Completion Date.  The 

estimate shall be provided by the Contractor as soon as reasonably possible. 

 

19.2 The Contractor shall cooperate with the Project Manager in making and considering 

proposals on how the effect of such an event or circumstance can be avoided or 

reduced by anyone involved in the Work and in carrying out any resulting instructions 

of the Project Manager. 

 

20. Defects 

 

20.1 The Project Manager shall inspect the Contractor’s work and notify the Contractor of 

any defects that are found.  Such inspection shall not affect the Contractor’s 

responsibilities.  The Project Manager may instruct the Contractor to search for a 

defect and to uncover and test any Work that the Project Manager considers may have 

a defect.  Should the defect be found, the cost of uncovering and making good shall be 

borne by the Contractor, However, if there is no defect found, the cost of uncovering 

and making good shall be treated as a variation and added to the Contract Price. 

 

20.2 The Project Manager shall give notice to the Contractor of any defects  

before the end of the Defects Liability Period, which begins at Completion, and is 

defined in the Appendix to Conditions of Contract.  The Defects Liability Period shall 

be extended for as long as defects remain to be corrected. 

 

20.3 Every time notice of a defect is given, the Contractor shall correct the notified defect 

within the length of time specified by the Project Manager’s notice.  If the Contractor 

has not corrected a defect within the time specified in the Project Manager’s notice, 

the Project Manager will assess the cost of having the defect corrected by other parties 

and such cost shall be treated as a variation and be deducted from the Contract Price. 
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21. Bills Of Quantities 

 

21.1 The Bills of Quantities shall contain items for the construction, installation, testing and 

commissioning of the Work to be done by the Contractor.  The Contractor will be paid 

for the quantity of the Work done at the rate in the Bills of Quantities for each item. 

 

21.2 If the final quantity of the Work done differs from the quantity in the Bills of 

Quantities for the particular item by more than 25 percent and  provided the change 

exceeds 1 percent of the Initial Contract price, the Project Manager shall adjust the 

rate to allow for the change. 

 

21.3 If requested by the Project Manager, the Contractor shall provide the Project Manager 

with a detailed cost breakdown of any rate in the Bills of Quantities. 

 

22. Variations 

 

22.1 All variations shall be included in updated programs produced by the Contractor. 

22.2 The Contractor shall provide the Project Manager with a quotation for carrying out the 

variations when requested to do so.  The Project Manager shall assess the quotation, 

which shall be given within seven days of the request or within any longer period as 

may be stated by the Project Manager and before the Variation is ordered.  

 

 

22.3 If the work in the variation corresponds with an item description in the Bills of 

Quantities and if in the opinion of the Project Manager, the quantity of work is not 

above the limit stated in Clause 21.2 or the timing of its execution does not cause the 

cost per unit of quantity to change, the rate in the Bills of Quantities shall be used to 

calculate the value of the variation.  If the cost per unit of quantity changes, or if the 

nature or timing of the work in the variation does not correspond with items in the 

Bills of Quantities, the quotation by the Contractor shall be in the form of new rates 

for the relevant items of Work.   

 

 

22.4 If the Contractor’s quotation is unreasonable, the Project Manager may order the 

variation and make a change to the Contract price, which shall be based on the Project 

Manager’s own forecast of the effects of the variation on the Contractor’s costs. 

 

22.5 If the Project Manager decides that the urgency of varying the Work would prevent a 

quotation being given and considered without delaying the Work, no quotation shall 

be given and the variation shall be treated as a Compensation Event. 

 

22.6 The Contractor shall not be entitled to additional payment for costs that could have 

been avoided by giving early warning. 

 

22.7 When the Program is updated, the Contractor shall provide the Project Manager with 

an updated cash flow forecast. 
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23. Payment Certificates, Currency of Payments and Advance Payments 

 

23.1 The Contractor shall submit to the Project Manager monthly applications for payment 

giving sufficient details of the Work done and materials on Site and the amounts 

which the Contractor considers himself to be entitled to. The Project Manager shall 

check the monthly application and certify the amount to be paid to the Contractor 

within 14 days.  The value of Work executed and payable shall be determined by the 

Project Manager. 

 

23.2 The value of Work executed shall comprise the value of the quantities of the items in 

the Bills of Quantities completed, materials delivered on Site,  variations and 

compensation events.   Such materials shall become the property of the Employer once 

the Employer has paid the Contractor for their value .  Thereafter, they shall not be 

removed from Site without the Project Manager’s instructions except for use upon the 

Works. 

 

23.3 Payments shall be adjusted for deductions for retention.  The Employer shall pay the 

Contractor the amounts certified by the Project Manager within 30 days of the date of 

issue of each certificate.  If the Employer makes a late payment, the Contractor shall 

be paid simple interest on the late payment in the next payment.  Interest shall be 

calculated on the basis of number of days delayed  at a rate three percentage points 

above the Central Bank of Kenya’s  average rate for base lending  prevailing as of the 

first day the payment becomes overdue. 

 

23.4 If an amount certified is increased in a later certificate or as a result of an award by an 

Arbitrator, the Contractor shall be paid interest upon the delayed payment as set out in 

this clause.  Interest shall be calculated from the date upon which the increased 

amount would have been certified in the absence of dispute. 

 

 

23.5 Items of the Works for which no rate or price has been entered in will not be paid for 

by the Employer and shall be deemed covered by other rates and prices in the 

Contract. 

 

23.6 The Contract Price shall be stated in Kenya Shillings.  All payments to the Contractor 

shall be made in Kenya Shillings and foreign currency in the proportion indicated in 

the tender, or agreed prior to the execution of the Contract Agreement and indicated 

therein.  The rate of exchange for the calculation of the amount of foreign currency 

payment shall be the rate of exchange indicated in the Appendix to Conditions of 

Contract.  If the Contractor indicated foreign currencies for payment other than the 

currencies of the countries of origin of related goods and services the Employer 

reserves the right to pay the equivalent at the time of payment in the currencies of the 

countries of such goods and services.  The Employer and the Project Manager shall be 

notified promptly by the Contractor of an changes in the expected foreign currency 

requirements of the Contractor during the execution of the Works as indicated in the 

Schedule of Foreign Currency Requirements and the foreign and local currency 

portions of the balance of the Contract Price shall then be amended by agreement 

between Employer and the Contractor in order to reflect appropriately such changes. 

 

23.7 In the event that an advance payment is granted, the following shall apply:- 
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a) On signature of the Contract, the Contractor shall at his request, and without 

furnishing proof of expenditure, be entitled to an advance of 10% (ten percent) 

of the original amount of the Contract.  The advance shall not be subject to 

retention money. 

 

b) No advance payment may be made before the Contractor has submitted proof of 

the establishment of deposit or   a directly  

liable guarantee satisfactory to the Employer in the amount of the advance 

payment.  The guarantee shall be in the same currency as the advance. 

 

c) Reimbursement of the lump sum advance shall be made by deductions from the 

Interim payments and where applicable from the balance owing to the 

Contractor.  Reimbursement shall begin when the amount of the sums due under 

the Contract reaches 20% of the original amount of the Contract.  It shall have 

been completed by the time 80% of this amount is reached. 

 

 

 

The amount to be repaid by way of successive deductions shall be calculated by means of the 

formula: 

 

R = A(x
1
 – x

11
) 

       80 – 20  

Where: 

 

   R = the amount to be reimbursed 

 

   A = the amount of the advance which has been granted 

 

X
1
      = the amount of proposed cumulative payments as a percentage of 

the original amount of the Contract.  This figure will exceed 20% 

but not exceed 80%. 

 

X
11

     = the amount of the previous cumulative payments as a percentage 

of the original amount of the Contract.  This figure will be below 

80%but not less than 20%. 

 

d) with each reimbursement the counterpart of the directly liable guarantee may be 

reduced accordingly. 

 

24. Compensation Events 

 

24.1 The following issues shall constitute Compensation Events: 

 

(a) The Employer does not give access to a part of the Site by the Site Possession 

Date stated in the Appendix to Conditions of Contract. 

 

(b) The Employer modifies the List of Other Contractors, etc., in a way that affects 

the Work of the Contractor under the Contract. 
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(c) The Project Manager orders a delay or does not issue drawings, specifications or 

instructions required for execution of the Works on time. 

 

(d) The Project Manager instructs the Contractor to uncover or to carry out 

additional tests upon the Work, which is then found to have no defects. 

 

(e) The Project Manager unreasonably does not approve a subcontract to be let. 

 

(f) Ground conditions are substantially more adverse than could reasonably have 

been assumed before issuance of the Letter of Acceptance from the information 

issued to tenderers (including the Site investigation reports), from information 

available publicly and from a visual inspection of the Site. 
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(g) The Project Manager gives an instruction for dealing with an unforeseen 

condition, caused by the Employer or additional work required for safety or 

other reasons. 

 

(h) Other contractors, public authorities, utilities, or the Employer does not work 

within the dates and other constraints stated in the Contract, and they cause delay 

or extra cost to the Contractor. 

 

(i) The effects on the Contractor of any of the Employer’s risks. 

 

(j) The Project Manager unreasonably delays issuing a Certificate of Completion. 

 

(k) Other compensation events described in the Contract or determined by the 

Project Manager shall apply. 

 

24.2 If a compensation event would cause additional cost or would prevent the Work being 

completed before the Intended Completion Date, the Contract Price shall be increased 

and/or the Intended Completion Date shall be extended.  The Project Manager shall 

decide whether and by how much the Contract Price shall be increased and whether 

and by how much the Intended Completion Date shall be extended. 

 

24.3 As soon as information demonstrating the effect of each compensation event upon the 

Contractor’s forecast cost has been provided by the Contractor, it shall be assessed by 

the Project Manager, and the Contract Price shall be adjusted accordingly.  If the 

Contractor’s forecast is deemed unreasonable, the Project Manager shall adjust the 

Contract Price based on the Project Manager’s own forecast.  The  

Project Manager will assume that the Contractor will react competently and promptly to 

the event. 

 

24.4 The Contractor shall not be entitled to compensation to the extent that the Employer’s 

interests are adversely affected by the Contractor not having given early warning or 

not having co-operated with the Project Manager. 

 

24.5 Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the 

Appendix to Conditions of Contract. 
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24.6 The Contractor shall give written notice to the Project Manager of his intention to 

make a claim within thirty days after the event giving rise to the claim has first arisen.  

The claim shall be submitted within thirty days thereafter. 

 

Provided always that should the event giving rise to the claim of continuing effect, the 

Contractor shall submit an interim claim within the said thirty days and a final claim 

within thirty days of the end of the event giving rise to the claim. 

 

25. Price Adjustment 

 

25.1 The Project Manager shall adjust the Contract Price if taxes, duties and other levies are 

changed between the date 30 days before the submission of tenders for the Contract 

and the date of Completion.  The adjustment shall be the change in the amount of tax 

payable by the Contractor. 

 

25.2 The Contract Price shall be deemed to be based on exchange rates current at the date 

of tender submission in calculating the cost to the Contractor of materials to be 

specifically imported (by express provisions in the Contract Bills of Quantities or 

Specifications) for permanent incorporation in the Works.  Unless otherwise stated in 

the Contract, if at any time during the period of the Contract exchange rates shall be 

varied and this shall affect the cost to the Contractor of such materials, then the Project 

Manager shall assess the net difference in the cost of such materials.  Any amount 

from time to time so assessed shall be added to or deducted from the Contract Price, as 

the case may be. 

 

25.3 Unless otherwise stated in the Contract, the Contract Price shall be deemed to have 

been calculated in the manner set out below and in sub-clauses 25.4 and 25.5 and shall 

be subject to adjustment in the events specified thereunder; 

 

(i) The prices contained in the Contract Bills of Quantities shall be deemed to be 

based upon the rates of wages and other  

emoluments and expenses as determined by the Joint Building Council of Kenya 

(J.B.C.) and set out in the schedule of basic rates issued 30 days before the date 

for submission of tenders.A copy of the schedule used by the Contractor in his 

pricing shall be attached in the Appendix to Conditions of Contract. 

 

(ii) Upon J.B.C. determining that any of the said rates of wages or other emoluments 

and expenses are increased or decreased, then the Contract Price shall be 

increased or decreased by the amount assessed by the Project Manager based 

upon the difference, expressed as a percentage, between the rate set out  

in the schedule of basic rates issued 30 days before the date for submission of 

tenders and the rate published by the J.B.C. and applied to the quantum of labour 

incorporated within the amount of Work remaining to be executed at the date of 

publication of such increase or decrease. 

 

(iii) No adjustment shall be made in respect of changes in the rates of wages and 

other emoluments and expenses which occur after the date of Completion except 

during such other period as may be granted as an extension of time under clause 

17.0 of these Conditions. 

 

25.4 The prices contained in the Contract Bills of Quantities shall be deemed to be based 

upon the basic prices of materials to be permanently incorporated in the Works as 
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determined by the J.B.C. and set out in the schedule of basic rates issued 30 days 

before the date for submission of tenders. A copy of the schedule used by the 

Contractor in his pricing shall be attached in the Appendix to Conditions of Contract. 

 

25.5 Upon the J.B.C. determining that any of the said basic prices are increased or 

decreased then the Contract Price shall be increased or decreased by the amount to be 

assessed by the Project Manager based upon the difference between the price set out in 

the schedule of basic rates issued 30 days before the date for submission of tenders 

and the rate published by the J.B.C. and applied to the quantum of the relevant 

materials which have not been taken into account in arriving at the amount of any 

interim certificate under clause 23 of these Conditions issued before the date of 

publication of such increase or decrease. 

 

25.6 No adjustment shall be made in respect of changes in basic prices of materials which 

occur after the date for Completion except during such other period as may be granted 

as an extension of time under clause 17.0 of these Conditions. 

 

 

25.7 The provisions of sub-clause 25.1 to 25.2 herein shall not apply in respect of any 

materials included in the schedule of basic rates. 

 

26. Retention 

 

26.1 The Employer shall retain from each payment due to the Contractor the proportion 

stated in the Appendix to Conditions of Contract until Completion of the whole of the 

Works.  On Completion of the whole of the Works, half the total amount retained shall 

be repaid to the Contractor and the remaining half when the Defects Liability Period 

has passed and the Project Manager has certified that all defects notified to the 

Contractor before the end of this period have been corrected. 

 

27. Liquidated Damages 

 

27.1 The Contractor shall pay liquidated damages to the Employer at the rate stated in the 

Appendix to Conditions of Contract for each day that the actual Completion Date is 

later than the Intended Completion Date.  The Employer may deduct liquidated 

damages from payments due to the Contractor.  Payment of liquidated damages shall 

not alter  the Contractor’s liabilities. 

 

27.2 If the Intended Completion Date is extended after liquidated damages have been paid, 

the Project Manager shall correct any overpayment of liquidated damages by the 

Contractor by adjusting the next payment certificate.  The Contractor shall be paid 

interest on the overpayment, calculated from the date of payment to the date of 

repayment, at the rate specified in Clause 23.30 

 

28. Securities 

 

28.1 The Performance Security shall be provided to the Employer no later than the date 

specified in the Letter of Acceptance and shall be issued in an amount and form and 

by a reputable bank acceptable to the Employer, and denominated in Kenya Shillings. 

The Performance Security shall be valid until a date 30 days beyond the date of issue 

of the Certificate of Completion. 
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29. Dayworks 

 

29.1 If applicable, the Dayworks rates in the Contractor’s tender shall be used for small 

additional amounts of Work only when the Project Manager has given written 

instructions in advance for additional work to be paid for in that way. 

29.2 All work to be paid for as Dayworks shall be recorded by the Contractor on Forms 

approved by the Project Manager.  Each completed form shall be verified and signed 

by the Project Manager within two days of the Work being done. 

29.3 The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks 

forms. 

30. Liability and Insurance 

30.1 From the Start Date until the Defects Correction Certificate has been issued, the 

following are the Employer’s risks: 

 

(a) The risk of personal injury, death or loss of or damage to property (excluding the 

Works, Plant, Materials and Equipment), which are due to; 

(i) use or occupation of the Site by the Works or for the purpose of the 

Works, which is the unavoidable result of the Works, or 

(ii) negligence, breach of statutory duty or interference with any legal right 

by the Employer or by any person employed by or contracted to him 

except the Contractor. 

 

(b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent 

that it is due to a fault of the Employer or in Employer’s design, or due to war or 

radioactive contamination directly affecting the place where the Works are being  

executed.  

 

30.2 From the Completion Date until the Defects Correction Certificate has been issued, the 

risk of loss of or damage to the Works, Plant, and Materials is the Employer’s risk 

except loss or damage due to; 

(a) a defect which existed on or before the Completion Date. 

(b) an event occurring before the Completion Date, which was not itself the 

Employer’s risk 

(c) the activities of the Contractor on the Site after the Completion Date. 

 

30.3 From the Start Date until the Defects Correction Certificate has been issued, the risks 

of personal injury, death and loss of or damage to property (including, without 

limitation, the Works, Plant, Materials, and Equipment) which are not Employer’s risk 

are Contractor’s risks.The Contractor shall provide, in the joint names of the Employer 

and the Contractor, insurance cover from the Start Date to the end of the Defects 

Liability Period, in the amounts stated in the Appendix to Conditions of Contract for 

the following events; 

(a) loss of or damage to the Works, Plant, and Materials; 
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(b) loss of or damage to Equipment; 

(c) loss of or damage to property (except the Works, Plant, Materials, and 

Equipment) in connection with the Contract, and 

(d) personal injury or death. 

 

30.4 Policies and certificates for insurance shall be delivered by the Contractor to the 

Project Manager for the Project Manager’s approval before the Start Date.  All such 

insurance shall provide for compensation required to rectify the loss or damage 

incurred. 

30.5 If the Contractor does not provide any of the policies and certificates required, the 

Employer may effect the insurance which the Contractor should have provided and 

recover the premiums from payments otherwise due to the Contractor or, if no 

payment is due, the payment of the premiums shall be a debt due. 

 

30.6 Alterations to the terms of an insurance shall not be made without the approval of the 

Project Manager.  Both parties shall comply with any conditions of insurance policies. 

31. Completion and taking over 

31.1 Upon deciding that the Works are complete, the Contractor shall issue a written 

request to the Project Manager to issue a Certificate of  Completion of the Works.  The 

Employer shall take over the Site and the Works within seven [7] days of the Project 

Manager’s issuing a Certificate of Completion. 

32. Final Account 

32.1 The Contractor shall issue the Project Manager with a detailed account of the total 

amount that the Contractor considers payable to him by the Employer under the 

Contract before the end of the Defects Liability Period.  The Project Manager shall issue 

a Defects Liability Certificate and certify any final payment that is due to the Contractor 

within 30 days of receiving the Contractor’s account if it is correct and complete.  If it is 

not, the Project Manager shall issue within 30 days a schedule that states the scope of 

the corrections or additions that are necessary.  If the final account is still unsatisfactory 

after it has been resubmitted, the Project Manager shall decide on the amount payable to 

the Contractor and issue a Payment Certificate.  The Employer shall pay the Contractor 

the amount due in the Final Certificate within 60 days. 

33. Termination 

33.1 The Employer or the Contractor may terminate the Contract if the other party causes a 

fundamental breach of the Contract.  These fundamental breaches of Contract shall 

include, but shall not be limited to, the following; 

(a) the Contractor stops work for 30 days when no stoppage of work is shown on the 

current program and the stoppage has not been authorised by the Project 

Manager; 

(b) the Project Manager instructs the Contractor to delay the progress of the Works, 

and the instruction is not withdrawn within 30 days; 

 

(c) the Contractor is declared bankrupt or goes into liquidation other than for a 

reconstruction or amalgamation; 
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(d) a payment certified by the Project Manager is not paid by the Employer to the 

Contractor within 30 days (for Interim Certificate) or 60 days (for Final 

Certificate)of issue. 

(e) the Project Manager gives notice that failure to correct a particular defect is a 

fundamental breach of Contract and the Contractor fails to correct it within a 

reasonable period of time determined by the Project Manager; 

(f) the Contractor does not maintain a security, which is required. 

 

33.2 When either party to the Contract gives notice of a breach of Contract to the Project 

Manager for a cause other than those listed under Clause 33.1 above, the Project 

Manager shall decide whether the breach is fundamental or not. 

33.3 Notwithstanding the above, the Employer may terminate the Contract for convenience. 

33.4 If the Contract is terminated, the Contractor shall stop work immediately, make the 

Site safe and secure, and leave the Site as soon as reasonably possible.  The Project 

Manager shall immediately thereafter arrange for a meeting for the purpose of taking 

record of the Works executed and materials , goods, equipment and temporary 

buildings on Site. 

34. Payment Upon Termination 

34.1 If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Project Manager shall issue a certificate for the value of the Work done 

and materials ordered and delivered to Site up to the date of the issue of the certificate.  

Additional liquidated damages shall not apply.  If the total amount due to the 

Employer exceeds any payment due to the Contractor, the difference shall be a debt 

payable by the Contractor. 

34.2 If the Contract is terminated for the Employer’s convenience or because of a 

fundamental breach of Contract by the Employer, the Project Manager shall issue a 

certificate for the value of the Work done, materials ordered, the reasonable cost of 

removal of equipment, repatriation of the Contractor’s personnel employed solely on 

the Works, and the Contractor’s costs of protecting and securing the Works. 

 

34.3 The Employer may employ and pay other persons to carry out and complete the 

Works and to rectify any defects and may enter upon the Works and use all materials 

on the Site, plant, equipment and temporary works.  

 

34.4 The Contractor shall, during the execution or after the completion of the Works under 

this clause remove from the Site as and when required, within such reasonable time as 

the Project Manager may in writing specify, any temporary buildings, plant, 

machinery, appliances, goods or materials belonging to or hired by him, and in default 

the Employer may (without being responsible for any loss or damage) remove and sell 

any such property of the Contractor, holding the proceeds less all costs incurred to the 

credit of the Contractor.Until after completion of the Works under this clause the 

Employer   shall not be bound by any other provision of this Contract to make   any 

payment to the Contractor, but upon such completion as aforesaid and the verification 

within a reasonable time of the accounts therefore the Project Manager shall certify the 

amount of expenses properly incurred by the Employer and, if such amount added to 



38  

 

the money paid to the Contractor before such determination exceeds the total amount 

which would have been payable on due completion in accordance with this Contract 

the difference shall be a debt payable to the Employer by the Contractor; and if the 

said amount added to the said money be less than the said total amount, the difference 

shall be a debt payable by the Employer to the Contractor. 

35. Release from Performance 

 

35.1 If the Contract is frustrated by the outbreak of war or by any other event entirely 

outside the control of either the Employer or the Contractor, the Project Manager shall 

certify that the Contract has been frustrated.  The Contractor shall make the Site safe 

and stop Work as quickly as possible after receiving this certificate and shall be paid 

for all Work carried out before receiving it. 

 

36. Corrupt gifts and payments of commission 

The Contractor shall not; 

(a) Offer or give or agree to give to any person in the service of the Employer any gift or 

consideration of any kind as an inducement or reward for doing or forbearing to do or 

for having done or forborne to do any act in relation to the obtaining or execution of this 

or any other Contract for the Employer or for showing or forbearing to show favour or 

disfavour to any person in relation to this or any other contract for the Employer. 

(b) Enter into this or any other contract with the Employer in connection with which 

commission has been paid or agreed to be paid by him or on his behalf or to his 

knowledge, unless before the Contract is made particulars of any such commission and 

of the terms and conditions of any agreement for the payment thereof have been 

disclosed in writing to the Employer. Any breach of this Condition by the Contractor or 

by anyone employed by him or acting on his behalf (whether with or without the 

knowledge of the Contractor) shall be an offence under the provisions of the Public 

Procurement Regulations issued under The Exchequer and Audit Act Cap 412 of the 

Laws of Kenya. 

37. Settlement Of Disputes 

 

37.1 In case any dispute or difference shall arise between the Employer or the Project 

Manager on his behalf and the Contractor, either during the progress or after the 

completion or termination  of the Works, such dispute shall be notified in writing by 

either party to the other with a request to submit it to arbitration and to concur in the 

appointment of an Arbitrator within thirty days of the notice.  The dispute shall be 

referred to the arbitration and final decision of a person to be agreed between the 

parties.  Failing agreement to concur in the appointment of an Arbitrator, the 

Arbitrator shall be appointed by the Chairman or Vice Chairman of any of the 

following professional institutions; 

 

(i) Architectural Association of Kenya 

 

(ii) Institute of Quantity Surveyors of Kenya 
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(iii) Association of Consulting Engineers of Kenya 

 

(iv) Chartered Institute of Arbitrators (Kenya Branch) 

 

(v) Institution of Engineers of Kenya 

 

On the request of the applying party.  The institution written to first by the aggrieved 

party shall take precedence over all other institutions. 

 

37.2 The arbitration may be on the construction of this Contract or on any matter or thing 

of whatsoever nature arising thereunder or in connection therewith, including any 

matter or thing left by this Contract to the discretion of the Project Manager, or the 

withholding by the Project Manager of any certificate to which the Contractor may 

claim to be entitled to or the measurement and valuation referred to in clause 23.0 of 

these conditions, or the rights and liabilities of the parties subsequent to the 

termination of Contract. 

 

37.3 Provided that no arbitration proceedings shall be commenced on any dispute or 

difference where notice of a dispute or difference has not been given by the applying 

party within ninety days of the occurrence or discovery of the matter or issue giving 

rise to the dispute. 

 

37.4 Notwithstanding the issue of a notice as stated above, the arbitration of such a dispute 

or difference shall not commence unless an attempt has in the first instance been made 

by the parties to settle such dispute or difference amicably with or without the 

assistance of third parties.  Proof of such attempt shall be required. 

 

37.5 Notwithstanding anything stated herein the following matters may be referred to 

arbitration before the practical completion of the Works or abandonment of the Works 

or termination of the Contract by either party: 

 

37.5.1 The appointment of a replacement Project Manager upon the said person ceasing 

to act. 

 

37.5.2 Whether or not the issue of an instruction by the Project Manager is empowered 

by these Conditions.        

 

37.5.3 Whether or not a certificate has been improperly withheld or is not in accordance 

with these Conditions. 

 

37.5.4 Any dispute or difference arising in respect of war risks or war damage. 
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37.6 All other matters shall only be referred to arbitration after the completion or alleged 

completion of the Works or termination or alleged termination of the Contract, unless 

the Employer and the Contractor agree otherwise in writing. 

37.7 The Arbitrator shall, without prejudice to the generality of his powers, have powers to 

direct such measurements, computations, tests or valuations as may in his opinion be 

desirable in order to determine the rights of the parties and assess and award any sums 

which ought to have been the subject of or included in any certificate. 

37.8 The Arbitrator shall, without prejudice to the generality of his powers, have powers to 

open up, review and revise any certificate, opinion, decision, requirement or notice 

and to determine all matters in dispute which shall be submitted to him in the same 

manner as if no such certificate, opinion, decision requirement or notice had been 

given. 

37.9 The award of such Arbitrator shall be final and binding upon the parties. 
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SECTION IV – APPENDIX TO CONDITIONS OF CONTRACT 

 

 

THE EMPLOYER IS 

 

Name:  _________________________________________________________________________ 

 

Address:  ______________________________________________________________________ 

 

Name of Authorised Representative:  ____________________________________________ 

 

Telephone:  _______________________ 

 

 

THE PROJECT MANAGER IS 

 

Name:  COUNTY WORKS OFFICER; KIAMBU COUNTY 

 

Address:  P.O. Box 189, KIAMBU 

 

The name (and identification number) of the Contract is 

_________________________ 

The Works consist of 

PROPOSED ASTRA TURF FINISH TO RUIRU, THIKA AND LIMURU STADIUMS 

The Start     Date shall be 

AS AGREED WITH THE PROJECT MANAGER 

 

The Intended Completion Date for the whole of the Works shall be 

8 WEEKS FROM DATE OF COMMENCEMENT 

 

The following documents also form part of the Contract: 

AS LISTED IN CLAUSE 2.3 OF CONDITIONS OF CONTRACT 

 

The Site Possession Date shall be 

AS AGREED WITH THE PROJECT MANAGER 

The Commencement Date shall be 

AS AGREED WITH THE PROJECT MANAGER (but not later than 2 WEEKS from site     

possession date) 

 

The Site is located at KIAMBU COUNTY 

and is defined in drawings nos. 

 

_________________________________________________________________________________ 
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The Defects Liability Period is  180 days. 

 

Other Contractors, utilities etc., to be engaged by the Employer on the Site 

Include those for the execution of ; 

  

1. PLUMBING AND DRAINAGE WORKS 

 

2. ELECTRICAL WORKS 

 

3. __________________________ 

 

4. __________________________ 

 

The minimum insurance covers shall be; 

 

1. The minimum cover for insurance of the Works and of Plant and Materials in                                               

respect of the Contractor’s faulty design is  Kshs 50,000.00 only 

 

2.   The minimum cover for loss or damage to Equipment is  Kshs 50,000.00 only 

 

3.   The minimum for insurance of other property is Kshs 50,000.00 only 

 

4.   The minimum cover for personal injury or death insurance 

 

¶ For the Contractor’s employees is  Nil  

 

¶ And for other people is  Nil 

 

The following events shall also be Compensation Events: 

NONE, ONLY AS LISTED IN CLAUSE 24 OF THE CONDITIONS OF CONTRACT 

 

1.      __________________________________________________________________________ 

 

2.      __________________________________________________________________________ 

 

3.      __________________________________________________________________________ 

 

4.      __________________________________________________________________________ 

 

The period between Program updates is  14 days. 

 

The amount to be withheld for late submission of an updated Program is  Nil 

 

The proportion of payments retained is 10 percent. 

 

The Price Adjustment Clause SHALL NOT (shall/shall not) apply 

 

The liquidated damages for the whole of the Works is Kshs. 50,000.00 (per week) 

 

The Performance Security shall be for the following minimum amounts equivalent as a percentage of 

the Contract Price---(AS PER PREVAILING PPOA GUIDELINES) ------------ percent (%) 
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The Completion Period for the Works is 8 [Weeks] 

 

The rate of exchange for calculation of foreign currency payments is N/A 

 

The schedule of basic rates used in pricing by the Contractor is as attached [Contractor to attach]. 

 

Advance Payment SHALL NOT (shall/ shall not) be granted. 

 

Prices for V.A.T should be included in the unit prices of billed items but should not be given as a 

percentage at the GRAND SUMMARY PAGE. 

 

The Bidder should submit ONLY ONE (1 NO.) ORIGINAL COPY of the Bills of Quantities and not 

Two (2No.) as indicated in Clause 4.1 of the Instruction To Tenderers. 

 

 

 

 
SECTION V - SPECIFICATIONS 

Notes for preparing Specifications 

 
 1.0 Specifications must be drafted to present a clear and  

  precise statement of the required standards of materials,  

 and workmanship for tenderers to respond realistically and competitively 

to the requirements of the Employer and ensure responsiveness of 

tenders.  The Specifications should require that all materials, plant, and 

other supplies to be permanently incorporated in the Works be new, 

unused, of the most recent or current models, and incorporating all recent 

improvements in design and materials unless provided otherwise in the 

Contract. Where the Contractor is responsible for the design of any part 

of the permanent Works, the extent of his obligations must be stated.  

 

2.0 Specifications from previous similar projects are useful and may not be 

necessary to re-write specifications for every Works Contract.  

 

3.0 There are considerable advantages in standardizing General 

Specifications for repetitive Works in recognized public sectors, such as 

highways, urban housing, irrigation and water supply.  The General 

Specifications should cover all classes of workmanship, materials and 

equipment commonly involved in constructions, although not necessarily 

to be used in a particular works contract.  Deletions or addenda should 

then adapt the General Specifications to the particular Works. 

 

4.0 Care must be taken in drafting Specifications to ensure they are not 

restrictive.  In the Specifications of standards for materials, plant and 

workmanship, existing Kenya Standards should be used as much as 

possible, otherwise recognized international standards may also be used. 

 

5.0 The Employer should decide whether technical solutions to specified 

parts of the Works are to be permitted.  Alternatives are appropriate in 

cases where obvious (and potentially less costly) alternatives are possible 

to the technical solutions indicated in tender documents for certain 
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elements of the Works, taking into consideration the comparative 

specialized advantage of potential tenderers. 

 

The Employer should provide a description of the selected parts of the 

Works with appropriate reference to Drawings, Specifications, Bills of 

Quantities, and Design or Performance criteria, stating that the alternative 

solutions shall be at least structurally and functionally equivalent to the 

basic design parameters and Specifications. 

 

Such alternative solutions shall be accompanied by all information 

necessary for a complete evaluation by the Employer, including 

drawings, design calculations, technical specifications, breakdown of 

prices, proposed construction methodology, and other relevant details.  

Technical alternatives permitted in this manner shall be considered by the 

Employer each on its own merits and independently of whether the 

tenderer has priced the item as described in the Employer’s design 

included with the tender documents. 

 

The Specifications for these contract shall be 

MINISTRY OF PUBLIC WORKS GENERAL SPECIFICATION FOR BUILDING WORKS 

1976 EDITION (together with any amendments issued thereto) 

 

 

 

 

 

 

 

 

 

 

 

 

SECTION VI - DRAWINGS 
 

Note 1. A list of drawings should be inserted here 

 

2.     The actual drawings including Site plans should be annexed in a   

         separate booklet. 

 

 

The Drawings for these contract shall be 

AS ISSUED/APPROVED BY THE PROJECT MANAGER 
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SECTION VII - BILL OF QUANTITIES 
 

Notes for preparing Bills of Quantities 

 

1.0 The objectives of the Bills of Quantities are; 

 

(a) to provide sufficient information on the quantities of Works to be 

performed to enable tenders to be prepared efficiently and accurately; 

and 

(b) when a Contract has been entered into, to provide a priced Bill of Quantities for use in 

the periodic valuation of Works executed. 

In order to attain these objectives, Works should be itemized in the Bill of Quantities in 

sufficient detail to distinguish between the different classes of Works, or between Works 

of the same nature carried out in different locations or in other circumstances which may 

give rise to different considerations of cost.  Consistent with these requirements, the 

layout and content of the Bill of Quantities should be as simple and brief as possible. 

 

2.0 The Bills of Quantities should be divided generally into the following sections: 

 

(a) Preliminaries. 

 

The preliminaries should indicate the inclusiveness of the unit prices, and should state 

the methods of measurement which have been adopted in the preparation of the Bill of 

Quantities and which are to be used for the measurement of any part of the Works. 

 

The number of preliminary items to be priced by the tenderer should be limited to 

tangible items such as site office and other temporary works, otherwise items such as 

security for the Works which are primarily part of the Contractor’s obligations should be 

included in the Contractor’s rates. 

 

(b) Work Items 

 

(i) The items in the Bills of Quantities should be grouped into sections to 

distinguish between those parts of the Works which by nature, location, access, 

timing, or any other special characteristics may give rise to different methods of 

construction, or phasing of the Works, or considerations of cost.  General items 

common to all parts of the Works may be grouped as a separate section in the 

Bill of Quantities. 

 

 

(ii) Quantities should be computed net from the Drawings, unless directed otherwise 

in the Contract, and no allowance should be made for bulking, shrinkage or 

waste.  Quantities should be rounded up or down where appropriate. 

 

(iii) The following units of measurement and abbreviations are recommended for use. 

 

 
Unit Abbreviation Unit Abbreviation 

cubic meter m3 or cu m millimeter mm 
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hectare 
hour 

kilogram 

lump sum 
meter 

metric ton (1,000 

kg) 

ha 
h 

kg 

sum 

m 

t 

month 
number 

square meter 

square millimeter 
week 

mon 
nr 

m2 or sq m 

mm2 or sq mm 
wk 

 

 

(iv) The commencing surface should be identified in the description of each 

item for Work involving excavation, boring or drilling, for which the 

commencing surface is not also the original surface.  The excavated 

surface should be identified in the description of each item for Work 

involving excavation for which the excavated surface is not also the final 

surface.  The depths of Work should be measured from the commencing 

surface to the excavated surface, as defined. 

(c)   Daywork Schedule 

 

A Daywork Schedule should be included if the probability of unforeseen work, outside the items 

included in the Bill of Quantities, is relatively high.  To facilitate checking by the Employer of the 

realism of rates quoted by the tenderers, the Daywork Schedule should normally comprise: 

 

(i)    a list of the various classes of labour, and         

        materials for which basic Day work rates or    

        prices are to be inserted by the tenderer,  

        together with a statement of the conditions  

        under which the Contractor will be paid for   

        Work executed on a Day work basis; and 

 

(ii) a percentage to be entered by the tenderer against each basic Day 

work Subtotal amount for labour, materials and plant representing 

the Contractor’s profit, overheads, supervision and other charges. 

 

(d) Provisional Quantities and Sums 

(i) Provision for quantity contingencies in any particular 

 item or class of Work with a high expectation of  

 quantity overrun should be made by entering specific   

 “Provisional Quantities” or “Provisional Items” in the  

  Bill of Quantities, and not by increasing the quantities    

  for that item or class of Work beyond those of the Work   

   normally expected to be required.  To the extent not  

   covered above, a general provision for physical  

   contingencies (quantity overruns) should be made by  

   including a “Provisional Sum” in the Summary of the  

   Bill of Quantities.  Similarly, a contingency allowance  

   for possible price increases should be provided as a  

  “Provisional Sum” in the Summary of the Bill of  

 Quantities.  The inclusion of such provisional sums often facilitates 

budgetary approval by avoiding the need to   

  request periodic supplementary approvals as the future 

  need arises. 
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(ii) Provisional sums to cover specialized works normally carried out by 

Nominated Sub Contractors should be avoided and instead Bills of 

Quantities of the specialised Works should be included as a section of the 

main Bills of Quantities to be priced by the Main Contractor.  The Main 

Contractor should be required to indicate the name (s) of  

 

the specialised firms he proposes to engage to carry out the specialized Works as 

his approved domestic sub-contractors.  Only provisional sums to cover 

specialized Works by statutory authorities should be included in the Bills of 

Quantities.  

 

(e)  Summary 

 

 The Summary should contain a tabulation of the separate parts of the 

Bills of Quantities carried forward, with provisional sums for Daywork, 

for physical (quantity) contingencies, and for price contingencies 

(upward price adjustment) where applicable. 

 

The Bills of Quantities/Schedule of rates for these contract shall be 

AS ISSUED/APPROVED BY THE PROJECT MANAGER (attached to these tender documents)  
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SECTION VIII – STANDARD FORM 
 

 (i)        Form of Invitation for Tenders 

(ii)        Form of Tender 

(iii)           Letter of Acceptance 

(iv)         Form of Agreement 

(v)         Form of Tender Security 

(vi)         Performance Bank Guarantee  

(vii)        Bank Guarantee for Advance Payment 

(viii)        Qualification Information 

(ix)         Tender Questionnaire 

(xi)         Confidential Business Questionnaire 

(x)         Statement of Foreign Currency Requirement 

(xi)         Details of Sub-Contractors 
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FORM OF INVITATION FOR TENDERS 

 
_______________________[date] 

 

To: _____________________________________ [name of Contractor] 

 _____________________________________[address] 

 _____________________________________ 

 _____________________________________ 

 

Dear Sirs: 

 
Reference:______________________________________________[Contract Name] 

 
You have been prequalified to tender for the above project.  
 

We hereby invite you and other prequalified tenderers to submit a tender for the execution and 
completion of the above Contract. 
 

A complete set of tender documents may be purchased by you from ____ 
________________________________________________________________________ 
   [mailing address, cable/telex/facsimile numbers].  

 
Upon payment of a non-refundable fee of Kshs __________________________ 
 

All tenders must be accompanied by ________________number of copies of the same and a security 
in the form and amount specified in the tendering documents, and must be delivered to  
________________________________________________________________________ 

   [address and location] 
 
at or before _______________________(time and date).  Tenders will be opened immediately 

thereafter, in the presence of tenderersô representatives who choose to attend. 
 
Please confirm receipt of this letter immediately in writing by cable/facsimile or telex.  

 
Yours faithfully, 
 
_____________________________________ Authorised Signature 

 
_____________________________________  Name and Title 
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FORM OF TENDER 

______________________[Date] 

        To: _____________________________________ [name of Employer] 

 _____________________________________[address] 

 _____________________________________ 

PROPOSED ASTRA TURF FINISH TO RUIRU, THIKA AND LIMURU STADIUMS 

 

[Name of Contract] 

 

Dear Sir, 

 

1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for 

the execution of the above named Works, we, the undersigned offer to construct, install and 

complete such Works and remedy any defects therein for the sum of 

Kshs._____________________________[Amount in figures]Kenya 

Shillings_________________________________________________________________________

_________________________________________________[Amount in words] 

 

2.    We undertake, if our tender is accepted, to commence the Works as   

soon as is reasonably possible after the receipt of the Project Manager’s notice to commence, and 

to complete the whole of the Works comprised in the Contract within the time stated in the 

Appendix to Conditions of Contract. 

 

3.   We agree to abide by this tender until ___________________[Insert date], and it shall remain 

binding upon us and may be accepted at any time before that date. 

 

4. Unless and until a formal Agreement is prepared and executed this  tender together with your 

written acceptance thereof, shall constitute a binding Contract between us. 

 

5. We understand that you are not bound to accept the lowest or any tender you may receive. 

 

Dated this ____________________ day of _______20________________ 

 

Signature __________________in the capacity of___________________ 

 

duly authorized to sign tenders for and on behalf of 

_____________________________________________[Name of Tenderer]  

 

of___________________________________________[Address of Tenderer]  

 

Witness;  Name______________________________________  

 

         Address_____________________________________  

 

      Signature___________________________________ 

 

                        Date_______________________________________ 
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LETTER OF ACCEPTANCE 
 [letterhead paper of the Employer] 
 

 

             
      _______________________[date] 

 

To:  _______________________ 
 [ name of the Contractor] 

 

 _____________________ 

 [address of the Contractor] 

 

Dear Sir, 
 

This is to notify you that your Tender dated ___________________________ 

for the execution of  ________________________________________________ 

[name of the Contract and identification number,as given in the Tender documents] for the Contract 

Price of Kshs.  __________________________ [amount in figures][Kenya 

Shillings______________________________(amount in words) ]  in accordance with the Instructions 

to Tenderers is hereby accepted. 

 

You are hereby instructed to proceed with the execution of the said Works in accordance with the 

Contract documents. 

 

Authorized Signature  ………………………………………………………………… 

 

Name and Title of Signatory  ………………………………………………………… 

 

Attachment : Agreement 
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FORM OF AGREEMENT 

 
THIS AGREEMENT, made the _________________ day of ________ 20 ______ 

between________________________________________________of[or whose registered office is 

situated at]__________________________________________ 

(hereinafter called “the Employer”) of the one part AND 

________________________________________________________of[or whose registered office is 

situated at]_________________________________________ 

(hereinafter called “the Contractor”) of the other part. 

 

WHEREAS THE Employer is desirous that the Contractor executes 

________________________________________________________________________ 

(name and identification number of Contract ) (hereinafter called “the Works”) located 

at______________________________[Place/location of the Works]and the Employer has accepted the 

tender submitted by the Contractor for the execution and completion of such Works and the remedying 

of any defects therein for the Contract Price of Kshs___________________________[Amount in 

figures],Kenya Shillings_____________________________________________[Amount in words]. 

 

NOW THIS AGREEMENT WITNESSETH as follows: 

 

1. In this Agreement, words and expressions shall have the same meanings as are respectively 

assigned to them in the Conditions of Contract hereinafter referred to. 

 

2. The following documents shall be deemed to form and shall be read and construed as part of 

this Agreement i.e. 

 

(i) Letter of Acceptance 

 

(ii) Form of Tender  

 

(iii) Conditions of Contract Part I 

 

(iv) Conditions of Contract Part II and Appendix to Conditions of Contract 

 

(v) Specifications 

 

(vi) Drawings 

 

(vii) Priced Bills of Quantities 

 

3. In consideration of the payments to be made by the Employer to 

           the Contractor as hereinafter mentioned, the Contractor hereby  

covenants with the Employer to execute and complete the Works and remedy any defects 

therein in conformity in all respects with the provisions of the Contract. 

 

4.     The Employer hereby covenants to pay the Contractor in      

        consideration of the execution and completion of the Works and the  

        remedying of defects therein, the Contract Price or such other sum    

        as may become payable under the provisions of the Contract at the  

        times and in the manner prescribed by the Contract. 
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IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year 

first before written. 

 

The common Seal of  _________________________________________________ 

 

Was hereunto affixed in the presence of  ________________________________ 

 

Signed Sealed, and Delivered by the said  ______________________________ 

 

Binding Signature of Employer  ________________________________________ 

 

Binding Signature of Contractor  _______________________________________ 

 

In the presence of  (i)  Name_______________________________________ 

 

                                  Address_____________________________________ 

 

                                  Signature___________________________________ 

 

[ii] Name _______________________________________ 

 

     Address_____________________________________ 

 

    Signature____________________________________                                  
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FORM OF TENDER SECURITY 
 

WHEREAS ……………………………………….. (hereinafter called “the Tenderer”) has submitted 

his tender dated ………………………… for the construction of 

……………………………………………………………………… 

……………………  (Name of Contract) 

 

KNOW ALL PEOPLE by these presents that WE ……………………… having our registered office at  

………………(hereinafter called “the Bank”), are bound unto ……………………………(hereinafter 

called “the Employer”) in the sum of Kshs.……………………… for which payment well and truly to 

be made to the said Employer, the Bank binds itself, its successors and assigns by these presents  sealed 

with the Common Seal of the said Bank this ……………. Day of ………20………… 

 

THE CONDITIONS of this obligation are: 

 

1. If after tender opening the tenderer withdraws his tender during the period of tender validity 

specified in the instructions to tenderers  

Or 

 

2. If the tenderer, having been notified of the acceptance of his tender by the Employer during the 

period of tender validity: 

 

(a) fails or refuses to execute the form of Agreement in accordance with the Instructions to 

Tenderers, if required; or 

(b) fails or refuses to furnish the Performance Security, in accordance with the Instructions 

to Tenderers; 

 

We undertake to pay to the Employer up to the above amount upon receipt of his first written 

demand, without the Employer having to substantiate his demand, provided that in his demand 

the Employer will note that the amount claimed by him is due to him, owing to the occurrence 

of one or both of the two conditions, specifying the occurred condition or conditions. 

 

This guarantee will remain in force up to and including thirty (30) days after the period of 

tender validity, and any demand in respect thereof should reach the Bank not later than the said 

date. 

 ___________________________  ______________________________ 

  [Date [     [signature of the Bank] 

 

 ___________________________  ______________________________ 

  [Witness]     [Seal] 
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PERFORMANCE BANK GUARANTEE  
 

To:  _________________________(Name of Employer)    ___________(Date) 

      __________________________(Address of Employer) 

 

Dear Sir, 

 

WHEREAS ______________________(hereinafter called “the Contractor”) has undertaken, in 

pursuance of Contract No. _____________ dated _________ to execute _______________ (hereinafter 

called “the Works”); 

 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish 

you with a Bank Guarantee by a recognised bank for the sum specified therein as security for 

compliance with his obligations in accordance with the Contract; 

 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of 

the Contractor, up to a total of Kshs. ________________ (amount of Guarantee in figures) Kenya 

Shillings__________________________________________ (amount of Guarantee in words), and we 

undertake to pay you, upon your first written demand and without cavil or argument, any sum or sums 

within the limits of Kenya Shillings _________________________ (amount of Guarantee in words) as 

aforesaid without your needing to prove or to show grounds or reasons for your demand for the sum 

specified therein. 

 

We hereby waive the necessity of your demanding the said debt from the Contractor before presenting 

us with the demand. 

 

We further agree that no change, addition or other modification of the terms of the Contract or of the 

Works to be performed thereunder or of any of the Contract documents which may be made between 

you and the Contractor shall in any way release us from any liability under this Guarantee, and we 

hereby waive notice of any change, addition, or modification. 

 

This guarantee shall be valid until the date of issue of the Certificate of Completion. 

 

SIGNATURE AND SEAL OF THE GUARANTOR  ___________________ 

 

 

 Name of Bank  ____________________________________________ 

  

Address  ________________________________________________ 

  

Date  ______________________________________________________ 
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BANK GUARANTEE FOR ADVANCE PAYMENT 
 

To: ________________________ [name of Employer] ___________(Date) 

 ________________________[address of Employer] 

 

Gentlemen, 

 

Ref: _______________________________________________[name of Contract] 

 

 

In accordance with the provisions of the Conditions of Contract of the above-mentioned Contract, 

We,_______________________________________[name and Address of Contractor] (hereinafter 

called “the Contractor”) shall deposit with _______________________________[name of Employer] a 

bank guarantee to guarantee his proper and faithful performance under the said Contract in an amount 

of Kshs._____________[amount of Guarantee in figurers] Kenya 

Shillings_____________________________________[amount of Guarantee in words]. 

 

We,   ________________[bank or financial institution], as instructed by the Contractor, agree 

unconditionally and irrevocably to guarantee as primary obligator and not as Surety merely, the 

payment to ___________________________[name of Employer] on his first demand without 

whatsoever right of objection on our part and without his first claim to the Contractor, in the amount 

not exceeding Kshs________________________[amount of Guarantee in figures] Kenya Shillings 

_____________________________________________________________[amount of Guarantee in 

words], such amount to be reduced periodically by the amounts recovered by you from the proceeds of 

the Contract. 

 

We further agree that no change or addition to or other modification of the terms of the Contract or of 

the Works to be performed thereunder or of any of the Contract documents which may be made 

between ________________________[name of Employer] and the Contractor, shall in any way release 

us from any liability under this guarantee, and we hereby waive notice of any such change, addition or 

modification. 

 

No drawing may be made by you under this guarantee until we have received notice in writing from 

you that an advance payment of the amount listed above has been paid to the Contractor pursuant to the 

Contract. 

 

This guarantee shall remain valid and in full effect from the date of the  

advance payment under the Contract until  

______________________________________________(name of Employer) receives full payment of 

the same amount from the Contract. 
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Yours faithfully, 

 

 

 

Signature and Seal __________________________________________________ 

 

Name of the Bank or financial institution ______________________________ 

 

Address  ______________________________________________________________ 

 

Date  _________________________________________________________________ 

 

Witness: Name:  ____________________________________________________ 

 

  Address:  __________________________________________________ 

 

  Signature:  ________________________________________________ 

 

  Date:  _____________________________________________________ 
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QUALIFICATION   INFORMATION 
 

1. Individual Tenderers or Individual Members of Joint Ventures 

 

1.1 Constitution or legal status of tenderer (attach copy or Incorporation Certificate); 

Place of registration:  ____________________________ 

 

Principal place of business _____________________________ 

 

Power of attorney of signatory of tender  ____________________ 

 

1.2 Total annual volume of construction work performed in the last five years 

Year Volume 

 

 Currency                 Value 

 

 

 

 

1.3 Work performed as Main Contractor on works of a similar nature and volume over the 

last five years.  Also list details of work under way or committed, including expected 

completion date. 

 

Project name  Name of client Type of work Value of   

   and contact  performed and      Contract 

   person  year of 

      completion 

  _________     ___________     __________     ________ 

        _________     ___________      __________    ________ 
         ________      __________       __________     _______ 

          
 

1.4 Major items of Contractor’s Equipment proposed for carrying out the Works.  List all 

information requested below.   

 

 

Item of 

Equipment          

Description, 

Make and age 

(years) 

Condition(new, 

good, poor) and 

number available 

Owned, leased 

(from whom?), or 

to be purchased 

(from whom?) 

_________

_________ 
_________
(etc.)  

____________

____________
____________ 

___________

___________
___________ 

 

 

 

 

1.5 Qualifications and experience of key personnel proposed for administration and 

execution of the Contract.  Attach biographical data.   
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Position Name Years of 

experience 

(general) 

Years of experience 

in proposed position 

Project Manager 

__________________ 

___________________ 

 

 

(etc.) 

 

 

 
 

 

  

 
1.6 Financial reports for the last five years:  balance sheets, profit and loss statements, 

auditor’s reports, etc.  List below and attach copies. 

 

_______________________________________________________________________

_________________________________________________ 

 

1.7 Evidence of access to financial resources to meet the qualification requirements:  cash in 

hand, lines of credit, etc.  List below and attach copies of supportive documents. 

____________________________________________________________ 

____________________________________________________________ 

  _____________________________________________ 
 

1.8 Name, address and telephone, telex and facsimile numbers of banks that may provide 

reference if contacted by the Employer. 

 

 __________________________________________________________________ 

           ____________________________________________________________ 

 
1.9 Statement of compliance with the requirements of Clause 1.2 of the Instructions to 

Tenderers. 

              ____________________________________________________________ 

____________________________________________________________ 

_____________________________________________ 

 
1.10 Proposed program (work method and schedule) for the whole of the Works.  

 

2 Joint Ventures 

 

2.4 The information listed in 1.1 – 1.10 above shall be provided for each partner of the joint 

venture. 

 

 

2.5 The information required in 1.11 above shall be provided for the joint venture. 

 

2.6 Attach the power of attorney of the signatory(ies) of the tender authorizing signature of 

the tender on behalf of the joint venture 

 

2.7 Attach the Agreement among all partners of the joint venture ( and which is legally 

binding on all partners), which shows that: 
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a) all partners shall be jointly and severally liable for the execution of the Contract 

in accordance with the Contract terms; 

 

b) one of the partners will be nominated as being in charge, authorized to incur 

liabilities  and receive instructions for and on behalf of any and all partners of 

the joint venture; and 

 

c) the execution of the entire Contract, including payment, shall be done 

exclusively with the partner in charge. 
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TENDER QUESTIONNAIRE 
 

 Please fill in block letters. 

 

1. Full names of tenderer 

 

……………………………………………………………………………………… 

 

2. Full address of tenderer to which tender correspondence is to be sent (unless an agent has been 

appointed below) 

 

……………………………………………………………………………………… 

 

3. Telephone number (s) of tenderer 

 

……………………………………………………………………………………… 

 

4. Telex address of tenderer 

 

……………………………………………………………………………………… 

 

5. Name of tenderer’s representative to be contacted on matters of the tender during the tender 

period 

 

……………………………………………………………………………………… 

 

6. Details of tenderer’s nominated agent (if any) to receive tender notices.  This is essential if the 

tenderer does not have his registered address in Kenya (name, address, telephone, telex) 

 

……………………………………………………………………………………… 

 

……………………………………………………………………………………… 

 

       _______________________ 

       Signature of Tenderer 

 

Make copy and deliver to:_____________________(Name of Employer) 
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CONFIDENTIAL BUSINESS QUESTIONNAIRE 

 
 

You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2 

(b) or 2 (c) and 2 (d) whichever applies to your type of business. 
 

You are advised that it is a serious offence to give false information on this Form. 

 

Part 1 ð General  
 
Business Name  ééééééééééééééééééééééééééé 

 
Location of business premises;          Country/Townééééééééé. 

 

Plot Noééééééééééééééé Street/Road éééééééééé 
 

Postal Addresséééééééééééé Tel Noéééééééééééé.. 

 
Nature of Businessééééééééééééééééééééééééé.. 

 

Current Trade Licence Noéééééééé Expiring dateééééééé 

 
Maximum value of business which you can handle at any time: K. 

poundééééééééé.. 

 
Name of your bankerséééééééééééééééééééééééé 

 

Branchééééééééééééééééééééééééééééééé 
 

Part 2 (a) ð Sole Proprietor  
 
Your name in fulléééééééééééééé Ageéééééééééé 

 

Nationalityééééééééééééé Country of Originééééééé 

 
*Citizenship details ééééééééééééééééééééééééé 

 

Part 2 (b) ð Partnership  
 
Give details of partners as follows:  
 
 Name in full      Nationality     Citizenship Details         Shares  
     1éééééééééééééééééééééééééééééééé 

 
     2éééééééééééééééééééééééééééééééé 

 

     3éééééééééééééééééééééééééééééééé 
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Part 2(c) ï Registered Company: 

 

Private or public…………………………………………………………… 

 

State the nominal and issued capital of the Company- 

 

Nominal Kshs………………………………………………………………… 

 

Issued Kshs…………………………………………………………………… 

 

Give details of all directors as follows: 

 

Name in full .     Nationality. Citizenship Details*. Shares. 

 

 

1.……………………………………………………………………………………… 

 

2.……………………………………………………………………………………… 

 

3.……………………………………………………………………………………… 

 

4.……………………………………………………………………………………… 

 

 

Part 2(d) ï Interest in the Firm: 

 

Is there any person / persons in …………… ………(Name of Employer) who has interest in 

this firm? Yes/No………………………(Delete as necessary) 

 

I certify that the information given above is correct. 

 

……………………… ……………………… ………………… 

(Title)    (Signature)   (Date) 

 

 

 

 

 

 

¶ Attach proof of citizenship 
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STATEMENT OF FOREIGN CURRENCY REQUIREMENTS 

 

(See Clause 23] of the Conditions of Contract) 

 

In the event of our Tender for the  execution of____________________ 

__________________________(name of Contract ) being accepted, we would require 

in accordance with Clause 21 of the Conditions of Contract, which is attached 

hereto, the following percentage: 
 

(Figures)éééééééééé (Words)ééééééééééééé 

 
of  the Contract Sum, (Less Fluctuations) to be paid in foreign currency. 

 

 
Currency in which foreign exchange element is required: 

 

ééééééééééééééééééééééééééééééééé 

 
Date:  The éééé Day of ééééé.. 20ééééé. 

 

Enter 0% (zero percent) if no payment will be made in foreign currency. 
 

Maximum foreign currency requirement shall be _____________(percent) of the 

Contract Sum, less Fluctuations. 
 

 

 
 

 

       _____________________ 

       (Signature of Tenderer) 
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DETAILS OF SUB-CONTRACTORS 
 

If the Tenderer wishes to sublet any portions of the Works under any heading, 

he must give below details of the sub-contractors he intends to employ for 
each portion. 

 

Failure to comply with this requirement may invalidate the tender.   
 

(1) Portion of Works to be sublet:  éééééééééééé 

  
      [i)      Full name of Sub-contractor 

and address of head office: éééééééééééé 

 
     éééééééééééé 

 

(ii) Sub-contractorõs experience 

of similar works carried out 
in the last 3 years with 

Contract value:   éééééééééééé 

 
     éééééééééééé 

      

     éééééééééééé 
 

(2) Portion of Works to sublet:  éééééééééééé 

 
 (i) Full name of sub-contractor  

  and address of head office: éééééééééééé 

 

       éééééééééééé 
 

       éééééééééééé 

 
(ii) Sub-contractorõs experience 

of similar works carried out 

in the last 3 years with 
contract value:   ééééééééééé 

 

     ééééééééééé 
 

      

____________________             _______________________ 

[Signature of Tenderer)   Date 
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LETTER OF NOTIFICATION OF AWARD 

        

Address of Procuring Entity 

   _____________________ 

   _____________________ 

To:   

         

   

   

 

RE: Tender No.  

 

        Tender Name  

 

This is to notify that the contract/s stated below under the above mentioned tender have been awarded 

to you.  

  

  

 

1. Please acknowledge receipt of this letter of notification signifying your acceptance. 

 

2. The contract/contracts shall be signed by the parties within 30 days of the date of this letter but 

not earlier than 14 days from the date of the letter.  

 

 

3. You may contact the officer(s) whose particulars appear below on the subject matter of this 

letter of notification of award.  

 

(FULL PARTICULARS)  

   

   

   

 

 

      

          SIGNED FOR ACCOUNTING OFFICER 
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ITEM DESCRIPTION  AMOUNT  

  SECTION NO. 1   

  PRELIMINARIES   

  BILL NO. 1   

  PARTICULAR PRELIMINARIES   

A  PRICING ITEMS OF PRELIMINARIES   

  Prices SHALL BE INSERTED against items of preliminaries in 
the tenderers priced Bills of   

  Quantities.   

  Please note that failure to price any item of general / 
particular preliminaries will be   

  construed to mean that the tenderer has allowed for its costs 
elsewhere or wishes to   

  provide for that item free of charge.   

B FIRM PRICE CONTRACT   

  This is a firm price contract and the Contractor must allow in 
his tender rates for any   

  increase in the cost of labour and/or materials during the 
currency of the contract.   

C  SCOPE OF CONTRACT   

  The works to be carried out under this contract comprise 
excavation,filling and compaction to create Standard FIFA 
football stadium and IAAF track and a chainlink fence around 
them.  

  

      

D FLOOR AREA   

  The total gross approximate floor area is 18869 square 
metres. The total gross floor area is   

  given without warranty but for guidance only.   

E MEASUREMENTS   

  In the event pf any discrepancies arising between the Bills of 
Quantities and the actual   

  works, the site measurements shall generally take 
precedence. However, such discrepancies   

  between any contract document shall immediately be 
referred to the Project Manager.   

      

      

      

      

      

    
 
 
 
 

  

      

  TO COLLECTION   
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  LOCATION OF SITE   

A The site for works is located within;   

  Kiambu town   

  The tenderer shall be deemed to have visted the site and 
familiarised himself with all site   

  conditions prior to submission of tenders.   

  No claims arising from the tenderers failure to do so will be 
entertained.   

B  EXISTING BUILDING SERVICES   

  Special precautions shall be required throughout the contract 
period to avoid damage to the   

  existing cables, drains and other services.   

  The Contractor shall allow for making good any damage 
arising from his actions during   

  execution of this contract at his own expense.   

C WORKING CONDITIONS   

  The Contractor shall allow in his rates for any interference 
that he may encounter in the   

  course of execution of the works for the Client may in some 
cases ask the Contractor not to   

  proceed with the works until some activities within the site 
are completed.   

D  LABOUR CAMPS   

  The Contractor shall not be allowed to house labour on site. 
Allow for transporting workers   

  to and from the site during the tenure of the contract.   
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  MATERIALS FROM DEMOLITIONS   

A Any materials arising from demolitions and not re-used shall 
become remain the property of   

  the client. The Contractor shall allow in his rates the cost of 
assembling and keeping them as directed.   

      

B PRICING RATES   

  The tenderer shall include for all costs in executing the whole 
of the Works, including   

  transport, replacing damaged items, fixing all to comply with 
the said Conditions of   

  Contract.   

C  PARTICULAR INSERTIONS TO BE MADE IN APPENDIX TO 
CONTRACT   

  AGREEMENT   

  1. Period of Final measurements 3Months from practical 
completion   

  2. Defects liability Period 6Months from practical completion 
  

  3. Date for Possession To be agreed with Project Manager   

  4. Date for Completion (as indicated on the contract 
appendix)   

  5. Liquidated and Ascertained Damages At the rate of Kshs 
20,000.00 per week or part thereof   

  6. Period of issuing Interim Certificates Monthly   

  7. Period of Honouring certificates Thirty (30) Days   

  8. Percentage Certified value retained 10%   

  9. Limit of Retention Fund 10% of Contract Sum   

  10.BondsThe Bonds required shall be from Approved 
institutions ONLY   

      

      

      

      

      

      

      

      

      

    
 
 
 
 
 

  

      

  TO COLLECTION   



70  

 

      

  AMENDMENTS TO TENDERING INSTRUCTIONS   

A a) Clause 3.6 of the Instructions to Tenderers has been 
amended to read;   

  Tenders shall remain valid for a period of One Hundred and 
Twenty(120) days 
 
from the date of Tender Opening,and not Ninety (90) days. All 
tenderers are 

  

  advised to note this amendment when filling the Form of 
Tender.   

  b) Clause 3.8 of the Instructions to Tenderers will hence be 
qualified and interpreted   

  to mean; "Bid Bond/Tender Security, which must be from an 
established and   

  approved institution, shall remain valid for a period of One 
Hundred and Fifty   

  (150) days from the date of Tender Opening",i.e, it is still 
Thirty (30) days beyond   

  the Tender Validity Period.   

      

  DOCUMENTATION   

B Allow a Sum of KShs 20,000.00 only for Documentation 
Expenses 

                       
20,000.00  
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  Section No. 1   

  Bill No. 1   

  PARTICULAR PRELIMINARIES   

  COLLECTION   

                                                                                                                   
Amount  

     Kshs  

  Total Brought Forward from Page No.                                 -PP/1-   

                                                                                                               -
PP/2- 

  

                                                                                                               -
PP/3- 

  

                                                                                                                -
PP/4- 

                       
20,000.00  
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  GENERAL PRELIMINARIES   

A  PRICING OF ITEMS OF PRELIMINARIES AND PREAMBLES   

  Prices will be inserted against items of Preliminaries in the Contractor's 
priced Bills of   

  Quantities and Specification.   

  The Contractor shall be deemed to have included in his prices or rates for 
the various items   

  in the Bills of Quantities or Specification for all costs involved in complying 
with all the   

  requirements for the proper execution of the whole of the works in the 
Contract.   

B  ABBREVIATIONS   

  Throughout these Bills, units of measurement and terms are abbreviated 
and shall be   

  interpreted as follows:-   

  m3/C.M. Shall mean cubic metre   

  m2/S.M. Shall mean square metre   

  m/L.M. Shall mean linear metre   

  mm/MM Shall mean Millimetre   

  Kg. Shall mean Kilogramme   

  No. Shall mean Number   

  Prs. Shall mean Pairs   

  B.S. Shall mean the British Standard Specification Published by   

  the British Standards Institution, 2 Park Street, London W.I   

  England.   

  Ditto Shall mean the whole of the preceding description except   

  as qualified in the description in which it occurs.   

  m.s. Shall mean measured separately.   

  a.b.d Shall mean as before described.   

  P.M. Shall mean Project Manager   
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A The Employer is:   

  ........................................................................................................................... 
  

  P.O. BOX ............................   

  ...............................................   

B     

   PROJECT MANAGER   

  The term "P.M." wherever used in these Bills of Quantities shall be deemed 
to imply the   

  Project Manager as defined in Condition 1 of the Conditions of Contract or 
such person or   

  persons as may be duly authorised to represent him on behalf of the 
Government.   

  This shall be the   

  County Works Office,   

  P.O. Box 189,   

  Kiambu   

C ARCHITECT   

  The term "Architect" shall be deemed to mean "The P.M." as defined above 
  

D QUANTITY SURVEYOR   

  The term "Quantity Surveyor" shall be deemed to mean "The P.M." as 
defined above   

E ELECTRICAL ENGINEER   

  The term "Electrical Engineer" shall be deemed to mean "The P.M." as 
defined above   

F MECHANICAL ENGINEER   

  The term "Mechanical Engineer" shall be deemed to mean "The P.M." as 
defined above   

G STRUCTURAL ENGINEER   

  The term "Structural Engineer" shall be deemed to mean "The P.M." as 
defined above   

H FORM OF CONTRACT   

  The Form of Contract shall be as stipulated in the Republic of Kenya's 
Standard Tender   

  Document for Procurement of Building Works(2000 Edition) included 
herein. The Conditions   

  of Contract are also included herein   
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A BOND.   

  The Contractor shall find and submit on the Form of Tender an approved 
institution will be   

  willing to be bound the Government in an amount equal to Five per cent (5 
%) of the   

  Contract amount for the due performances of the Contract up to the date of 
completion as   

  certified by the PROJECT MANAGER and who will when and if called upon, 
sign a Bond to   

  that effect on the relevant standard form included herein. (without the 
addition of any   

  limitations) on the same day as the Contract Agreement is signed, by the 
Government, the   

  Contractor shall furnish within seven days another Surety to the approval of 
the   

  Government.   

B PLANT, TOOLS AND VEHICLES   

  Allow for providing all scaffolding, plant, tools and vehicles required for the 
works except in   

  so far as may be stated otherwise herein and except for such items 
specifically and only   

  required for the use of nominated Sub-Contractors as described herein. No 
timber used for   

  scaffolding, formwork or temporary works of any kind shall be used 
afterwards in the   

  permanent work.   

C TRANSPORT.   

  Allow for transport of workmen, materials, etc., to and from the site at such 
hours and by   

  such routes as may be permitted by the competent authorities.   
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A 

 
MATERIALS AND WORKMANSHIP. 

  

  All materials and workmanship used in the execution of the work 
shall be of the best quality   

  and description unless otherwise stated. The Contractor shall order 
all materials to be   

  obtained from overseas immediately after the Contract is signed and 
shall also order   

  materials to be obtained from local sources as early as necessary to 
ensure that they are   

  onsite when required for use in the works. The Bills of Quantities 
shall not be used for the   

  purpose of ordering materials.   

B SIGN FOR MATERIALS SUPPLIED.   

  The Contractor will be required to sign a receipt for all articles and 
materials supplied by the   

  PROJECT MANAGER at the time of taking deliver thereof, as having 
received them in good   

  order and condition, and will thereafter be responsible for any loss 
or damage and for   

  replacements of any such loss or damage with articles and/or 
materials which will be   

  supplied by the PROJECT MANAGER at the current market prices 
including Customs Duty   

  and V.A.T., all at the Contractor's own cost and expense, to the 
satisfaction of the   

  PROJECT MANAGER   
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A STORAGE OF MATERIALS   

  The Contractor shall provide at his own risk and cost where directed 
on the site weather   

  proof lock-up sheds and make good damaged or disturbed surfaces 
upon completion to the   

  satisfaction of the PROJECT MANAGER Nominated Sub-Contractors 
are to be made liable for   

  the cost of any storage accommodation provided especially for their 
use.   

B SAMPLES   

  The Contractor shall furnish at his own cost any samples of materials 
or workmanship   

  including concrete test cubes required for the works that may be 
called for by the PROJECT   

  MANAGER for his approval until such samples are approved by the 
PROJECT MANAGER and   

  the PROJECT MANAGER, may reject any materials or workmanship 
not in his opinion   

  to be up to approved samples. The PROJECT MANAGER shall arrange 
for the testing of such   

  materials as he may at his discretion deem desirable, but the testing 
shall be made at the   

  expense of the Contractor and not at the expense of the PROJECT 
MANAGER. The   

  Contractor shall pay for the testing in accordance with the current 
scale of testing charges   

  laid down by the Ministry of Roads, Housing and Public Works.   

  The procedure for submitting samples of materials for testing and 
the method of marking   

  for identification shall be as laid down by the PROJECT MANAGER 
The Contractor shall allow   

  in his tender for such samples and tests except those in connection 
with nominated   

  sub-contractors' work.   
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A GOVERNMENT ACTS REGARDING WORK PEOPLE ETC.   

  Allow for complying with all Government Acts, Orders and 
Regulations in connection with   

  the employment of Labour and other matters related to the 
execution of the works. In   

  particular the Contractor's attention is drawn to the provisions of the 
Factory Act 1950 and   

  his tender must include for all costs arising or resulting from 
compliance with any Act, Order   

  or Regulation relating to Insurances, pensions and holidays for 
workpeople or so the safety,   

  health and welfare of the workpeople.   

  The Contractor must make himself fully acquainted with current Acts 
and Regulations,   

  including Police Regulations regarding the movement, housing, 
security and control of   

  labour, labour camps , passes for transport, etc. It is most important 
that the   

  Contractor, before tendering, shall obtain from the relevant 
Authority the fullest   

  information regarding all such regulations and/or restrictions which 
may affect the   

  organisation of the works, supply and control of labour, etc., and 
allow accordingly in his   

  tender. No claim in respect of want of knowledge in this connection 
will be entertained.   
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A SECURITY OF WORKS ETC.   

  The Contractor shall be entirely responsible for the security of all the 
works stores   

  materials, plant, personnel, etc., both his own and sub-contractors' 
and must provide all   

  necessary watching, lighting and other precautions as necessary to 
ensure security against   

  theft, loss or damage and the protection of the public.   

B PUBLIC AND PRIVATE ROADS.   

  Maintain as required throughout the execution of the works and 
make good any damage to   

  public or private roads arising from or consequent upon the 
execution of the works to the   

  satisfaction of the local and other competent authority and the 
PROJECT MANAGER   

C EXISTING PROPERTY.   

  The Contractor shall take every precaution to avoid damage to all 
existing property   

  including roads, cables, drains and other services and he will be held 
responsible for and   

  shall make good all such damage arising from the execution of this 
contract at his own   

  expense to the satisfaction of the PROJECT MANAGER   

D VISIT SITE AND EXAMINE DRAWINGS.   

  The Contractor is recommended to examine the drawings and visit 
the site the location of   

  which is described in the Particular Preliminaries hereof. He shall be 
deemed to have   

  acquainted himself therewith as to its nature, position, means of 
access or any other matter   

  which, may affect his tender. No claim arising from his failure to 
comply with this   

  recommendation will be considered.   
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A ACCESS TO SITE AND TEMPORARY ROADS.   

  Means of access to the Site shall be agreed with the PROJECT 
MANAGER prior   

  commencement of the work and Contractor must allow for building 
any necessary   

  temporary access roads (approximately 70 metres long) for the 
transport of the materials,   

  plant and workmen as may be required for the complete execution 
of the works including   

  the provision of temporary culverts, crossings, bridges, or any other 
means of gaining   

  access to the Site. Upon completion of the works, the Contractor 
shall remove such   

  temporary access roads; temporary culverts, bridges, etc., and make 
good and reinstate all   

  works and surfaces disturbed to the satisfaction of the PROJECT 
MANAGER The Contractor   

  should also allow for relocating existing fence (approx. 30 metres 
long).   
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A AREA TO BE OCCUPIED BY THE CONTRACTOR   

  The area of the site which may be occupied by the Contractor for use 
of storage and for the   

  purpose of erecting workshops, etc., shall be defined on site by the 
PROJECT MANAGER   

B OFFICE ETC. FOR THE PROJECT MANAGER   

  The Contractor shall provide, erect and maintain where directed on 
site and afterwards   

  dismantle the site office of the type approved by the Project 
Manager, complete with   

  Furniture. He shall also provide a strong metal trunk complete with 
strong hasp and staple   

  fastening and two keys. He shall provide, erect and maintain a lock-
up type water or bucket   

  closet for the sole use of the PROJECT MANAGER including making 
temporary connections   

  to the drain where applicable to the satisfaction of Government and 
Medical Officer of   

  Health and shall provide services of cleaner and pay all conservancy 
charges and keep both   

  office and closet in a clean and sanitary condition from 
commencement to the completion of   

  the works and dismantle and make good disturbed surfaces. The 
office and closet shall be   

  completed before the Contractor is permitted to commence the 
works. The Contractor shall   

  make available on the Site as and when required by the "PROJECT 
MANAGER" a modern   

  and accurate level together with levelling staff, ranging rods and 50 
metre metallic or linen   

  tape.   
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A WATER AND ELECTRICITY SUPPLY FOR THE WORKS   

  The Contractor shall provide at his own risk and cost all necessary 
water, electric light and   

  power required for use in the works. The Contractor must make his 
own arrangements for   

  connection to the nearest suitable water main and for metering the 
water used. He must   

  also provide temporary tanks and meters as required at his own cost 
and clear away when   

  no longer required and make good on completion to the entire 
satisfaction of the PROJECT   

  MANAGER . The Contractor shall pay all charges in connection 
herewith. No guarantee is   

  given or implied that sufficient water will be available from mains 
and the Contractor must   

  make his own arrangements for augmenting this supply at his own 
cost. Nominated   

  Sub--contractors are to be made liable for the cost of any water or 
electric current used and   

  for any installation provided especially for their own use.   

B SANITATION OF THE WORKS   

  The Sanitation of the works shall be arranged and maintained by the 
Contractor to the   

  satisfaction of the Government and/or Local Authorities, Labour 
Department and the   

  PROJECT MANAGER   
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A SUPERVISION AND WORKING HOURS   

  The works shall be executed under the direction and to the entire 
satisfaction in all respects   

  of the PROJECT MANAGER who shall at all times during normal 
working hours have access   

  to the works and to the yards and workshops of the Contractor and 
sub-Contractors or other   

  places where work is being prepared for the contract.   

B PROVISIONAL SUMS.   

  The term "Provisional Sum" wherever used in these Bills of 
Quantities shall have the   

  meaning stated in Section A item A7(i) of the Standard Method of 
Measurement mentioned   

  in Condition No. 16 of the conditions of Contract. Such sums are net 
and no addition shall   

  be made to them for profit.   

C PRIME COST (OR P.C.) SUMS.   

  The term "Prime Cost Sum" or "P.C. Sum" wherever used in these 
Bills of Quantities shall   

  have the meaning stated in Section A item A7 (ii) of the Standard 
Method of Measurement   

  mentioned in Condition No. 16 of the conditions of Contract. Persons 
or firms nominated by   

  the PROJECT MANAGER to execute work or to provide and fix 
materials or goods as stated   

  in Condition No. 20 of the Conditions of Contract are described 
herein as Nominated   

  Sub-Contractors. Persons or firms so nominated to supply goods or 
materials are described   

  herein as Nominated Suppliers.   

D PROGRESS CHART.   

  The Contractor shall provide within two weeks of Possession of Site 
and in agreement with   

  the PROJECT MANAGER a Progress Chart for the whole of the works 
including the works   

  of Nominated Sub-Contractors; one copy to be handed to the 
PROJECT MANAGER and a   

  further copy to be retained on Site. Progress to be recorded and 
chart to be amended as   

  necessary as the work proceeds. 
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A ADJUSTMENT OF P.C. SUMS.   

  In the final account all P.C. Sums shall be deducted and the amount properly 
expended   

  upon the PROJECT MANAGER'S order in respect of each of them added to the 
Contract sum.   

  The Contractor shall produce to the PROJECT MANAGER such quotations, invoices 
or bills,   

  properly receipted, as may be necessary to show the actual details of the sums paid 
by the   

  Contractor. Items of profit upon P.C. Sums shall be adjusted in the final account 
pro-rata to   

  the amount paid. Items of "attendance" (as previously described) following P.C. 
Sums shall   

  be adjusted pro-rata to the physical extent of the work executed (not pro-rata to 
the   

  amount paid) and this shall apply even though the Contractor's priced Bill shows a 
  

  percentage in the rate column in respect of them.   

  Should the Contractor be permitted to tender and his tender be accepted of any 
work for   

  which a P.C. Sum is included in these Bill of Quantities profit and attendance will be 
allowed   

  at the same rate as it would be if the work were executed by a Nominated Sub-
Contractor.   

B ADJUSTMENT OF PROVISIONAL SUMS.   

  In the final account all Provisional Sums shall be deducted and the value of the 
work   

  properly executed in respect of them upon the PROJECT MANAGER's order added 
to the   

  Contract Sum. Such work shall be valued as described for Variations in Conditions 
No. 13of   

  the Conditions of Contract, but should any part of the work be executed by a 
Nominated   

  Sub-Contractor, the value of such work or articles for the work to be supplied by a 
  

  Nominated Supplier, the value of such work or articles shall be treated as a P.C. 
Sum and   

  profit and attendance comparable to that contained in the priced Bills of Quantities 
for   

  similar items added. 
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A NOMINATED SUB-CONTRACTORS   

  When any work is ordered by the PROJECT MANAGER to be executed by nominated 
  

  sub-contractors, the Contractor shall enter into sub-contracts as described in 
Condition No.   

  8 of the Conditions of Contract and shall thereafter be responsible for such sub-
contractors   

  in every respect. Unless otherwise described the Contractor is to provide for such 
  

  Sub-Contractors any or all of the facilities described in these Preliminaries. The 
Contractor   

  should price for these with the nominated Sub-contract Contractor's work 
concerned   

  in the P.C. Sums under the description "add for Attendance".   

B DIRECT CONTRACTS   

  Notwithstanding the foregoing conditions, the Government reserves the right to 
place a   

  Direct Contract for any goods or services required in the works which are covered 
by a   

  P.C. Sum in the Bills of Quantities and to pay for the same direct. In any such 
instances,   

  profit relative to the P.C. Sum the priced Bills of Quantities will be adjusted as 
described for   

  P.C. Sums and allowed.   

C ATTENDANCE UPON OTHER TRADESMEN, ETC.   

  The Contractor shall allow for the attendance of trade upon trade and shall afford 
any   

  tradesmen or other persons employed for the execution of any work not included 
in this   

  Contract every facility for carrying out their work and also for use of his ordinary 
scaffolding.   

  The Contractor, however, shall not be required to erect any special scaffolding for 
them.   

  The Contractor shall perform such cutting away for and making good after the work 
of such   

  tradesmen or persons as may be ordered by the PROJECT MANAGER and the work 
will be   

  measured and paid for to the extent executed at rates provided in these Bills. 
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A INSURANCE   

  The Contractor shall insure as required in Conditions Nos. 30 of the Conditions of 
Contract.   

  No payment on account of the work executed will be made to the Contractor until 
he has   

  satisfied the PROJECT MANAGER either by production of an Insurance Policy or and 
  

  Insurance Certificate that the provision of the foregoing Insurance Clauses have 
been   

  complied with in all respects. Thereafter the PROJECT MANAGER shall from time to 
time   

  ascertain that premiums are duly paid up by the Contractor who shall if called upon 
to do   

  so, produce the receipted premium renewals for the PROJECT MANAGER's 
inspection.   

B PROVISIONAL WORK   

  All work described as "Provisional" in these Bills of Quantities is subject to 
remeasurement   

  in order to ascertain the actual quantity executed for which payment will be made. 
All   

  Provisional and other work liable to adjustment under this Contract shall left 
uncovered for   

  a reasonable time to allow all measurements needed for such adjustment to be 
taken by the   

  PROJECT MANAGER Immediately the work is ready for measuring, the Contractor 
shall give   

  notice to the PROJECT MANAGER. If the Contractor makes default in these respects 
he shall   

  if the PROJECT MANAGER so directs uncover the work to enable all measurements 
to be   

  taken and afterwards reinstate at his own expense.   
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A ALTERATIONS TO BILLS, PRICING, ETC.   

  Any unauthorised alteration or qualification made to the text of the Bills of 
Quantities may   

  cause the Tender to be disqualified and will in any case be ignored. The Contractor 
shall be   

  deemed to have made allowance in his prices generally to cover any items against 
which no   

  price has been inserted in the priced Bills of Quantities. All items of measured work 
shall be   

  priced in detail and the Tenders containing Lump Sums to cover trades or groups of 
work   

  must be broken down to show the price of each item before they will be accepted. 
  

B BLASTING OPERATIONS   

  Blasting will only be allowed with the express permission of the PROJECT MANAGER 
in   

  writing. All blasting operations shall be carried out at the Contractor's sole risk and 
cost in   

  accordance with any Government regulations in force for the time being, and any 
special   

  regulations laid down by the PROJECT MANAGER governing the use and storage of 
  

  explosives.   

C MATERIALS ARISING FROM EXCAVATIONS   

  Materials of any kind obtained from the excavations shall be the property of the 
  

  Government. Unless the PROJECT MANAGER directs otherwise such materials shall 
be dealt   

  with as provided in the Contract. Such materials shall only be used in the works, in 
  

  substitution of materials which the Contractor would otherwise have had to supply 
with the   

  written permission of the PROJECT MANAGER Should such permission be given, the 
  

  Contractor shall make due allowance for the value of the materials so used at a 
price to be   

  agreed.   
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A PROTECTION OF THE WORKS.   

  Provide protection of the whole of the works contained in the Bills of Quantities, 
including   

  casing , casing up, covering or such other means as may be necessary to avoid 
damage to   

  the satisfaction of the PROJECT MANAGER and remove such protection when no 
longer   

  required and make good any damage which may nevertheless have been done at 
  

  completion free of cost to the Government.   

B REMOVAL OF RUBBISH ETC.   

  Removal of rubbish and debris from the Buildings and site as it accumulates and at 
the   

  completion of the works and remove all plant, scaffolding and unused materials at 
  

  completion.   
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A WORKS TO BE DELIVERED UP CLEAN   

  Clean and flush all gutters, rainwater and waste pipes, manholes and drains, wash 
(except   

  where such treatment might cause damage) and clean all floors, sanitary fittings, 
glass   

  inside and outside and any other parts of the works and remove all marks, 
blemishes, stains   

  and defects from joinery, fittings and decorated surfaces generally,polish door 
furniture and   

  bright parts of metalwork and leave the whole of the buildings watertight, clean, 
perfect and   

  fit for occupation to the approval of the PROJECT MANAGER   

B FIRM PRICE CONTRACT   

  Unless otherwise specifically stated in the Particular Preliminaries this is a firm 
price contract   

  and the Contractor must allow in his tender rates for any increase in the cost of 
labour   

  and/or materials during the currency of the contract.   

C GENERAL SPECIFICATION.   

  For the full description of materials and workmanship, method of execution of the 
work and   

  notes for pricing, the Contractor is referred to the Ministry of Roads and Public 
Works and   

  Housing General Specification dated 1976 or any subsequent revision thereof 
which is   

  issued as a separate document, and which shall be allowed in all respects unless it 
  

  conflicts with the General Preliminaries, Trade Preambles or other items in these 
Bills of   

  Quantities.   

D TRAINING LEVY   

  The Contractor's attention is drawn to the legal notice which requires payment by 
the   

  Contractor of a Training Levy at the rate of 1/4 % of the Contract sum on all 
contracts of   

  more than Kshs. 1,000,000.00 in value.   
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A MATERIALS ON SITE   

  All materials for incorporation in the works must be stored on or adjacent to the 
site before   

  payment is effected unless specifically exempted by the PROJECT MANAGER. This 
includes   

  the materials of the Main Contractor, Nominated Sub-Contractors and Nominated 
Suppliers.   

B HOARDING   

  The Contractor shall enclose the site or part of the works under construction with a 
  

  hoarding 2400 mm high consisting of gauge 30 iron sheets on 100 x 50 mm cypress 
timber   

  posts firmly secured at 1800 mm centres with two 75 x 50 mm timber rails 
complete with   

  2No vehicular gates and 1No. pedestrian gate. The Contractor is in addition 
required to take   

  all precautions necessary for the safe custody of the works, materials, plant, public 
and   

  Employer's property on the site.   

C CONTRACTOR'S SUPERINTENDENCE/SITE AGENT   

  The Contractor shall constantly keep on the works a literate English speaking Agent 
or   

  Representative, competent and experienced in the kind of work involved who shall 
give his   

  whole experience in the kind of work involved and shall give his whole time to the 
  

  superintendence of the works. Such Agent or Representative shall receive on behalf 
of   

  the Contractor all directions and instructions from the Project Manager and such 
directions   

  shall be deemed to have been given to the Contractor in accordance with the 
Conditions of   

  Contract.   

  COPYRIGHT   

D The copyright of these documents is vested in County Works Office, Ministry of 
Public   

  Works, Kiambu. No part of this document may be reproduced in any form or by any 
  

  means without their prior permission. 
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    Kshs 

  Total Brought Forward from Page No.                                              -GP/1-   

  -GP/2-   

  -GP/3-   

  -GP/4-   

  -GP/5-   

  -GP/6-   

  -GP/7-   

  -GP/8-   

  -GP/9-   

  -GP/10-   

  -GP/11-   

  -GP/12-   

  -GP/13-   

  -GP/14-   

  -GP/15-   

  -GP/16-   

  -GP/17-   

  -GP/18-   
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ITEM 
DESCRIPTION 

UNIT QTY RATE 

 

AMOUNT  

  BILL 3         

  MEASURED WORKS         

            

A Astra turf carpeting to football pitch 

to Architect's approval 
SM 22,260 

    

           

            

B Ditto to rugby pitch SM 6050     

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

    
    

  AST/1         

  CARRIED TO SUMMARY         
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ITEM DESCRIPTION UNIT QTY RATE  AMOUNT  

            

  BILL NO.4         

          

   PROVISIONAL SUMS        
           

 A Allow a Provisional Sum of Kenya Shillings Two Hundred 

Thousand (Kshs 200,000.00) only for project management. 
Item   

    

            

B Allow a Provisional Sum of Kenya Shillings Four Hundred 

Thousand (Kshs 400,000.00) only for contingency. Item   
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ITEM 
DESCRIPTION 

Pg No 
Official 
use    AMOUNT  

  GRAND SUMMARY         

    

 
      

1 PARTICULAR PRELIMINARIES PP/5       

    

 
      

2 GENERAL PRELIMINARIES GP/19       

    

 
      

3 Astra Tuff carpeting 
AST/1       

    

 
      

4 Provisional Sums PS/1       

    

 
      

 
 

 
      

    

 
      

    

 
      

    

 
      

  Total Carried to Form of Tender         

            

   

   

  

  
Amount in 
×ÏÒÄÓȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȢȢ 

   

  

   

   

  

  
ȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣ 

   

  

   

   

  

  
Tenderers 
.ÁÍÅȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȢ 

   

  

   

   

  

  
!ÄÄÒÅÓÓȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȢȢ 

   

  

   

   

  

  
3ÉÇÎÁÔÕÒÅȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣ 

   

  

  $ÁÔÅȣȣȣȣȣȣȣȣȣȣȣȣȣȣȢ 

   

  

   

   

  

  7ÉÔÎÅÓÓȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȢȢ 

   

  

   

   

  

  
!ÄÄÒÅÓÓȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȢȢ 

   

  

   

   

  

  3ÉÇÎÁÔÕÒÅȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȢ 

   

  

   

   

  

  $ÁÔÅȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȣȢȢ 
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