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INVITATION TO TENDER 

 
              PROCURING ENTITY: COUNTY GOVERNMENT OF KIAMBU, DEPARTMENT OF 

HEALTH SERVICES 

CONTRACT NAME AND DESCRIPTION: PROPOSED UPGRADING OF 

GATUANYAGA DISPENSARY TO LEVEL 111 HEALTH FACILITY      IN THIKA 

SUB-COUNTY. 
The County Government of Kiambu, Department of Health Services invites sealed tenders for 

the PROPOSED UPGRADING OF GATUANYAGA DISPENSARY TO LEVEL 
111 HEALTH FACILITY      IN THIKA SUB-COUNTY. 
 

Tendering will be conducted under open competitive method (National/International) [Select 
one] using a standardized tender document. Tendering is open to AGPO - PWD. 

In case this tender is subject to a Reservation, specify the Group that is eligible to tender, i.e. 
tendering is open to 
Not applicable  e.g. all Small and Medium Enterprises registered appropriately 

with………………………”. 

Incase this tender is subject to Multiple contracts/lots, insert “Tenderers will be allowed to 

tender for one or more Lots”.  Not applicable. 

Qualified and interested tenderers may obtain further information and inspect the Tender 
Documents during office hours 9.00am to 5.00pm at the address given below. 

A complete set of tender documents may be purchased or obtained by interested tenders upon 
payment of a non- refundable fees of (Amount in Kenya shillings) in cash or Banker's Cheque 
and payable to the address given below. Tender documents may be obtained electronically 
from the Website(s)www.kiambu.go.ke and supplier portal 
www.tenders.go.ke
 . Tender documents obtained electronically will be free of charge. 
                          Tender documents may be viewed and downloaded for free from the website 

www.tenders.go.keTenderers who          download the tender document must forward their particulars 

immediately to (tenders@kiambu.go.ke to facilitate any further clarification or addendum 

Tenders shall be quoted be in Kenya Shillings and shall include all taxes. Tenders shall remain 
valid for 140 days from the date of opening of tenders. 

All Tenders must be accompanied by a “Tender-Securing Declaration. 

The Tenderer shall chronologically serialize all pages of the tender documents submitted. 

Completed tenders must be delivered to the address below on or before 20TH DECEMBER  

2024 AT 10.00 AM.. Electronic Tenders will not be permitted. 

Tenders will be opened immediately after the deadline date and time specified above or any 
dead line date and times pecified later. Tenders will be publicly opened in the presence of the 
Tenderers' designated representatives who choose to attend at the address below. 

Late tenders will be rejected. 

The addresses referred to above are: 

 

http://www.kiambu.go.ke/
http://.tende/
http://www.tenders.go.ke/
http://www.tenders.go.ke/
http://.tende/
http://www.tenders.go.ke/
mailto:tenders@kiambu.go.ke
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Address for obtaining further information and for purchasing tender documents 

 

  Name of Procuring Entity: County Government of Kiambu 

   Physical Address: Supply Chain Management Office at Red Nova Offices Block B, 2nd Floor, 

Room B-03 

  Postal Address: P. O. Box 2344-00900 Kiambu 

  Contact Personal. Director, Supply Chain Management. 

  Email: ddscm@kiambu.go.ke or tenders@kiambu.go.ke 

 

mailto:tenders@kiambu.go.ke
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Address for Submission of Tenders. 

County Government of Kiambu  

P.o Box 2344-877000 Kiambu 

GOVERNOR’S RECEPTION, KIAMBU HEADQUARTER- KIAMBU TOWN 

Address for Opening of Tenders. 

County Government of Kiambu, Department of Health Services 

GOVERNOR’S RECEPTION, KIAMBU HEADQUARTER- KIAMBU TOWN 

 

 
 

 
Name    Department of Health Services  

(Official of the Procuring Entity issuing the invitation) 

Designation   Director, Supply chain Management  
 

 
Signature   
 

 
Date   



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 

 

 

PART1: TENDERING PROCEDURES 
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SECTION I - INSTRUCTIONS TO TENDERERS A

 GENERAL PROVISIONS 

Scope of tender 

The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for Works Contract as described in 
the tender documents. The name, identification, and number of lots (contracts) of this Tender Document are specified in the 
TDS. 

Throughout this tendering document: 
The term “inwriting” means communicated in written form (e.g. by mail, e-mail, fax, including if specified in the TDS, 
distributed or received through the electronic-procurement system used by the Procuring Entity) with proof of receipt; 
if the context so requires, “singular” means “plural” and vice versa; 
“Day” means calendar day, unless otherwise specified as “Business Day”. A Business Day is any day that is an official working 
day of the Procuring Entity. It excludes official public holidays. 

Fraud and corruption 

The Procuring Entity requires compliance with the provisions of the Public Procurement and Asset Disposal Act, 2015, Section 
62 “Declaration not to engage in corruption”. The tender submitted by a person shall include a declaration that the person shall 
not engage in any corrupt or fraudulent practice and a declaration that the person or his or her sub-contractors are not debarred 
from participating in public procurement proceedings. 

The Procuring Entity requires compliance with the provisions of the Competition Act 2010, regarding collusive practices in 
contracting. Any tenderer found to have engaged in collusive conduct shall be disqualified and criminal and/or civil sanctions 
may be imposed. To this effect, Tenders shall be required to complete and sign the “Certificate of Independent Tender 
Determination” annexed to the Form of Tender. 

Tenderers shall permit and shall cause their agents (whether declared or not), subcontractors, sub-consultants, service 
providers, suppliers, and their personnel, to permit the Procuring Entity to inspect all accounts, records and other documents 
relating to any initial selection process, pre-qualification process, tender submission, proposal submission, and contract 
performance (in the case of award), and to have them audited by auditors appointed by the Procuring Entity. 

Unfair Competitive Advantage - Fairness and transparency in the tender process require that the firms or their Affiliates 
competing for a specific assignment do not derive a competitive advantage from having provided consulting services related 
to this tender. To that end, the Procuring Entity shall indicate in the Data Sheet and make available to all the firms together 
with this tender document all in formation that would in that respect give such firm any unfair competitive advantage over 
competing firms. 

Eligible tenderers 

A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to ITT 3.8, or an individual or 
any combination of such entities in the form of a joint venture (JV) under an existing agree mentor with the intent to enter in 
to such an agreement supported by a letter of intent. In the case of a joint venture, all members shall be jointly and severally 
liable for the execution of the entire Contract in accordance with the Contract terms. The JV shall nominate a Representative 
who shall have the authority to conduct all business for and on behalf of any and all the members of the JV during the tendering 
process and, in the event the JV is awarded the Contract, during contract execution. Members of a joint venture may not also 
make an individual tender, be a subcontractor in a separate tender or be part of another joint venture for the purposes of the 
same Tender. The maximum number of JV members shall be specified in the TDS. 

Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child, Parent, Brother or 
Sister of a Spouse, their business associates or agents and firms/organizations in which they have a substantial or 
controlling interest shall not be eligible to tender or be awarded a contract. Public Officers are also not allowed to 
participate in any procurement proceedings. 

 
A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest shall be disqualified. A tenderer 
may be considered to have a conflict of interest for the purpose of this tendering process, if the tenderer: 
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Directly or indirectly controls, is controlled by or is under common control with an other tenderer; 

Receives or has received any director indirect subsidy from another tenderer; 

Has the same legal representative as an other tenderer; 

Has a relationship with an other tenderer, directly or through common third parties, that puts it in a position to influence the 
tender of an other tenderer, or influence the decisions of the Procuring Entity regarding this tendering process; 

Any of its affiliates participated as a consultant in the preparation of the design or technical specifications of the goods or 
works that are the subject of the tender; 

Any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as a consultant for Contract 
implementation; 

Would be providing goods, works, or non-consulting services resulting from or directly related to consulting services for the 
preparation or implementation of the contract specified in this Tender Document; 

Has a close business or personal relationship with senior management or professional staff of the Procuring Entity who has 
the ability to influence the bidding process and: 

Are directly or indirectly involved in the preparation of the Tender document or specifications of the Contract, and/or the Tender 
evaluation process of such contract; or 

May be involved in the implementation or supervision of such Contract unless the conflicts temming from such relationship 
has been resolved in a manner acceptable to the Procuring Entity throughout the tendering process and execution of the 
Contract. 

A tenderer shall not be involved in corrupt, coercive, obstructive or fraudulent practice. A tenderer that is proven to have been 
involved in any of these practices shall be automatically disqualified 

A Tenderer (either individually or as a JV member) shall not participate in more than one Tender, except for permitted 
alternative tenders. This includes participation as a subcontractor in other Tenders. Such participation shall result in the 
disqualification of all Tenders in which the firm is involved. Members of a joint venture may not also make an individual tender, 
be a sub-contractor in a separate tender or be part of another joint venture for the purposes of the same Tender. A firm that is 
not a tenderer or a JV member may participate as a subcontractor in more than one tender. 

A Tenderer may have the nationality of any country, subject to the restrictions pursuant to ITT3.9. ATenderer shall be deemed 
to have the nationality of a country if the Tenderer is constituted, incorporated or registered in and operates in conformity with 
the provisions of the laws of that country, as evidenced by its articles of incorporation (or equivalent documents of constitution 
or association) and its registration documents, as the case may be. This criterion also shall apply to the determination of the 
nationality of proposed sub-contractors or sub-consultants for any part of the Contract including related Services. 

A Tenderer that has been debarred from participating in public procurement shall be ineligible to tender or be awarded a 
contract. The list of debarred firms and individuals is available from the website of PPRA www.ppra.go.ke. 

A Tenderer that is a state-owned enterprise or a public institution in Kenya may be eligible to tender and be awarded Contract(s) 
only if it is determined by the Procuring Entity to meet the following conditions, i.e. if it is: 

A legal public entity of Government and/or public administration, 

financially autonomous and not receiving any significant subsidies or budget support from any public entity or Government, 
and; 

operating under commercial law and vested with legal rights and liabilities similar to any commercial 
enterprisetoenableitcompetewithfirmsintheprivatesectoronanequalbasis. 

Firms and individuals shall be ineligible if their countries of origin are: 

As a matter of law or official regulations, Kenya prohibits commercial relations with that country; 

byanactofcompliancewith a decision of the United Nations Security Council taken under Chapter VII of theCharterof the 
United Nations, Kenya prohibits any import of goods or contracting of works or services from that country, or any payments 
to any country, person, or entity in that country. 

http://www.ppra.go.ke/
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A tenderer shall provide such documentary evidence of eligibility satisfactory to the Procuring Entity, as the Procuring Entity 
shall reasonably request. 

Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in supplies, local sub-contracts 
and labor) from citizen suppliers and contractors. To this end, a foreign tenderer shall provide in its tender documentary 
evidence that this requirement is met. Foreign tenderers not meeting this criterion will be automatically disqualified. 
Information required to enable the Procuring Entity determine if this condition is met shall be provided for this purpose in 
“SECTIONI II - EVALUATION AND QUALIFICATION CRITERIA, Item 9”. 

Pursuant to the eligibility requirements of ITT 3.10, a tender is considered a foreign tenderer, If it is registered in Kenya and 
has less than 51 percent ownership by nationals of Kenya and if it does not subcontract to foreign firms or individuals more 
than 10 percent of the contract price, excluding provisional sums. JVs are considered as foreign tenderers if the individual 
member firms registered in Kenya have less 51 percent ownership by nationals of Kenya. The JV shall not subcontract to 
foreign firms more than 10 percent of the contract price, excluding provisional sums. 

The National Construction Authority Act of Kenya requires that all local and foreign contractors be registered with the National 
Construction Authority and be issued with a Registration Certificate before they can undertake any construction works in 
Kenya. Registration shall not be a condition for tender, but it shall be a condition of contract award and signature. A selected 
tenderer shall be given opportunity to register before such award and signature of contract. Application for registration with 
National Construction Authority may be accessed from the website www.nca.go.ke. 

The Competition Act of Kenya requires that firms wishing to tender as Joint Venture undertakings which may prevent, distort 
or lessen competition in provision of services are prohibited unless they are exempt in accordance with the provisions of Section 
25 of the Competition Act, 2010. JVs will be required to seek for exemption from the Competition Authority. Exemption shall 
not be a condition for tender, but it shall be a condition of contract award and signature. A JV tenderer shall be given opportunity 
to seek such exemption as a condition of award and signature of contract. Application for exemption from the Competition 
Authority of Kenya may be accessed from the website www.cak.go.ke. 

4.14 A kenyan tenderer shall be eligible to tender if it provides evidence of having fulfilled his/her tax obligations by 
producing valid tax compliance certificate or tax exemption certificate issued by the Kenya Revenue Authority. 

Eligible goods, equipment, and services 

Goods, equipment and services to be supplied under the Contract may have their origin in any country that is not ineligible 
under ITT 3.9. At the Procuring Entity's request, Tenderers may be required to provide evidence of the origin of Goods, 
equipment and services. 

Any goods, works and production processes with characteristics that have been declared by the relevant national environmental 
protection agency or by other competent authority as harmful to human beings and to the environment shall not be eligible for 
procurement. 

Tenderer's responsibilities 

The tenderer shall bear all costs associated with the preparation and submission of his/her tender, and the Procuring Entity will 
in no case be responsible or liable for those costs. 

The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine and inspect the Site of the Works 
and its surroundings and obtain all information that may be necessary for preparing the tender and entering into a contract for 
construction of the Works. The costs of visiting the Site shall beat the tenderer's own expense. 

The Tenderer and any of its personnel or agents will be granted permission by the Procuring Entity to enter upon its premises 
and lands for the purpose of such visit. The Tenderer shall indemnify the Procuring Entity again stall liability arising from 
death or personal injury, loss of or damage to property, and any other losses and expenses incurred as a result of the examination 
and inspection. 

http://www.nca.go.ke/
http://www.cak.go.ke/
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The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary description of the proposed work 
method and schedule, including charts, as necessary or required. 

CONTENTS OF TENDER DOCUMENTS 

Sections of Tender Document 

 
The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below, and which should be read in 
conjunction with any Addenda issued in accordance with ITT 10. 
 
PART 1: Tendering Procedures  
Section I – Instructions toTenderers  
Section II – Tender Data Sheet (TDS) 
Section III- Evaluation and Qualification Criteria Section IV – 
Tendering Forms 

PART 2: Works' Requirements Section V - 
Bills of Quantities Section VI - Specifications 
Section VII - Drawings 

PART 3: Conditions of Contract and Contract Forms 

Section VIII - General Conditions (GCC)  
Section IX - Special Conditions of Contract  
Section X- Contract Forms 
 
The Invitation to Tender Notice issued by the Procuring Entity is not part of the Contract documents. Unless obtained directly 
from the Procuring Entity, the Procuring Entity is not responsible for the completeness of the Tender document, responses to 
requests for clarification, the minutes of a pre-arranged site visit and those of the pre-Tender meeting (if any), or Addenda to 
the Tender document in accordance with ITT 10. Incase of any contradiction, documents obtained directly from the Procuring 
Entity shall prevail. 
 
The Tenderer is expected to examine all instructions, forms, terms, and specifications in the Tender Document and to furnish 
with its Tender all information and documentation as is required by the Tender document. 
 

Clarification of Tender Document, Site Visit, Pre-tender Meeting 

 

A Tenderer requiring any clarification of the Tender Document shall contact the Procuring Entity in writing at the Procuring 

Entity's address specified in the TDS or raise its enquiries during the pre-Tender meeting if provided for in accordance with 

ITT 7.2. The Procuring Entity will respond in writing to any request for clarification, provided that such request is received no 

later than the period specified in the TDS prior to the deadline for submission of tenders. The Procuring Entity shall forward 

copies of its response to all tenderers who have acquired the Tender documents in accordance with ITT 7.4, including a 

description of the inquiry but without identifying its source. If so specified in the TDS, the Procuring Entity shall also promptly 

publish its response at the web page identified in the TDS. Should the clarification result in changes to the essential elements 

of the Tender Documents, the Procuring Entity shall amend the Tender Documents following the procedure under ITT 8 and 

ITT 22.2. 

 

The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine and inspect the site(s) of the 

required contracts and obtain all information that may be necessary for preparing a tender. The costs of visiting the Site shall 

be at the Tenderer's own expense. The Procuring Entity shall specify in the TDS if a pre-arranged Site visit and or a pre-tender 

meeting will be held, when and where. The Tenderer's designated representative is invited to attend a pre-arranged site visit 

and a pre-tender meeting, as the case may be. The purpose of the site visit and the pre-tender meeting will be to clarify issues 

and to answer questions on any matter that may be raised at that stage. 

  

The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not later than the period specified 

in the TDS before the meeting. 

 

Minutes of a pre-arranged site visit and those of the pre-tender meeting, if applicable, including the text of the questions asked 

by Tenderers and the responses given, together with any responses prepared after the meeting, will be transmitted promptly to 

all Tenderers who have acquired the Tender Documents. Minutes shall not identify the source of the questions asked. 

TheProcuring Entity shall al so promptly publish anonymized (no names) Minutes of the pre-arranged site visit and those of 



5 

 

 

the pre-tender meeting at the web page identified in the TDS. Any modification to the Tender Documents that may become 
necessary as a result of the pre-arranged site visit and those of the pre-tender meeting shall be made by the Procuring Entity 
exclusively through the issue of an Addendum pursuant to ITT 8 and not through the minutes of the pre-Tender meeting. Non-
attendance at the pre-arranged site visit and the pre-tender meeting will not be a cause for disqualification of a Tenderer. 

Amendment of Tender Documents 

At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend the Tender Documents by 
issuing addenda. 

Any addendum issued shall be part of the Tender Documents and shall be communicated in writing to all who have obtained 
the Tender Documents from the Procuring Entity. The Procuring Entity shall also promptly publish the addendum on the 
Procuring Entity's website in accordance with ITT 7.5. 

To give Tenderers reasonable time in which to take an addendum into account in preparing their Tenders, the Procuring 
Entity should extend the dead line for the submission of Tenders, pursuant to ITT 22.2. 

PREPARATION OF TENDERS 

9. Cost of Tendering 

The Tenderer shall bear all costs associated with the preparation and submission of its Tender, and the Procuring Entity shall 
not be responsible or liable for those costs, regardless of the conduct or outcome of the tendering process. 

10.0 Language of Tender 

The Tender, as well as all correspondence and documents relating to the tender exchanged by the tenderer and the Procuring 
Entity, shall be written in the English Language. Supporting documents and printed literature that are part of the Tender may 
be in another language provided they are accompanied by an accurate and notarized translation of the relevant passages into 
the English Language, in which case, for purposes of interpretation of the Tender, such translation shall govern. 

Documents Comprising the Tender 

The Tender shall comprise the following: 

 

Form of Tender prepared in accordance with ITT 12; 

Schedules including priced Bill of Quantities, completed in accordance with ITT 12 and ITT 14; 

Tender Security or Tender-Securing Declaration, in accordance with ITT 19.1; 

Alternative Tender, if permissible, in accordance with ITT 13; 

Authorization: written confirmation authorizing the signatory of the Tender to commit the Tenderer, in 
accordancewithITT20.3; 

Qualifications: documentary evidence in accordance with ITT 17 establishing the Tenderer's qualifications to per form the 
Contract if its Tender is accepted; 

Conformity: a technical proposal in accordance with ITT 16; 

Any other document required in the TDS. 

 
In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a copy of the Joint Venture Agreement 
entered into by all members. Alternatively, a letter of intent to execute a Joint Venture Agreement in the event of a successful 
Tender shall be signed by all members and submitted with the Tender, together with a copy of the proposed JV Agreement. 
Change of membership and conditions of the JV prior to contract signature will render the tenderliable for disqualification. 
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Form of Tender and Schedules 

The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using the relevant forms furnished in 
Section IV, Tendering Forms. The forms must be completed with out any alterations to the text, and no substitutes shall be 
accepted except as provided under ITT 20.3. All blank spaces shall be filled in with the information requested. The Tenderer 
shall chronologically serialize all pages of the tender documents submitted. 

The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, if any, paid or to be paid to agents 
or any other party relating to this Tender. 

Alternative Tenders 

Unless otherwise specified in the TDS, alternative Tenders shall not be considered. 

When alternative times for completion are explicitly invited, a statement to that effect will be included in the TDS, and the 
method of evaluating different alternative times for completion will be described in Section III, Evaluation and Qualification 
Criteria. 

Except as provided under ITT 13.4 below, Tenderers wishing to offer technical alternatives to the requirements of the Tender 
Documents must first price the Procuring Entity's design as described in the Tender Documents and shall further provide all 
information necessary for a complete evaluation of the alternative by the Procuring Entity, including drawings, design 
calculations, technical specifications, breakdown of prices, and proposed construction methodology and other relevant details. 
Only the technical alternatives, if any, of the Tenderer with the Winning Tender conforming to the basic technical requirements 
shall be considered by the Procuring Entity. 

When specified in the TDS, Tenderers are permitted to submit alternative technical solutions for specified parts of the Works, 
and such parts will be identified in the TDS, as will the method for their evaluating, and described in Section VII, Works' 
Requirements. 

Tender Prices and Discounts 

The prices and discounts (including any price reduction) quoted by the Tenderer in the Form of Tender and in the Billof 
Quantities shall conform to the requirements specified below. 

The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of Quantities. Items against which no 
rate or price is entered by the Tenderer shall be deemed covered by the rates for other items in the Bill of Quantities and will 
not be paid for separately by the Procuring Entity. An item not listed in the priced Bill of Quantities shall be assumed to be not 
included in the Tender, and provided that the Tender is determined substantially responsive notwithstanding this omission, the 
average price of the item quoted by substantially responsive Tenderers will be added to the Tender price and the equivalent 
total cost of the Tender so determined will be used for price comparison. 

The price to be quoted in the Form of Tender, in accordance with ITT 12.1, shall be the total price of the Tender, including any 
discounts offered. 

The Tenderer shall quote any discounts and the methodology for their application in the Form of Tender, in accordance with 
ITT 12.1. 

It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not subject to adjustment during the 
performance of the Contract in accordance with the provisions of the Conditions of Contract, except incases where the contract 
is subject to fluctuations and adjustments, not fixed price. In such a case, the Tenderer shall furnish the indices and weightings 
for the price adjustment formulae in the Schedule of Adjustment Data and the Procuring Entity may require the Tenderer to 
justify its proposed indices and weightings. 

Where tenders are being invited for individual lots (contracts)or for any combination of lots (packages), tenderers wishing to 
offer discounts for the award of more than one Contract shall specify in their Tender the price reductions applicable to each 
package, or alternatively, to individual Contracts within the package. Discounts shall be submitted in accordance with ITT 
14.4, provided the Tenders for all lots (contracts) are opened at the sametime. 
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All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other cause, as of the date 30 days 
prior to the deadline for submission of Tenders, shall be included in the rates and prices and the total Tender Price submitted 
by the Tenderer. 

Currencies of Tender and Payment 

The currency(ies) of the Tender and the currency(ies) of payments shall be the same. 

Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be quoted by the Tenderer in the Bill of 
Quantities, entirely in Kenya shillings. 

A Tenderer expecting to incur expenditures in other currencies for inputs to the Works supplied from outside Kenya (referred 
to as “the foreign currency requirements”) shall (if so allowed in the TDS) indicate in the Appendix to Tender the percentage(s) 
of the Tender Price (excluding Provisional Sums), needed by the Tenderer for the payment of such foreign currency 
requirements, limited to no more than two foreign currencies. 

The rates of exchange to be used by the Tenderer in arriving at the local currency equivalent and the percentage(s) mentioned 
in (a) above shall be specified by the Tenderer in the Appendix to Tender and shall be based on the exchange rate provided by 
the Central Bank of Kenya on the date 30 days prior to the actual date of tender opening. Such exchange rate shall apply for 
all foreign payments under the Contract. 

Tenderers may be required by the Procuring Entity to justify, to the Procuring Entity's satisfaction, their local and foreign 
currency requirements, and to substantiate that the amounts included in the unit rates and prices and shown in the Schedule of 
Adjustment Data in the Appendix to Tender are reasonable, in which case a detailed break down of the foreign currency 
requirements shall be provided by Tenderers. 

16.0  Documents Comprising the Technical Proposal 

The Tenderer shall furnish a technical proposal including a statement of work methods, equipment, personnel, schedule and 
any other information as stipulated in Section IV, Tender Forms, insufficient detail to demonstrate the adequacy of the 
Tenderer's proposal to meet the work's requirements and the completion time. 

Documents Establishing the Eligibility and Qualifications of the Tenderer 

Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to establish Tenderer's eligibility in 
accordance with ITT 4. 

In accordance with Section III, Evaluation and Qualification Criteria, to establish its qualifications to perform the Contract the 
Tenderer shall provide the information requested in the corresponding information sheets included in Section IV, Tender Forms. 

If a marg in of preference applies as specified in accordance with ITT 33.1, nation al tenderers, individually or in joint ventures, 
applying for eligibility for national preference shall supply all information required to satisfy the criteria for eligibility specified 
in accordance with ITT 33.1. 

Tenderers shall be asked to provide, as part of the data for qualification, such information, including details of ownership, as 
shall be required to determine whether, according to the classification established by the Procuring Entity, a particular contractor 
or group of contractors qualifies for a margin of preference. Further the information will enable the Procuring Entity identify 
any actual or potential conflict of interest in relation to the procurement and/or contract management processes, or a possibility 
of collusion between tenderers, and thereby help to prevent any corrupt influence in relation to the procurement process or 
contract management. 

The purpose of the information described in ITT 17.4 above overrides any claims to confidentiality which a tenderer may have. 
There can be no circumstances in which it would be justified for a tenderer to keep information relating to its ownership and 
control confidential where it is tendering to undertake public sector work and receive public sector funds. Thus, confidentiality 
will not be accepted by the Procuring Entity as a justification for a Tenderer's failure to disclose, or failure to provide required 
information on its ownership and control. 

The Tenderer shall provide further documentary proof, information or authorizations that the Procuring Entity may request in 
relation to owner ship and control which in formation on any changes to the information which was provided by the tenderer 
under ITT 6.4. The obligations to require this information shall continue for the duration of the procurement process and 
contract performance and after completion of the contract, if any change to the information previously provided may reveal a 
conflict of interest in relation to the award or management of the contract. 

All information provided by the tenderer pursuant to these requirements must be complete, current and accurate as at the date 
of provision to the Procuring Entity. In submitting the information required pursuant to these requirements, the Tenderer shall 
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warrant that the information submitted is complete, current and accurate as at the date of submission to the Procuring Entity. 

If a tenderer fails to submit the information required by these requirements, its tender will be rejected. Similarly, iftheProcuring 
Entity is unable, after taking reasonable steps, to verify to a reasonable degree the information submitted by a tenderer pursuant 
to these requirements, then the tender will be rejected. 

If information submitted by a tenderer pursuant to these requirements, or obtained by the Procuring Entity (whether through 
its own enquiries, through notification by the public or otherwise), shows any conflict of interest which could materially and 
improperly benefit the tenderer in relation to the procurement or contract management process, then: 

If the procurement process is still ongoing, the tenderer will bed is qualified from the procurement process, 

if the contract has been awarded to that tenderer, the contract award will be set as idepending the outcome of (iii), 

the tenderer will be referred to the relevant law enforcement authorities for investigation of whether the tenderer or any other 
person shave committed any criminal offence. 

If a tenderer submits information pursuant to these requirements that is in complete, in accurate or out-of-date, or attempts to 
obstruct the verification process, then the consequences ITT 17.8 will ensue unless the tenderer can show to the reasonable 
satisfaction of the Procuring Entity that any such act was not material, or was due to genuine error which was not attributable 
to the intentional act, negligence or recklessness of the tender. 

18.0 Period of Validity of Tenders 

18.1. Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender Validity period starts from the 
date fixed for the Tender submission deadline (as prescribed by the Procuring Entity in accordance with ITT 22). At ender valid 
for a shorter period shall be rejected by the Procuring Entity as non-responsive. 

18.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring Entity may 
requestTendererstoextendtheperiodofvalidityoftheirTenders.Therequestandtheresponsesshallbemadein writing. If a Tender 
Security is requested in accordance with ITT 19, it shall also be extended for thirty (30) days beyond the deadline of the 
extended validity period. A Tenderer may refuse the request without forfeiting its 
Tendersecurity.ATenderergrantingtherequestshallnotberequiredorpermittedtomodifyitsTender. 

Tender Security 

The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender Security as specified in the 
TDS, in original form and, in the case of a Tender Security, in the amount and currency specified in the TDS. A Tender-
Securing Declaration shall use the form included in Section IV, Tender Forms. 

If a Tender Security is specified pursuant to ITT 19.1, the Tender Security shall be a demand guarantee in any of the following 
forms at the Tenderer's option: 

cash; 

a bank guarantee; 

a guarantee by an insurance company registered and licensed by the Insurance Regulatory Authority listed by the Authority; 

a guarantee issued by a financial institution approved and licensed by the Central Bank of Kenya, from a reputable source, 
and an eligible country. 

 
If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank shall have a correspondent bank 
located in Kenya to make it enforceable. The Tender Security shall be valid for thirty (30) days beyond the original validity 
period of the Tender, or beyond any period of extension if requested under ITT 18.2. 

If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any Tender not accompanied by a 
substantially responsive Tender Security or Tender-Securing Declaration shall be rejected by the Procuring Entity as non-
responsive. 

If a Tender Security is specified pursuant to ITT 19.1, the Tender Security of unsuccessful Tenderers shall be returned as 
promptly as possible upon the successful Tenderer's signing the Contract and furnishing the Performance Security and any 
other documents required in the TDS. The Procuring Entity shall also promptly return the tender security to the tenderers where 
the procurement proceedings are terminated, all tenders were determined non-responsive or a bidder declines to extend tender 
validity period. 

The Tender Security of the successful Tenderer shall be returned as promptly as possible once the successful Tenderer has 
signed the Contract and furnished the required Performance Security, and any other documents required in the TDS. 
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The Tender Security may be forfeited or the Tender-Securing Declaration executed: 

if a Tenderer withdraws its Tender during the period of Tender validity specified by the Tenderer on the Form of Tender, or 
any extension there to provided by the Tenderer; or 

if the successful Tenderer fails to: - 

signthe Contract in accordance with ITT47; or 

furnish a Performance Security and if required in the TDS, and any other documents required in the TDS. 

Where tender securing declaration is executed, the Procuring Entity shall recommend to the PPRA to debars the Tenderer from 
participating in public procurement as provided in the law. 

The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the JV that submits the Tender. If the 
JV has not been legally constituted into a legally enforceable JV at the time of tendering, the Tender Security or the Tender-
Securing Declaration shall be in the names of all future members as named in the letter of intent referred to in ITT 4.1 and ITT 
11.2. 

A tenderer shall not issue a tender security to guarantee itself. 

Format and Signing of Tender 

The Tenderer shall prepare one original of the documents comprising the Tender as described in ITT 11 and clearly mark it 
“ORIGINAL.” Alternative Tenders, if permitted in accordance with ITT 13, shall be clearly marked “ALTERNATIVE.” In 
addition, the Tenderer shall submit copies of the Tender, in the number specified in the TDS and clearly mark them “COPY.” 
In the event of any discrepancy between the origin a landthe copies, the original shall prevail. 

Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is confidential to their business. This may 
include proprietary information, trade secrets, or commercial or financially sensitive information. 

The original and all copies of the Tender shall be typed or written in indelible ink and shall be signed by a person duly authorized 
to sign on behalf of the Tenderer. This authorization shall consist of a written confirmation as specified in theTDS and shall be 
attached to the Tender. The name and position held by each person signing the authorization must be typed or printed below 
the signature. All pages of the Tender where entries or amendments have been made shall be signed or initialed by the person 
signing the Tender. 

Incase the Tenderer is a JV, the Tender shall be signed by an authorized representative of the JV on behalf of the JV, and so as 
to be legally binding on all the members as evidenced by a power of attorney signed by their legally authorized representatives. 

Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed by the person signing the Tender. 

D. SUBMISSION AND OPENING OF TENDERS 

Sealingand Marking of Tenders 

The Tenderer shall deliver the Tender in a single sealed envelope, or in a single sealed package, or in a single sealed container 
bearing the name and Reference number of the Tender, addressed to the Procuring Entity and a warning not to open before the 
time and date for Tender opening date. Within the single envelope, package or container, the Tenderer shall place the following 
separate, sealed envelopes: 

in an envelope or package or container marked “ORIGINAL”, all documents comprising the Tender, as described in ITT 11; 
and 

in a nenvelope or package or container marked “COPIES”, all required copies of the Tender; and 

if alternative Tenders are permitted in accordance with ITT 13, and if relevant: 

in an envelope or package or container marked “ORIGINAL –ALTERNATIVE TENDER”, the alternative Tender; and 

in the envelope or package or container marked “COPIES- ALTERNATIVE TENDER”, all required copies of the alternative 
Tender. 

The inner envelopes or packages or containers shall: 
bear the name and address of the Procuring Entity, 
bear the name and address of the Tenderer; and 
bear the name and Reference number of the Tender. 

If an envelope or package or container is not sealed and marked as required, the Procuring Entity will assume no responsibility 
for the misplacement or premature opening of the Tender. Tenders misplaced or opened prematurely will not be accepted. 
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Deadline for Submission of Tenders 

Tenders must be received by the Procuring Entity at the address specified in the TDS and no later than the date 
andtimealsospecifiedinthe TDS. When so specified in the TDS, tenderers shall have the option of submitting their Tenders 
electronically. Tenderers submitting Tenders electronically shall follow the electronic Tender submission procedures specified 
in the TDS. 

The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders by amending the 
TenderDocumentsinaccordance with ITT 8, in which case all rights and obligations of the Procuring Entity and Tenderers 
previously subject to the deadline shall there after be subject to the deadline as extended. 

23.0 Late Tenders 

The Procuring Entity shall not consider any Tender that arrives after the deadline for submissionof tenders, in accordance with 
ITT 22. Any Tender received by the Procuring Entity after the deadline for submission of Tenders shall be declared late, 
rejected, and returned unopened to the Tenderer. 

Withdrawal, Substitution, and Modification of Tenders 

A Tenderer may withdraw, substitute, or modify its Tenderafterith as been submitted by sending a written notice, duly signed 
by an authorized representative, and shall include a copy of the authorization in accordance with ITT 20.3, (except that 
withdrawal notices do not require copies). The corresponding substitution or modification of the Tender must accompany the 
respective written notice. All notices must be: 

prepared and submitted in accordance with ITT 20 and ITT 21 (except that withdrawals notices do not require copies), and in 
addition, the respective envelopes shall be clearly marked “WITHDRAWAL,” “SUBSTITUTION,” “MODIFICATION;” and 

received by the Procuring Entity prior to the deadline prescribed for submission of Tenders, in accordance with ITT 22. 

Tenders requested to be withdrawn in accordance with ITT 24.1 shall be returned unopened to the Tenderers. 

No Tender may be withdrawn, substituted, or modified in the interval between the deadline for submission of Tenders and the 
expiration of the period of Tender validity specified by the Tenderer on the Form of Tender or any extension thereof. 

Tender Opening 

Except in the cases specified in ITT 23 and ITT 24.2, the Procuring Entity shall publicly open and read out all Tenders received 
by the deadline, at the date, time and place specified in the TDS, in the presence of Tenderers' designated representatives who 
chooses to attend. Any specific electronic Tender opening procedures required if electronic Tendering is permitted in 
accordance with ITT 22.1, shall be as specified in the TDS. 

First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes with the corresponding Tender 
shall not be opened but returned to the Tenderer. No Tender withdrawal shall be permitted unless the corresponding withdrawal 
notice contains a valid authorization to request the withdrawal and is read out at Tender opening. 

Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged with the corresponding Tender being 
substituted, and the substituted Tender shall not be opened, but returned to the Tenderer. No Tender substitution shall be 
permitted unless the corresponding substitution notice contains a valid authorization to request the substitution and is read out 
at Tender opening. 

Next, envelopes marked “MODIFICATION” shall be opened and read out with the corresponding Tender. No Tender 
modification shall be permitted unless the corresponding modification notice contains a valid 
authorizationtorequestthemodificationandisreadoutatTenderopening. 

Next, all remaining envelopes shall be opened one at a time, reading out: the name of the Tenderer and whether there is a 
modification; the total Tender Price, per lot (contract) if applicable, including any discounts and alternative Tenders; the 
presence or absence of a Tender Security or Tender-Securing Declaration, if required; and any other details as the Procuring 
Entity may consider appropriate. 

Only Tenders, alternative Tenders and discounts that are opened and read out at Tender opening shall be considered further for 
evaluation. The Form of Tender and pages of the Bill of Quantities (to be decided on by the tender opening committee) are to 
be initialed by the members of the tender opening committee attending the opening. 

At the Tender Opening, the Procuring Entitys hall neither discuss the merits of any Tender nor reject any Tender (except for 
late Tenders, in accordance with ITT 23.1). 
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The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as a minimum: - 

the name of the Tenderer and whether there is a withdrawal, substitution, or modification; 

the Tender Price, per lot (contract) if applicable, including any discounts; 

any alternative Tenders; 

the presence or absence of a Tender Security, if new as required; 

number of pages of each tender document submitted. 

The Tenderers' representatives who are present shall be requested to sign the minutes. The omission of a Tenderer's signature 
on the minutes shall not invalidate the contents and effect of the minutes. A copy of the tender opening register shall be 
distributed to all Tenderers. 

E.  EVALUATION AND COMPARISON OF TENDERS 

Confidentiality 

Information relating to the evaluation of Tenders and recommendation of contract award shall not be disclosed to 
Tenderersorany other persons not officially concerned with the Tender process until information on Intention to Award the 
Contract is transmitted to all Tenderers in accordance with ITT 43. 

Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or Contract award decisions may 
result in the rejection of its tender. 

Not withstanding ITT 26.2, from the time of tender opening to the time of contract award, if a tenderer wishes to contact the 
Procuring Entity on any matter related to the tendering process, it shall do so in writing. 

Clarification of Tenders 

To assist in the examination, evaluation, and comparison of the tenders, and qualification of the tenderers, the Procuring Entity 
may, at its discretion, ask any tenderer for a clarification of its tender, given a reasonable time for aresponse. Any clarification 
submitted by a tenderer that is not in response to a request by the Procuring Entity shallnot be considered. The Procuring 
Entity's request for clarification and the response shall be in writing. No change, including any voluntary increase or decrease, 
in the prices or substance of the tender shall be sought, offered, or permitted, except to confirm the correction of arithmetic 
errors discovered by the Procuring Entity in the evaluation of the tenders, in accordance with ITT 31. 

If a tenderer does not provide clarifications of its tender by the date and time set in the Procuring Entity's request for 
clarification, its Tender may be rejected. 

Deviations, Reservations, and Omissions 

During the evaluation of tenders, the following definitions apply: - 
“Deviation” is a departure from the requirements specified in the tender document; 
“Reservation” is the setting of limiting conditions or withholding from complete acceptance of the requirements specified in 
the tender document; and 
“Omission” is the failure to submit part or all of the information or documentation required in the Tender document. 

Determination of Responsiveness 

The Procuring Entity's determination of a Tender's responsiveness is to be based on the contents of the tender itself, as defined 
in ITT 11. 

A substantially responsive Tender is one that meets the requirements of the Tender document withoutmaterial deviation, 
reservation, or omission. A material deviation, reservation, or omission is one that, if accepted, would: 

Affec tin any substantial way the scope, quality, or performance of the Works specified in the Contract; 

limit in any substantial way, inconsistent with the tender document, the Procuring Entity's rights or the tenderer's obligations 
under the proposed contract; 

if rectified, would unfairly affect the competitive position of other tenderers presenting substantially responsivetenders. 

The Procuring Entity shall examine the technical aspects of the tender submitted in accordance with ITT 16, to confirm that all 
requirements of Section VII, Works' Requirements have been met without any material deviation, reservation or omission. 

If a tender is not substantially responsive to the requirements of the tender document, it shall be rejected by the Procuring 
Entity and may not subsequently be made responsive by correction of the material deviation, reservation, or omission. 
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Non-material Non-conformities 

Provided that a tender is substantially responsive, the Procuring Entity may waive any non-conformities in the tender. 

Provided that a Tender is substantially responsive, the Procuring Entity may request that the tenderer submit the necessary 
information or documentation, within a reasonable period of time, to rectify non-material non- conformities in the tender related 
to documentation requirements. Requesting information or documentation on such non-conformities shall not be related to any 
aspect of the price of the tender. Failure of the tenderer to comply with the request may result in the rejection of its tender. 

Provided that a tender is substantially responsive, the Procuring Entity shall rectify quantifiable non-material non-conformities 
related to the Tender Price. To this effect, the Tender Price shall be adjusted, for comparison purposes only, to reflect the price 
of a missing or non-conforming item or component in the manner specified in the TDS. 

 

Arithmetical Errors 

The tender sum as submitted and read out during the tender opening shall be absolute and final and shall not be the subject of 
correction, adjustment or amendment in any way by any person or entity. 

 
Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors on the following basis: - 
Any error detected if considered a major deviation that affects the substance of the tender, shall lead to 
disqualificationofthetenderasnon-responsive. 
Any errors in the submitted tender arising from a miscalculation of unit price, quantity, subtotal and total bidpriceshallbe 
considered as a major deviation that affects the substance of the tender and shall lead to disqualification of the tender as non-
responsive. and  
if there is a discrepancy between words and figures, the amount in words shall prevail 

Tenderers shall be notified of any error detected in their bid during the notification of award. 

32.0  Conversion to Single Currency 

For evaluation and comparison purposes, the currency(ies) of the Tender shall be converted in to a single currency 
asspecified in the TDS. 

Margin of Preference and Reservations 

A margin of preference may be allowed only when the contract is open to international competitive tendering where foreign 
contractors are expected to participate in the tendering process and where the contract exceeds the value/threshold specified in 
the Regulations. 

A margin of preference shall not be allowed unless it is specified so in the TDS. 

Contracts procured on basis of international competitive tendering shall not be subject to reservations exclusive to specific 
groups as provided in ITT 33.4. 

Where it is intended to reserve a contract to as pecific group of businesses (these groups are Small and Medium Enterprises, 
PWD Enterprises, PWD Enterprises and Enterprises of persons living with disability, as the case may be), and who are 
appropriately registered as such by the authority to be specified in the TDS, a procuring entity shall ensure that the invitation 
to tender specifically indicates that only businesses or firms belonging to the specified group are eligible to tender. No tender 
shall be reserved to more than one group. If not so stated in the Invitation to Tender and in the Tender documents, the invitation 
to tender will be open to all interested tenderers. 

Nominated Subcontractors 

Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any specific elements of the Works by 
subcontractors selected/nominated by the Procuring Entity. Incase the ProcuringEntity nominates a subcontractor, the 
subcontract agreement shall be signed by the Subcontractor and the Procuring Entity. The main contract shall specify the 
working arrangements between the main contractor and the nominated subcontractor. 

Tenderers may propose sub-contracting up to the percentage of total value of contracts or the volume of works as specified in 
the TDS. Subcontractors proposed by the Tenderer shall be fully qualified for their parts of the Works. 

Domestic subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works unless their specialized parts 
of the Works were previously designated so by the Procuring Entity in the TDS a scan be met by subcontractors referred to 
hereafter as 'Specialized Subcontractors', in which case, the qualifications of the Specialized Subcontractorsproposed by the 
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Tenderer may be added to the qualifications of the Tenderer. 

Evaluation of Tenders 

TheProcuring Entity shall use the criteria and methodologies listed in this ITT and Section III, Evaluation and Qualification 
Criteria No other evaluation criteria or methodologies shall be permitted. By applying the criteria and methodologies the 
Procuring Entity shall determine theLowest Evaluated Tender in accordance with ITT 40. 

To evaluate a Tender, the Procuring Entity shall consider the following: 

priceadjustment in accordance with ITT 31.1 (iii); excluding provisional sums and contingencies, if any, but including 
Daywork items, where priced competitively; 

price adjustment due to discounts offered in accordance with ITT 14.4; 

converting the amount resulting from applying (a) and (b) above, if relevant, to a single currency in accordance with ITT 32; 

pricea djustment due to quantifiable non materialnon-conformities in accordance with ITT 30.3; and 

any additional evaluation factors specified in the TDS and Section III, Evaluation and Qualification Criteria. 

The estimated effect of the price adjustment provisions of the Conditions of Contract, applied over the period of execution of 
the Contract, shall not be consideredin Tender evaluation. 

Where the tender involves multiple lots or contracts, the tenderer will be allowed to tender for one or more lots (contracts). 
Each lot or contract will be evaluated in accordance with ITT 35.2. The methodology to determine the lowest evaluated tenderer 
or tenderers base done lot (contract) or based on a combination of lots (contracts), will be specified in Section III, Evaluation 
and Qualification Criteria. In the case of multiple lots or contracts, tenderer will be will be required to prepare the Eligibility 
and Qualification Criteria Form for each Lot. 

 

36.0  Comparison of tenders 

           The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders established in accordance 
with ITT 35.2 to determine the Tender that has the lowest evaluated cost. 

Abnormally low tenders and abnormally high tenders  

Abnormally LowTenders 

An Abnormally Low Tender is one where the Tender price, in combination with other elements of the Tender, appears so low 
that it raises material concerns as to the capability of the Tenderer in regards to the Tenderer's ability to perform the Contract 
for the offered Tender Price or that genuine competition between Tenderersis compromised. 

In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek written clarifications 
from the Tenderer, including detailed price analyses of its Tender price in relation to the subject matter of the contract, scope, 
proposed methodology, schedule, allocation of risks and responsibilities and any otherrequirements of the Tender document. 

After evaluation of the price analyses, in the event that the Procuring Entity determines that the Tenderer has failed to 
demonstrate its capability to perform the Contract for the offered Tender Price, the Procuring Entity shall reject the Tender. 

Abnormally high tenders 

Anabnormally high tender price is one where the tender price, in combination with other constituent elements of the Tender, 
appears unreasonably too high to the extent that the Procuring Entity is concerned that it (the Procuring Entity) may not be 
getting value for money or it may be paying too high a price for the contract compared with market prices or that genuine 
competition between Tenderers is compromised. 

Incase of a nab normally high price, the Procuring Entity shall make a survey of the market prices, check if the estimated cost 
of the contract is correct and review the Tender Documents to check if the specifications, scope of work and conditions of 
contract are contributory to the abnormally high tenders. The Procuring Entity may also seek written clarification from the 
tenderer on the reason for the high tender price. The Procuring Entity shall proceed as follows: 

If the tender price is abnormally high based on wrong estimated cost of the contract, the Procuring Entity may accept or not a 
ccept the tender depending on the Procuring Entity's budget considerations. 

If specifications, scope of work and/or conditions of contract are contributory to the abnormally high tender prices, the 
Procuring Entity shall reject all tenders and may retender for the contract based on revised estimates, specifications, scope of 
work and conditions of contract, as the case may be. 
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If the Procuring Entity determines that the Tender Price is abnormally too high because genuine competition between tenderers 
is compromised (often due to collusion, corruption or other manipulations), the Procuring Entity shall reject all Tenders and 
shall institute or cause competent Government Agencies to institute an investigation on the cause of the compromise, before 
retendering. 

Unbalanced and/ or front-loaded tenders 

If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated price is seriously unbalanced and/or 
frontloaded, the Procuring Entity may require the Tenderer to provide written clarifications. Clarifications may include detailed 
price analyses to demonstrate the consistency of the tender prices with the scope of works, proposed methodology, schedule 
and any other requirements of the Tender document. 

After the evaluation of the information and detailed price analyses presented by the Tenderer, the Procuring Entity may as 
appropriate: 

accept theTender; 

require that the total amount of the Performance Security be increased at the expense of the Tenderer to a level not exceeding 
a 30% of the Contract Price; 

agree on a payment mode that eliminates the inherent risk of the Procuring Entity paying too much for undelivered works; 

reject the Tender, 

Qualifications of the tenderer 

The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is selected as having submitted the 
lowest evaluated cost and substantially responsive Tender, meets the qualifying criteria specified in Section III, Evaluation and 
Qualification Criteria. 

The determination shall be based upon an examination of the documentary evidence of the Tenderer's qualifications submitted 
by the Tenderer, pursuant to ITT 17. The determination shall not take into consideration the qualifications of other firms such 
as the Tenderer's subsidiaries, parent entities, affiliates, subcontractors (other than Specialized Sub-contractors if permitted in 
the Tender document), or any other firm(s) different from the Tenderer. 

An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. A negative determination shall 
result in disqualification of the Tender, in which event the ProcuringEntityshallproceedto the Tenderer who offers a 
substantially responsive Tender with the next lowest evaluated price to make a similar determination of that Tenderer's 
qualifications to perform satisfactorily. 

Lowest evaluated tender 

Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the Lowest Evaluated Tender. The 
Lowest Evaluated Tender is the Tender of the Tenderer that meets the Qualification Criteria and whose Tender has been 
determined to be: 

Mostresponsive to the Tender document; and 

the lowest evaluated price. 

41.0  Procuring entity's right to accept any tender, and to reject any or all tenders. 

The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender process and reject all Tenders at 
any time prior to Contract Award, without there by incurring any liability to Tenderers. Incase of annulment, all Tenders 
submitted and specifically, Tender securities, shall be promptly returned to the Tenderers. 

F.  AWARD OF CONTRACT 

42.0  Award criteria 

The Procuring Entity shall award the Contract to the successful tenderer whose tender has been determined to be the Lowest 
Evaluated Tender. 

 

Notice of Intention to Enter into a Contract/Notification of Award  

Uponaward of the contract and Prior to the expiry of the Tender Validity Period the Procuring Entity shall issue a Notification 
of Intention to Enter into a Contract/Notification of award to all tenderers which shall contain, at a minimum, the following 
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information: 

the name and address of the Tenderer submitting the successful tender; 

the Contract price of the successful tender; 

a statement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is addressed was unsuccessful, unless 
the price information in (c) above already reveals the reason; 

the expiry date of the Standstill Period; and 

instruction son how to request a debriefing and/ or submit a complaint during the stand still period; 

Stand still Period 

The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to allow any dissatisfied tender to 
launch a complaint. Where only one Tender is submitted, the Standstill Period shall not apply. 

Where a Standstill Period applies, it shall commence when the Procuring Entity has transmitted to each Tenderer the 
Notification of Intention to Enter into a Contract with the successful Tenderer. 

 

Debriefing by The Procuring Entity 

On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred to in ITT 43, an unsuccessful 
tenderer may make a written request to the Procuring Entity for a debriefing on specific issues or concerns regarding their 
tender. The Procuring Entity shall provide the debriefing within five days of receipt of the request. 

Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall bear its own costs of attending 
such a debriefing meeting. 

46.0  Letter of Award 

Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period specified in ITT 42.1, upon addressing 
a complaint that has been filed with in the Standstill Period, the Procuring Entity shall transmit the Letter of Award to the 
successful Tenderer. The letter of award shall request the successful tenderer to furnish the Performance Security within 21 
days of the date of the letter. 

Signing of Contract 

Upon the expiry of the fourteen days of the Notification of Intention to enter in to contract and upon the parties meeting their 
respective statutory requirements, the Procuring Entity shall send the successful Tenderer the Contract Agreement. 

Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall sign, date, and 
returnittotheProcuringEntity. 

The written contract shall be entered into within the period specified in the notification of award and before expiry of the 
tender validity period. 

Performance Security 

Within twenty-one (21) days of the receipt of the Letter of Award from the Procuring Entity, the successful Tenderer shall 
furnish the Performance Security and, any other documents required in the TDS, in accordance with the General Conditions 
of Contract, subject to ITT 38.2 (b), using the Performance Security and other Forms included in Section X, Contract Forms, 
or another form acceptable to the Procuring Entity. A foreign institution providing a bank guarantee shall have a correspondent 
financial institution located in Kenya, unless the Procuring Entity has agreed in writing that a correspondent bank is not 
required. 

Failure of the successful Tenderer to submit the above-mentioned Performance Security and otherdocuments required in the 
TDS or sign the Contract shall constitute sufficient grounds for the annulment of the award and forfeiture of the Tender 
Security. In that event the Procuring Entity may award the Contract to the Tenderer offering the next Best Evaluated Tender. 

Performance security shall not be required for contracts estimated to cost less than the amount specified inthe Regulations. 

Publication of Procurement Contract 

Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded contract at its notice boards and 
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websites; and on the Website of the Authority. At the minimum, the notice shall contain the following information: 

name and address of the Procuring Entity; 

name and reference number of the contract being awarded, a summary of its scope and the selection method used; 

the name of the successful Tenderer, the final total contract price, the contract duration; 

dates of signature, commencement and completion of contract; 

names of all Tenderers that submitted Tenders, and their Tender prices as readout at Tender opening. 

 
 Procurement related Complaints and Administrative Review 

The procedures for making Procurement-related Complaints are as specified in the TDS. 

 

  A request for administrative review shall be made in the form provided under contract forms. 
 

 

Section II - Tender Data Sheet (TDS) 

 

The following specific data shall complement, supplement, or amend the provisions in the Instructions to Tenderers (ITT). Whenever 

there is a conflict, the provisions herein shall prevail over those in ITT. 
 

 

Reference to 

ITC Clause 
PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

A.  General 

ITT 1.1 The name of the contract is________ PROPOSED UPGRADING OF GATUANYAGA 

DISPENSARY TO LEVEL 111 HEALTH FACILITY      IN THIKA SUB-COUNTY. 
_______________________________ 

 

The reference number of the Contract is_______ TENDER NUMBER NO: CGK/CHS/T/19/2024/2025 

________________________________________________  

 

The number and identification of lots (contracts) comprising this Tender are 

[insert number and identification of lots (contracts)] NOT APPLICABLE 

 

Lot 1- Name ________________________________ 

 

Lot 2- Name __________________________________ 

 

Lot… Name _______________________________________ 

ETC. 

ITT 2.4 The Information made available on comp eting firms is as follows:  

1.The bids are to be submitted manually only. 

2). The project will be undertaken during financial year 2024/2025 & 2025/2026 

 

 

ITT 2.4 The firms that provided consulting services for the contract being tendered for are: NOT 

APPLICABLE 

 

 

  

ITT 3.1 Maximum number of members in the Joint Venture (JV) shall be: NOT APPLICABLE 

B.  Contents of Tender Document 

ITT 7.1 (i) The Tenderer will submit any request for clarifications in writing at the Address _____ 
_______tenders@kiambu.go.ke_______________________ 

 

to reach the Procuring Entity not later than __18th December 2024 at 12.00 am 

 

(ii) The Procuring Entity shall publish its response at the website ___ PPIP website __________  

 

ITT 7.2 A pre-arranged pretender site visit shall take place at the following date, time and place: 

Date: _____17TH DECEMBER 2024 AT 9.00-9.30 AM ________ __________   

mailto:tenders@kiambu.go.ke
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Reference to 

ITC Clause 
PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

Place: __________Proposed project site_____  

 

Contact: 0725255258 

 

(B) Pre-Tender meeting shall not take place at the following date, time and place: 

Date: ________________  

Time: ____________________  

Place: ___________________  

 

ITT 7.3 The Tenderer will submit any questions in writing, to reach the Procuring Entity not later than 

_______18th December 2024 at 12.00 am _________________ 

 
__________ before the meeting. 

 

ITT 7.5 The Procuring Entity’s website where Minutes of the pre-Tender meeting and the pre-arranged 

pretender will be published is ____N/A________________ 

 

ITT 9.1 For Clarification of Tender purposes, for obtaining further information and for purchasing tender 

documents, the Procuring Entity’s address is: 

 

(1) Name of Procuring Entity --------County Government of Kiambu------------- 

 

(2) Physical address for hand Courier Delivery to an office or Tender Box (City, Street, 

Building, Floor Number and Room) ----------------- 

 

(3) Postal Address ------2344-00900 Kiambu---------- 

 

(4) Insert name, telephone number and e-mail address of the officer to be contacted. ----------

---------enders@kiambu.go.ke 

 

C.  Preparation of Tenders 

ITT 11.1 (h) The Tenderer shall submit the following additional documents in its Tender: [list any additional 

document not already listed in ITT 11.1 that must be submitted with the Tender. The list of 

additional documents should include the following: 

 

ITT 13.1 Alternative Tenders shall not be considered.  

[If alternatives shall be considered, the methodology shall be defined in Section III, Evaluation 

and Qualification Criteria.] 

ITT 13.2 Alternative times for completion shall not be_____permitted. 

[If alternative times for completion are permitted, the evaluation method will be as specified in 

Section III, Evaluation and Qualification Criteria.] 

 

ITT 13.4 Alternative technical solutions shall be permitted for the following parts of the Works: 

_____________N/A_________________ [insert parts of the Works]: 

 [If alternative technical solutions are permitted, the evaluation method will be as specified in 

Section III, Evaluation and Qualification Criteria.] 

 

ITT 14.5 The prices quoted by the Tenderer shall be: “fixed” 

 

ITT 15.2 (a) Foreign currency requirements not allowed. 

ITT 18.1 The Tender validity period shall be 140 days. 

 

ITT 18.3  (a)  The Number of days beyond the expiry of the initial tender validity period will be 

___30_________days. 

 

(b) The Tender price shall be adjusted by the following percentages of the tender price: 
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Reference to 

ITC Clause 
PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

(i)  By _____25____% of the local currency portion of the Contract price adjusted to reflect local 

inflation during the period of extension,  

and  

 

(ii) By___________% the foreign currency portion of the Contract price adjusted to reflect the 

international inflation during the period of extension. 

 

ITT 19.1 Tender shall provide a Tender-Securing Declaration or a Tender Security (select one) 

The type of Tender security shall be -----N/A--------------------in the amount of Kenya shillings 

 

ITT 20.1 In addition to the original of the Tender, the number of copies. One copy 

 

ITT 20.3 The written confirmation of authorization to sign on behalf of the Tenderer shall consist of:   

[insert the name and description of the documentation required to demonstrate the authority of 

the signatory to sign the Tender] N/A 

 

D.  Submission and Opening of Tenders 

ITT 22.1  (A) For Tender submission purposes only, the Procuring Entity’s address is:  

 

(1) Name of Procuring Entity, COUNTY GOVERNMENT OF KIAMBU 

 

(2) Postal Address. 2344-00900 KIAMBU. 

 

(3) Physical address for hand Courier Delivery to an office or Tender Box (City, Street, 

Building, Floor Number and Room) -GOVERNOR’S RECEIPTION, KIAMBU 

HEADQUARTER- KIAMBU TOWN 

 

(4) Date and time for submission of Tenders………20th December 2024 at 10.00am……………. 

 

(5)  Tenders shall shall not submit tenders electronically. 

ITT 25.1 The Tender opening shall take place at the time and the address for Opening of Tenders provided 

below: 

 

(1) Name of Procuring Entity- County Government of Kiambu. 

 

(2) Physical address for the location (City, Street, Building, Floor Number and Room) 

Governor’s Reception, Kiambu Headquarter- Kiambu Town 

 

 

(3)        State date and time of tender opening. 20th DECEMBER 2024 at 10.00am 

  

ITT 25.1  If Tenderers are allowed to submit Tenders electronically, they shall follow the electronic tender 

submission procedures specified below [insert a description of the electronic Tender opening 

procedures]: 

______________Not 

Applicable_______________________________________________________________

_____________________________________________ 

 

E.  Evaluation, and Comparison of Tenders 

ITT 30.3 

 

The adjustment shall be based on the “averageprice of the item or component as quoted in other 

substantially responsive Tenders. If the price of the item or component cannot be derived from the 

price of other substantially responsive Tenders, the Procuring Entity shall use its best estimate.  
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Reference to 

ITC Clause 
PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

TT 32.1 The currency that shall be used for Tender evaluation and comparison purposes only to convert at 

the selling exchange rate all Tender prices expressed in various currencies into a single currency 

is: _____Kenyan Shilling only. 

 

The source of exchange rate shall be: The Central bank of Kenya (mean rate) 

 

The date for the exchange rate shall be: the deadline date for Submission of the Tenders. 

 

For comparison of Tenders, the Tender Price, corrected pursuant to ITT 31, shall first be broken 

down into the respective amounts payable in various currencies by using the selling exchange 

rates specified by the Tenderer in accordance with ITT 15.1. 

 

In the second step, the Procuring Entity will convert the amounts in various currencies in which 

the Tender Price is payable (excluding Provisional Sums but including Daywork where priced 

competitively) to the single currency identified above at the selling rates established for similar 

transactions by the authority specified and, on the date, stipulated above. 

ITT 33.2 A margin of preference  “shall not__apply.  

[If a margin of preference applies, the application methodology shall be defined in Section III – 

Evaluation and Qualification Criteria.] 

ITT 33.4 The invitation to tender is extended to the following group that qualify for Reservations 

_________________________________________________ 

_______AGPO - PWD_______________________________________________________ 

 

(These groups are Small and Medium Enterprises, PWD Enterprises, PWD Enterprises and 

Enterprises of persons living with disability, as the case may be; describe precisely which group 

qualifies). 

ITT 34.1 At this time, the Procuring Entity “does not intend” to execute certain specific parts of the Works by 

subcontractors selected in advance. 

ITT 34.2 Contractor’s may propose subcontracting: Maximum percentage of subcontracting permitted is: 

___0____% of the total contract amount. Tenderers planning to subcontract more than 10% of total 

volume of work shall specify, in the Form of Tender, the activity (ies) or parts of the Works to be 

subcontracted along with complete details of the subcontractors and their qualification and experience. 

ITT 34.3 [Indicate N/A if not applicable]  

The parts of the Works for which the Procuring Entity permits Tenderers to propose Specialized 

Subcontractors are designated as follows: 

_______________ 

_______________ 

 

For the above-designated parts of the Works that may require Specialized Subcontractors, the relevant 

qualifications of the proposed Specialized Subcontractors will be added to the qualifications of the 

Tenderer for the purpose of evaluation. 

ITT 35.2 (e)  Additional requirements apply. These are detailed in the evaluation criteria in Section III, 

Evaluation and Qualification Criteria.  

 

ITT 48.1 Other documents required in addition to the Performance Security are 

_______N/A______________________________________ 

 

ITT 50.1 The procedures for making a Procurement-related Complaint are detailed in the “Notice of 

Intention to Award the Contract” herein and are also available from the PPRA Website 

www.ppra.go.ke or email complaints@ppra.go.ke.  

http://www.ppra.go.ke/
mailto:complaints@ppra.go.ke
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Reference to 

ITC Clause 
PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

 

If a Tenderer wishes to make a Procurement-related Complaint, the Tenderer should submit its 

complaint following these procedures, in writing (by the quickest means available, that is either 

by hand delivery or email to: 

 

For the attention:  supply chain manager 

Title/position: Director 

 

Procuring Entity: County Government of Kiambu 

 

Email address: www.kiambu@go.ke 

 

In summary, a Procurement-related Complaint may challenge any of the following (among 

others): 

 

(i) the terms of the Tender Documents; and 

  

(ii) the Procuring Entity’s decision to award the contract. 
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SECTION III - EVALUATION AND QUALIFICATION CRITERIA 

GENERAL PROVISIONS 

This section contains the criteria that the Employer shall use to evaluate tender and qualify tenderers. No other factors, methods 
or criteria shall be used other than specified in this tender document. The Tenderer shall provide all the information requested 
in the forms included in Section IV, Tendering Forms. The Procuring Entity shall use the Standard Tender Evaluation 
Document for Goods and Works for evaluatingTenders. 

Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the Kenya Shilling equivalent using 
the rate of exchange determined as follows: 

For construction turnover or financial data required for each year - Exchange rate prevailing on the last day of the respective 
calendar year (in which the amounts for that year is to be converted) was originally established. 

Value of single contract - Exchange rate prevailing on the date of the contract signature. 

Exchange rates shall be taken from the publicly available source identified in the ITT 14.3. Any error in determining the 
exchange rates in the Tender may be corrected by the Procuring Entity. 

EVALUATION AND CONTRACT AWARD CRITERIA 

TheProcuring Entity shall use the criteria and methodologies listed in this Section to evaluate tenders and arrive at the Lowest 
Evaluated Tender. The tender that(i) meets the qualification criteria, (ii) has been determined to be substantially responsive to 
the Tender Documents, and (iii) is determined to have the Lowest Evaluated Tender price shall be selected for award of contract. 

2.0  PRELIMINARY EXAMINATION FOR DETERMINATION OF 

RESPONSIVENESS Preliminary examination for Determination of Responsiveness 

The Procuring Entity will start by examining all tenders to ensure they meet in all respects the eligibility criteria and other 
mandatory requirements in the ITT, and that the tender is complete in all aspects in meeting the requirements provided for in 
the preliminary evaluation criteria outlined below. The Standard Tender Evaluation Report Document for Goods and Works 
for evaluating Tenders provides very clear guide on how to deal with review of these requirements. Tenders that do not pass 
the Preliminary Examination will be considered non- responsive and will not be considered further. 

[The Procuring Entity will provide the preliminary evaluation criteria. To facilitate, a template may be attached or clearly 
described all information and list of documentation to be submitted by Tenderers to enable preliminary evaluation of the 
Tender] 

TENDER EVALUATION (ITT 35) 

Price evaluation: in addition to the criteria listed in ITT 35.2 (a) – (d) the following criteria shall apply: 

Alternative Completion Times, if permitted under ITT13.2, will be evaluated as follows: 
………………………………………………………………… 

Alternative Technical Solutions for specified parts of the Works, if permitted under ITT 13.4, will be evaluated as 
follows:…………………………………… 

Other Criteria; if permitted under ITT 35.2(j): 

………………………………………………………………………………………………… 

MULTIPLE CONTRACTS 

Multiple contracts will be permitted in accordance with ITT 35.4. Tenderers are evaluated on basis of Lots and a lowest 
evaluated tenderer identified for each Lot. The Procuring Entity will select one Option of the two Options listed below for 
award of Contracts. 

OPTION 1 
If a tenderer wins only one Lot, the tenderer will be awarded a contract for that Lot, provided the tenderer meets the 
Eligibility and Qualification Criteria for that Lot. 
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Ifatenderer wins more than one Lot, the tender will be awarded a contract for all won Lots, provided the tenderer 
meetstheaggregate Eligibility and Qualification Criteria for all the won Lots. The tenderer will be awarded only the 
combinations for which the tenderer qualifies and the others will be considered for award to second lowest the tenderers. 

OPTION2 

The Procuring Entity will consider all possible combinations of won Lots [contract(s)] and determine the combination with the 
lowest evaluated price. Tenders will then be awarded to the Tenderer or Tenderers in the combination provided the tenderer 
meets the aggregate Eligibility and Qualification Criteria for all the won Lots. 

5.0 ALTERNATIVE TENDERS (ITT 13.1)  

 Alternative Tenders (ITT 13.1)  

 Analternative if permitted under ITT 3.1, will be evaluated as follows: 

The Procuring Entity shall consider Tenders offered for alternatives as specified in Part 2 - Works requirements. Only the 
technical alternatives, if any, of the Tenderer with the Best Evaluated Tender conforming to the basic technical requirements 
shall be considered by the Procuring Entity. 

MARGIN OF PREFERENCE 

If the TDS so specifies, the Procuring Entity will grant a margin of preference of fifteen percent (15%) to be loaded on evaluated 
prices of the foreign tenderers, where the percentage of share holding of Kenyan citizensis less than fifty- one percent (51%). 

Contractors shall be asked to provide, as part of the data for qualification, such information, including details of ownership, as 
shall be required to determine whether, according to the classification established by the Procuring Entity, a particular 
contractor or group of contractors qualifies for a margin of preference. 

After Tenders have been received and reviewed by the Procuring Entity, responsive Tenders shall be assessed to ascertain their 
percentage of shareholding of Kenyan citizens. Responsive tenders shall be classified into the following groups: 
Group A: tenders offered by Kenyan Contractors and other Tenderers where Kenyan citizens hold shares of over fifty one 
percent (51%). 
Group B: tenders offered by foreign Contractors and other Tenderers where Kenyan citizens hold shares of less than fifty one 
percent (51%). 

All evaluated tenders in each group shall, as a first evaluation step, be compared to determine the lowest tender, and the lowest 
evaluated tender in each group shall be further compared with each other. If, as a result of this comparison, a tender from Group 
A is the lowest, it shall be selected for the award of contract. If a tender from Group B is the lowest, an amount equal to the 
percentage indicated in Item 6.1 of the respective tender price, including unconditional discounts and excluding provisional 
sums and the cost of day works, if any, shall be added to the evaluated price offered in each tender from Group B. All tenders 
shall then be compared using new prices with added prices to Group B and the lowest evaluated tender from Group A. If the 
tender from Group A is still the lowest tender, it shall be selected foraward. If not, the lowest evaluated tender from Group B 
based on the first evaluation price shall be selected. 

Post qualification and Contract ward (ITT 39), more specifically, 

In case the tender was subject to post-qualification, the contract shall be awarded to the lowest evaluated tenderer, subject to 
confirmation of pre-qualification data, if so required. 

Incase the tender was not subject to post-qualification, the tender that has been determined to be the lowest evaluated tenderer 
shall be considered for contract award, subject to meeting each of the following conditions. 

The Tenderer shall demonstrate that it has access to, or has available, liquid assets, unencumbered real assets, lines of credit, 
and other financial means (independent of any contractual advance payment) sufficient to meet the construction cash flow of 
Kenya Shillings  

Minimum average annual construction turnover of Kenya Shillings [insert amount], 
equivalent calculated as total certified payments received for contracts in progress and/or completed within the last  
[insert of year] years. 
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Atleast (insert number) of contract(s) of a similar nature executed within Kenya, or the East African 
Community or a broad, that have been satisfactorily and substantially completed as a prime contractor, or joint venture member 
or sub-contractor each of minimum value Kenya shillings  equivalent. 

Contractor's Representative and Key Personnel, which are specifiedas  

Contractors key equipment listed on the table “Contractor's Equipment” below and more specifically listed as [specify 
requirements for each lot as applicable]  

Other conditions depending on their seriousness. 

History of non-performing contracts: 

Tenderer and each member of JV in case the Tenderer is a JV, shall demonstrate that Non- performance of a contract did not 
occur because of the default of the Tenderer, or the member of a JV in the last (specify years). The required information 
shall be furnished in the appropriate form. 

Pending Litigation 

Financialpositionandprospectivelong-termprofit ability of the Single Tenderer, and in the case the Tenderer is a JV, of each 
member of the JV, shall remain sound according to criteria established with respect to Financial Capability under Paragraph (i) 
above if all pending litigation will be resolved against the Tenderer. Tenderer shall provide information on pending litigations 
in the appropriate form. 

LitigationHistory 

There shall be no consistent history of court/arbitral award decisions against the Tenderer, in the last 
 (specify years). All parties to the contract shall furnish the information in 
the appropriate form about any litigation or arbitration resulting from contracts completed or on going unde rits execution over 
the years specified. A consistent history of awards against the Tenderer or any member of a JV may result in rejection of the 
tender. 



 

 

 

 
 

QUALIFICATION FORM* MANDATORY AND TECHNICAL EVALUATION CRITERIA 

1 2 3 4 5 

Item 

No. 

Qualification Subject Qualification Requirement Document To be Completed 

by Tenderer 

For Procuring Entity’s 

Use (Qualification met or 

Not Met) 

1 Nationality Nationality in accordance with ITT 3.6 Forms ELI – 1.1 and 1.2, with 

attachments 
 

2 Tax Obligations for 

Kenyan Tenderers 

Has produced a current tax clearance certificate or tax 

exemption certificate issued by Kenya Revenue Authority 

in accordance with ITT 3.14.  

Attachment  

3 Conflict of Interest No conflicts of interest in accordance with ITT  3.3 Form of Tender  

4 PPRA Eligibility Not having been declared ineligible by the PPRA as 

described in ITT 3.7 

Form of Tender  

5 State- owned Enterprise  Meets conditions of ITT 3.8 Forms ELI – 1.1 and 1.2, with 

attachments 
 

6 Goods, equipment and 

services to be supplied 

under the contract 

To have their origin in any country that is not determined 

ineligible under ITT 4.1 

Forms ELI – 1.1 and 1.2, with 

attachments 
 

7 History of Non-

Performing Contracts 

Non-performance of a contract did not occur as a result of 

contractor default since 1st January 2022.  

Form CON-2  

8 Suspension Based on 

Execution of 

Tender/Proposal Securing 

Declaration by the 

Procuring Entity 

Not under suspension based on-execution of a 

Tender/Proposal Securing Declaration pursuant to ITT 19.9 

Form of Tender  

9 Pending Litigation 

 

Tender’s financial position and prospective long-term 

profitability still sound according to criteria established in 

3.1 and assuming that all pending litigation will NOT be 

resolved against the Tenderer. 

Form CON – 2 

 
 

10 Special group certificate  Valid AGPO- PWD Attach  

 

11 Litigation History No consistent history of court/arbitral award decisions 

against the Tenderer since 1st January 2022 

Form CON – 2   

12 Financial Capabilities (i) The Tenderer shall demonstrate that it has access to, or 

has available, liquid assets, unencumbered real assets, lines 

of credit, and other financial means (independent of any 

contractual advance payment) sufficient to meet the 

construction cash flow requirements estimated as Kenya 

Shillings Ksh 3 milion equivalent for the subject contract(s) 

net of the Tenderer’s other commitments. 

 

(ii) The Tenderers shall also demonstrate, to the satisfaction 

of the Procuring Entity, that it has adequate sources of 

Form FIN – 3.1, with 

attachments-  
 

2
5 



 

 

1 2 3 4 5 

Item 

No. 

Qualification Subject Qualification Requirement Document To be Completed 

by Tenderer 

For Procuring Entity’s 

Use (Qualification met or 

Not Met) 

finance to meet the cash flow requirements on works 

currently in progress and for future contract commitments. 

 

(iii) Financial statements acceptable to the Procuring Entity, 

for the last 2 years shall be submitted and must demonstrate 

the current soundness of the Tenderer’s financial position 

and indicate its prospective long-term profitability.                   

13 Average Annual 

Construction Turnover 

Minimum average annual construction turnover of Kenya 

Shillings KSH 3 MILLION, equivalent calculated as total 

certified payments received for contracts in progress and/or 

completed within the last 4 

 years, divided by 2 years 

Form FIN – 3.2 

 
 

14 General Construction 

Experience 

Experience under construction contracts in the role of prime 

contractor, JV member, sub-contractor, or management 

contractor for at least the last 4 years, starting 1st January 

2020. 

4. Form EXP – 4.1 

 Experience 

 

15 Specific Construction & 

Contract Management 

Experience 

A minimum number of 2 similar contract specified below 

that have been satisfactorily and substantially completed as 

a prime contractor, joint venture member, management 

contractor or sub-contractor between 1st January 2020 and 

tender submission deadline i.e. …. (number) contracts, each 

of minimum value Kenya shillings…………... equivalent. 

[In case the Works are to be tender as individual contracts 

under multiple contract procedure, the minimum number of 

contracts required for purposes of evaluating qualification 

shall be selected from the options mentioned in ITT 35.4] 

 

The similarity of the contracts shall be based on the 

following: [Based on Section VII, Scope of Works, specify 

the minimum key requirements in terms of physical size, 

complexity, construction method, technology and/or other 

characteristics including part of the requirements that may 

be met by specialized subcontractors, if permitted in 

accordance with ITT 34.3] 

Form EXP 4.2(a)  

Attach 2 contracts and their 

completion certificates for 

building works 

 

16 NCA 6 & ABOVE  Specifically for building works and electrical works ATTACH VALID 

CERTIFICATE AND THE 

LICENSE FOR BOTH 

 

17 BID DOCUENTS AN ORIGINAL AND COPY ONLY MUST BE SERIALIZED  

 

 

 



 

 

 

2
6
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SECTION IV - TENDERING FORMS 

QUALIFICATION FORMS 

FOREIGN TENDERERS 40%RULE 

Pursuant to ITT 3.9, a foreign tenderer must complete this form to demonstrate that the tender fulfils this condition. 
 

ITEM Description of Work Item Describe location of 

Source 

COST in  

K. shillings 

Comments, if any 

A Local Labor 

1     

2     

3     

4     

5     

B Sub contracts from Local sources 

1     

2     

3     

4     

5     

C Local materials    

1     

2     

3     

4     

5     

D Use of Local Plant and Equipment 

1     

2     

3     

4     

5     

E Add any other items 

1     

2     

3     

4     

5     

6     

 TOTAL COST LOCAL CONTENT XXXXX  

 PERCENTAGE OF CONTRACT PRICE   

2
7 
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FORMEQU: EQUIPMENT 

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet the 
requirements for the key equipment listed in Section III, Evaluation and Qualification Criteria. A separate Form shall 
be prepared for each item of equipment listed, or fo ralternative equipment proposed by the Tenderer. 
 

Item of equipment 

 

Equipment 

information 

Name of manufacturer 

 

Model and power rating 

 Capacity 

 

Year of manufacture 

Current status Current location 

 

 Details of current commitments 

 

  

Source Indicate source of the equipment 

  Owned  Rented  Leased  Specially manufactured 
 

 

 

Omit the following information for equipment owned by the Tenderer. 

Owner Name of owner 

 Address of owner 

 

  

 Telephone Contact name and title 

 Fax Telex 

Agreements Details of rental / lease / manufacture agreements specific to the project 
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FORM PER -1 

Contractor's Representative and Key Personnel Schedule 

Tenderers should provide the names and details of the suitably qualified Contractor's Re presentative and Key 
Personnel to perform the Contract. The data on their experience should be supplied using the Form PER-2 below for 
each candidate. 

Contractor' Representative and Key Personnel 

 

1. Title of position: Contractor’s Representative 

 Name of candidate:  

 Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will be 

engaged] 

 Time commitment: for 

this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

 Expected time schedule 

for this position: 

[insert the expected time schedule for this position (e.g. attach high level 

Gantt chart] 

2. Title of position: [______________________] 

 Name of candidate: 

 Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will be 

engaged] 

 Time commitment: for 

this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

 Expected time schedule 

for this position: 

[insert the expected time schedule for this position (e.g. attach high level 

Gantt chart] 

3. Title of position: [______________________] 

 Name of candidate: 

 Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will be 

engaged] 

 Time commitment: for 

this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

 Expected time schedule 

for this position: 

[insert the expected time schedule for this position (e.g. attach high level 

Gantt chart] 

4. Title of position: [______________________] 

 Name of candidate:   

 Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will be 

engaged] 

 Time commitment: for 

this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

 Expected time schedule 

for this position: 

[insert the expected time schedule for this position (e.g. attach high level 

Gantt chart] 

5. Title of position: [insert title] 

 Name of candidate 

 Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will be 

engaged] 

 Time commitment: for 

this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

 Expected time schedule 

for this position: 

[insert the expected time schedule for this position (e.g. attach high level 

Gantt chart] 
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FORM PER - 2: 

Resume and Declaration - Contractor's Representative and Key Personnel. 
 

 
Name of Tenderer 

 

 

Position [#1]: [title of position from Form PER-1] 

 

Personnel 

information 

Name:  

 

Date of birth: 

 Address: 

 

E-mail: 

   

 Professional qualifications: 

 

 Academic qualifications: 

 

 Language proficiency: [language and levels of speaking, reading and writing skills]  

 

Details  

 Address of Procuring Entity: 

 

 Telephone: 

 

Contact (manager / personnel officer): 

 Fax: 

 

 

 Job title: 

 

Years with present Procuring Entity: 

 

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial experience 

relevant to the project. 

 

Project  Role 
Duration of 

involvement 
Relevant experience 

[main 

project 

details] 

[role and 

responsibilities on the 

project] 

[time in role] 
[describe the experience relevant to this 

position]  
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Declaration 
 
I, the undersigned [insert either “Contractor’s Representative” or “Key Personnel” as applicable], certify that to the 

best of my knowledge and belief, the information contained in this Form PER-2 correctly describes myself, my 

qualifications and my experience. 

 

I confirm that I am available as certified in the following table and throughout the expected time schedule for this 

position as provided in the Tender:  

  

Commitment Details 

Commitment to duration of contract: [insert period (start and end dates) for which this 

Contractor’s Representative or Key Personnel is available 

to work on this contract] 

Time commitment: [insert period (start and end dates) for which this 

Contractor’s Representative or Key Personnel is available 

to work on this contract] 

 

I understand that any misrepresentation or omission in this Form may: 

 

be taken into consideration during Tender evaluation; 

result in my disqualification from participating in the Tender; 

result in my dismissal from the contract. 

 

 

Name of Contractor’s Representative or Key Personnel: [insert name]  

    

Signature: __________________________________________________________ 

 

Date: (day month year): _______________________________________________ 

 

Countersignature of authorized representative of the Tenderer: 

 

Signature: ________________________________________________________ 

 

Date: (day month year): ______________________________________________ 
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TENDERERS QUALIFICATION WITHOUT PREQUALIFICATION 

To establish its qualifications to perform the contract in accordance with Section III, Evaluation and Qualification 
Criteria the Tenderer shall provide the information requested in the corresponding Information Sheets included 
hereunder. 

 
FORM ELI -1.1 Tenderer 

InformationForm 

Date:  

ITT No. and title:   

Tenderer's name 

In case of Joint Venture (JV), name of each member: 

Tenderer's actual or intended country of registration: 

[indicate country of Constitution] 

Tenderer's actual or intended year of incorporation: 

 

Tenderer's legal address [in country of registration]: 

 

Tenderer's authorized representative information 

Name: _____________________________________ 

Address: ___________________________________ 

Telephone/Fax numbers: _______________________ 

E-mail address: ______________________________ 

1. Attached are copies of original documents of 

 Articles of Incorporation (or equivalent documents of constitution or association), and/or 

documents of registration of the legal entity named above, in accordance with ITT 3.6 

 In case of JV, letter of intent to form JV or JV agreement, in accordance with ITT 3.5 

In case of state-owned enterprise or institution, in accordance with ITT 3.8, documents establishing: 

Legal and financial autonomy 

Operation under commercial law 

Establishing that the Tenderer is not under the supervision of the Procuring Entity 

 

Included are the organizational chart and  a list of Board of Directors 
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FORM ELI -1.2 

Tenderer's JV Information Form 

(to be completed for each member of Tenderer's JV) 

Date:  

ITT No. andtitle:   

 

Tenderer’s JV name: 

 

JV member’s name: 

 

JV member’s country of registration: 

 

JV member’s year of constitution: 

 

JV member’s legal address in country of constitution: 

 

JV member’s authorized representative information 

Name: ____________________________________ 

Address: __________________________________ 

Telephone/Fax numbers: _____________________ 

E-mail address: _____________________________ 

 

1. Attached are copies of original documents of 

 Articles of Incorporation (or equivalent documents of constitution or association), and/or registration 

documents of the legal entity named above, in accordance with ITT 3.6. 

 In case of a state-owned enterprise or institution, documents establishing legal and financial autonomy, 

operation in accordance with commercial law, and that they are not under the supervision of the Procuring 

Entity, in accordance with ITT 3.5. 

 

2. Included are the organizational chart and  a list of Board of Directors. 
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FORM CON –2 

Historical Contract Non-Performance, Pending Litigation and Litigation History 
 

Tenderer’s Name: ________________ 

Date: ______________________ 

JV Member’s Name_________________________ 

ITT No. and title: ___________________________ 

 

 

Non-Performed Contracts in accordance with Section III, Evaluation and Qualification Criteria  

 Contract non-performance did not occur since 1st January [insert year] specified in Section III, Evaluation and 

Qualification Criteria, Sub-Factor 2.1. 

 

 Contract(s) not performed since 1st January [insert year] specified in Section III, Evaluation and Qualification 

Criteria, requirement 2.1 

 

 Contract(s) withdrawn since 1st January [insert year] specified in Section III, Evaluation and Qualification 

Criteria, requirement 2.1 

Year Non- performed 

portion of 

contract 

Contract Identification 

 
Total Contract Amount 

(current value, currency, 

exchange rate and Kenya 

Shilling equivalent) 

[insert 

year] 

[insert amount 

and percentage] 

Contract Identification: [indicate complete contract name/ 

number, and any other identification] 

Name of Procuring Entity: [insert full name] 

Address of Procuring Entity: [insert street/city/country] 

Reason(s) for nonperformance: [indicate main reason(s)] 

[insert amount] 

Pending Litigation, in accordance with Section III, Evaluation and Qualification Criteria 

  No pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.3. 

  Pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.3 as 

indicated below. 

 

 
Year of 

dispute 

Amount in dispute 

(currency) 

Contract Identification Total Contract Amount 

(currency), Kenya 

Shilling Equivalent 

(exchange rate) 

  Contract Identification: _________ 

Name of Procuring Entity: ____________ 

Address of Procuring Entity: __________ 

Matter in dispute: ______________ 

Party who initiated the dispute: ____ 

Status of dispute: ___________ 

 

  Contract Identification:  

Name of Procuring Entity:  

Address of Procuring Entity:  

Matter in dispute:  

Party who initiated the dispute:  

Status of dispute:  

 

Litigation History in accordance with Section III, Evaluation and Qualification Criteria 

  No Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 

2.4. 

  Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.4 as 

indicated below. 
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Year of 

dispute 

Amount in dispute 

(currency) 

Contract Identification Total Contract Amount 

(currency), Kenya 

Shilling Equivalent 

(exchange rate) 

[insert 

year] 

[insert percentage] Contract Identification: [indicate complete 

contract name, number, and any other 

identification] 

Name of Procuring Entity: [insert full name] 

Address of Procuring Entity: [insert 

street/city/country] 

Matter in dispute: [indicate main issues in 

dispute] 

Party who initiated the dispute: [indicate 

“Procuring Entity” or “Contractor”] 

Reason(s) for Litigation and award decision 

[indicate main reason(s)] 

[insert amount] 

 

Include details relating to potential bid-rigging practices such as previous occasions where tenders were withdrawn, joint 

bids with competitors, subcontracting work to unsuccessful tenderers, etc. 
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5.4 FORM FIN – 3.1:  
 

Financial Situation and Performance 
 

Tenderer’s Name: ________________ 

Date: ______________________ 

JV Member’s Name_________________________ 

ITT No. and title: ___________________________ 

 

5.4.1.  Financial Data 

 

Type of Financial information 

in___________________ 

(currency)  

Historic information for previous _________years, 

______________ 

(amount in currency, currency, exchange rate*, USD equivalent) 

 Year 1 Year 2 Year 3 Year 4 Year 5 

Statement of Financial Position (Information from Balance Sheet) 

Total Assets (TA)      

Total Liabilities (TL)      

Total Equity/Net Worth (NW)      

Current Assets (CA)      

Current Liabilities (CL)      

Working Capital (WC)      

Information from Income Statement 

Total Revenue (TR)      

Profits Before Taxes (PBT)      

Cash Flow Information  

Cash Flow from Operating Activities      

*Refer to ITT 15 for the exchange rate 
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5.4.2  Sources of Finance 

 

Specify sources of finance to meet the cash flow requirements on works currently in progress and for future contract 

commitments. 
 

No. 
Source of finance Amount (Kenya Shilling 

equivalent) 

1 
 
 

 

2 
 
 

 

3 
 
 

 

 

5.4.3  Financial documents 
 

The Tenderer and its parties shall provide copies of financial statements for ___________years pursuant Section III, Evaluation 

and Qualifications Criteria, Sub-factor 3.1. The financial statements shall: 

(a)  reflect the financial situation of the Tenderer or in case of JV member, and not an affiliated entity (such 

as parent company or group member). 

(b) be independently audited or certified in accordance with local legislation. 

(c) be complete, including all notes to the financial statements. 

(d) correspond to accounting periods already completed and audited. 
 Attached are copies of financial statements1  for the ____________ years required above; and complying with the 

requirements 

  

                                                      
1 If the most recent set of financial statements is for a period earlier than 12 months from the date of Tender, the reason for this 

should be justified. 
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5.5 FORM FIN – 3.2:  

 

Average Annual Construction Turnover 

 

Tenderer’s Name: ________________ 

Date: ______________________ 

JV Member’s Name_________________________ 

ITT No. and title: ___________________________ 

 

 Annual turnover data (construction only) 

Year Amount  

Currency 

Exchange rate Kenya Shilling equivalent 

[indicate year] [insert amount and indicate 

currency] 

  

    

    

    

    

Average 

Annual 

Construction 

Turnover * 

   

 

*  See Section III, Evaluation and Qualification Criteria, Sub-Factor 3.2. 
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5.6 FORM FIN – 3.3:  
 

Financial Resources 

 

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and other 

financial means, net of current commitments, available to meet the total construction cash flow demands of the subject 

contract or contracts as specified in Section III, Evaluation and Qualification Criteria 
 

Financial Resources 

No. 
Source of financing Amount (Kenya Shilling 

equivalent) 

1 
 
 

 

2 
 
 

 

3 
 
 

 

 
 
 

 

 

5.7 FORM FIN – 3.4:  
 

Current Contract Commitments / Works in Progress 

 

Tenderers and each member to a JV should provide information on their current commitments on all contracts that have 

been awarded, or for which a letter of intent or acceptance has been received, or for contracts approaching completion, 

but for which an unqualified, full completion certificate has yet to be issued. 

 
Current Contract Commitments 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

No. Name of Contract Procuring Entity’s 

Contact Address, Tel,  

Value of 

Outstanding 

Work 

[Current Kenya 

Shilling /month 

Equivalent] 

Estimated 

Completion 

Date 

Average Monthly 

Invoicing Over Last 

Six Months 

[Kenya Shilling 

/month)] 

1      

2      

3      

4      

5      
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5.8 FORM EXP - 4.1  

 

General Construction Experience 
 

Tenderer’s Name: ________________ 

Date: ______________________ 

JV Member’s Name_________________________ 

ITT No. and title: ___________________________ 

 

Page _______________of ______________pages 

 

Starting 

 

Year 

Ending 

Year 

Contract Identification Role of 

Tenderer 

  Contract name: ____________________ 

Brief Description of the Works performed by the 

Tenderer: _____________________________ 

Amount of contract: ___________________ 

Name of Procuring Entity: ____________________ 

Address: _____________________________ 

 

  Contract name: _________________________ 

Brief Description of the Works performed by the 

Tenderer: _____________________________ 

Amount of contract: ___________________ 

Name of Procuring Entity: ___________________ 

Address: _________________________ 

 

  Contract name: ________________________ 

Brief Description of the Works performed by the 

Tenderer: __________________________ 

Amount of contract: ___________________ 

Name of Procuring Entity: ___________________ 

Address: _________________________ 
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5.9 FORM EXP - 4.2(a) 
 

Specific Construction and Contract Management Experience 

 

Tenderer’s Name: ________________ 

Date: ______________________ 

JV Member’s Name_________________________ 

ITT No. and title: ___________________________ 

 

Similar Contract No. 

 
Information 

Contract Identification  

Award date  

Completion date  

Role in Contract 

 

Prime 

Contractor  

Member in  

JV  
 

Management 

Contractor 
 

Sub-

contractor 
 

Total Contract Amount  Kenya Shilling 

If member in a JV or sub-contractor, 

specify participation in total Contract 

amount 

   

Procuring Entity's Name:  

Address: 

Telephone/fax number 

E-mail: 

 

 

 

5.9 FORM EXP - 4.2(a) 
Specific Construction and Contract Management Experience 

 

Tenderer’s Name: ________________ 

Date: ______________________ 

JV Member’s Name_________________________ 

ITT No. and title: ___________________________ 

 

Similar Contract No. 

 
Information 

Contract Identification  

Award date  

Completion date  

Role in Contract 

 

Prime 

Contractor  

Member in  

JV  
 

Management 

Contractor 
 

Sub-

contractor 
 

Total Contract Amount  Kenya Shilling 

If member in a JV or sub-contractor, 

specify participation in total Contract 

amount 

   

Procuring Entity's Name:  

Address: 

Telephone/fax number 

E-mail: 
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5.9 FORM EXP - 4.2 (a) (cont.) 

 

Specific Construction and Contract Management Experience (cont.) 

 

Similar Contract No. 

 
Information 

Description of the similarity in accordance 

with Sub-Factor 4.2(a) of Section III: 
 

1.  Amount  

2. Physical size of required works 

items 
 

3.  Complexity  

4.  Methods/Technology  

5.  Construction rate for key activities  

6.  Other Characteristics  
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5.10 FORM EXP - 4.2(b) 

 

Construction Experience in Key Activities 
 

Tenderer's Name: ________________ 

Date: ___________________ 

Tenderer's JV Member Name: __________________ 

Sub-contractor's Name2 (as per ITT 34): ________________ 

ITT No. and title: _____________________ 

 

All Sub-contractors for key activities must complete the information in this form as per ITT 34 and Section III, 

Evaluation and Qualification Criteria, Sub-Factor 4.2. 

 

1. Key Activity No One: _ 

_______________________ 
 Information 

Contract Identification  

Award date  

Completion date  

Role in Contract 

 

Prime 

Contractor 
 

Member in  

JV  
 

Management 

Contractor 
 

Sub-contractor  

 

Total Contract Amount  Kenya Shilling 

Quantity (Volume, number or rate of 

production, as applicable) performed under 

the contract per year or part of the year 

 

Total quantity in 

the contract 

(i) 

Percentage  

participation 

(ii) 

Actual 

Quantity 

Performed  

(i) x (ii)  

Year 1    

Year 2    

Year 3    

Year 4    

Procuring Entity’s Name:   

Address: 

Telephone/fax number 

E-mail: 

 

 

 

 

 

 

 

 

 

 

 

 

 

                                                      
2 If applicable 
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2. Activity No. Two  

3. ………………… 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 Information 

Description of the key activities in 

accordance with Sub-Factor 4.2(b) of Section 

III: 
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OTHER FORMS 

6. FORM OF TENDER 

(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022) 

INSTRUCTIONS TO TENDERERS 

All  italicized  text  is  to  help  the Tenderer  in  preparing  this  form. 

The  Tenderer  must  prepare  this  Form  of  Tender  on  stationery  with  its  letterhead  clearly  showing  the  Tenderer's  
complete  name  and  business  address. Tenderers are reminded that this is a mandatory requirement.  

Tenderer  must  complete  and  sign  CERTIFICATE  OF  INDEPENDENT  TENDER  DETERMINATION  and  the  SELF  
DECLARATION  FORMS OF  THE  TENDERER  as listed under (xxii) below. 

Date  of  this  Tender  submission:.............[insert  date  (as  day,  month  and  year)  of  Tender  submission]  Tender                      

Name                    and                    Identification:....................[insert                    identification]  Alternative  

No.:.............................................[insert  identification  No  if  this  is  a  Tender  for  an  alternative] 

To: .................................... [Insert complete name of Procuring Entity] 

Date of thisTender submission: [insert date (as day, month and year) of Tender submission] Request            

for Tender No.:  [insert identification] Name and description of Tender [Insert as per ITT) Alternative No.: 

[insert identification No if this is a Tender for an alternative] 

To: [insert complete name of Procuring Entity] 

Dear Sirs, 

 

 In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for the execution of the 

above named Works, we, the undersigned offer to construct and complete the Works and remedy any defects therein for 

the sum3 of Kenya Shillings [[Amount in figures] ______________________Kenya Shillings [amount in 

words]____________________________________________________________________ 

 

The above amount includes foreign currency4 amount (s) of [state figure or a percentage and currency] 

[figures]_____________________________________[words] _________________ 

_____________________________________________________________________________  

 

We undertake, if our tender is accepted, to commence the Works as  soon as is reasonably possible after the receipt of 

the Architect notice to commence, and to complete the whole of the Works comprised in the Contract within the time 

stated in the Special Conditions of Contract. 

We agree to adhereby this tender until [Insert date], and it shall remain binding upon 
us and may be accepted at any time before that date. 

We understand that you are not bound to accept the lowest or any tender you may receive. 

We, the under signed, further declare that: 

No reservations: We have examined and have no reservations to the tender document, including Addenda 
issuedinaccordance with ITT 28; 

Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance with ITT 3 and 4; 

                                                      
3 This sum should be carried forward from the Summary of the Bills of Quantities. 
4 The percentage quoted above should not include provisional sums, and not more than   

    two foreign currencies are allowed. 
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Tender - Securing Declaration: We have not been suspended nor declared ineligible by the Procuring Entity based on 
execution of a Tender-Securing or Proposal-Securing Declaration in the Procuring Entity's Country in accordance with 
ITT 19.8; 

 

Conformity: We offer to execute in conformity with the tendering documents and in accordance with the 
implementation and completion specified in the construction schedule, the following Works: [insert a brief description 
of the Works]; 

Tender Price: The total price of our Tender, excluding any discounts offered in item 1 above is: [Insert one of the 
options below as appropriate] 

vi Option 1, incase of one lot: Total priceis: [insert the total price of the Tender in words and figures, indicating 
the various amounts and the respective currencies]; or 

Option2, in case of multiple lots: 

Total price of each lot [insert the total price of each lot in words and figures, indicating the various amounts and the 
respective currencies]; and 

Total price of all lots (sum of all lots) [insert the total price of all lots in words and figures, indicating the various 
amounts and the respective currencies]; 

Discounts: The discounts offered and the methodology for their application are: 

The discounts offered are: [Specify in detail each discount offered.] 

The exact method of calculations to determine the net price after application of discounts is shown below: [Specify in 
detail the method that shall be used to apply the discounts]; 

Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as amended, if applicable) from 
the date fixed for the Tender submission deadline specified in TDS 22.1 (as amended, if applicable), and it shall remain 
binding upon us and may be accepted at any time before the expiration of that period; 

Performance Security: If our Tender is accepted, we commit to obtaina Performance Security in accordance with the 
Tendering document; 

One Tender Per Tender: Weare not submitting any other Tender(s) as an individual Tender, and we are not participating 
in any other Tender(s) as a Joint Venture member or as a sub-contractor, and meet the requirements of ITT 3.4, other 
than alternative Tenders submitted in accordance with ITT 13.3; 

Suspension and Debarment: We, along with any of our subcontractors, suppliers, Engineer, manufacturers, or service 
providers for any part of the contract, are not subject to, and not controlled by any entity or individual that is subject 
to, a temporary suspension or a debarment imposed by the Public Procurement Regulatory Authority or any other entity 
of the Government of Kenya, or any international organization. 

State-owned enterprise or institution: [select the appropriate option and delete the other] [We are not a state- owned 
enterprise or institution]/[We are a state-owned enterprise or institution but meet the requirements of ITT3.8]; 

Commissions, gratuities, fees: We have paid, or will pay the following commissions, gratuities, or fees with respect to 
the tender process or execution of the Contract: [insert complete name of each Recipient, its full address, the reason 
for which each commission or gratuity was paid and the amount and currency of each such commission or gratuity]. 

 

Name of Recipient Address Reason Amount 

        

        

        

        

(If none has been paid or is to be paid, indicate “none.”) 

Binding Contract: We understand that this Tender, together with your written acceptance there of included in your 
Letter of Acceptance, shall constitute a binding contract between us, until a formal contract is prepared and executed; 

Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost Tender, the Most 
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Advantageous Tender or any other Tender that you may receive; 

Fraud and Corruption: We here by certify that we have taken steps to ensure that no personacting for us or on our behalf 
engages in any type of Fraud and Corruption; and 

Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and made with the intention 
of accepting the contract if awarded. To this effect we have signed the “Certificate of Independent Tender 
Determination” attached below. 

We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement and Asset Disposal, 
copy available from (specify website) during the procurement process and the 
execution of any resulting contract. 

Beneficial Ownership Information: We commit to provide to the procuring entity the Beneficial Ownership Information 

in conformity with the Beneficial Ownership Disclosure Form upon receipt of notification of intention to enter into a 

contract in the event we are the successful tenderer in this subject procurement proceeding.  

We,  the  Tenderer,  have   duly completed, signed and stamped  the  following  Forms  as  part  of  our  Tender: 

Tenderer's Eligibility; Confidential Business Questionnaire - to establish we are no tin any conflict to interest. 

(b) Certificate of Independent Tender Determination - to declare that we completed the tender without colluding with 
other tenderers. 

(a) Self-Declarationo f the Tenderer - to declare that we will, if awarded a contract, not engage in any 
form of fraud and corruption. 

(d)  Declaration and commitment to the Code of Ethics for Persons Participating in Public Procurement and Asset 
Disposal. 

Further, we confirm that we have read and understood the full content and scope of fraud and corruption as informed 
in “Appendix 1 - Fraud and Corruption” attached to the Form of Tender. 

 
Name of the Tenderer: *[insert complete name of person signing the Tender] 

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: **[insert complete name of 
person duly authorized to sign the Tender] 

Title of the person signing the Tender: [insert complete title of the person signing the Tender] 

Signature of the person named above: [insert signature of person whose name and capacity are shown above] 

Date signed [insert date of signing] day of [insert month], [insert year] 

Datesigned dayof ,  

Notes 
* In the case of the Tender submitted by joint venture specify the name of the Joint Venture as Tenderer. 
**Person signing the Tender shall have the power of attorney given by the Tenderer to be attached with the Tender. 
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(a) TENDERER'S ELIGIBILITY-CONFIDENTIAL BUSINESS QUESTIONNAIRE 

Instruction to Tenderer 

Tender is in structed to complete the particulars required in this Form, one form for each entity if Tender is a JV. 
Tenderer isfurtherreminded that it is an offence to give false information on this Form. 

Tenderer'sdetails 
 

 ITEM DESCRIPTION 

1 Name of the Procuring Entity  

2 Reference Number of the Tender  

3 Date and Time of Tender Opening  

4 Name of the Tenderer  

5 Full Address and Contact Details of 

the Tenderer. 

 

 

 

 

 

Country 

City  

Location 

Building 

Floor  

Postal Address  

Name and email of contact person. 

6 Current Trade License Registration 

Number and Expiring date 

 

7 Name, country and full address 

(postal and physical addresses, 

email, and telephone number) of 

Registering Body/Agency  

 

8 Description of Nature of Business  

9 Maximum value of business which the 

Tenderer handles. 

 

10 State if Tenders Company is listed in 

stock exchange, give name and full 

address (postal and physical 

addresses, email, and telephone 

number) of   

state which stock exchange 

 

 

 

 

General and Specific Details 

Sole Proprietor, provide the following details. 

Name in full Age  
Nationality Country of Origin  
Citizenship    

Partnership, provide the following details. 
 

 Names of Partners Nationality Citizenship % Shares owned 

1     

2     

3     

 

Registered Company, provide the following details. 

Private or public Company   
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State the nominal and issued capital of the Company  

Nominal Kenya Shillings (Equivalent)........................................................... 
Issued Kenya Shillings (Equivalent)............................................................... 

Give details of Directors as follows. 
 

 Names of Director Nationality Citizenship % Shares owned 

1     

2     

3     

 
DISCLOSURE OF INTEREST - Interest of the Firm in the Procuring Entity. 

i) Are there any person/persons in…………………… County Government of Kiambu, Department of 
Health Serviceswho has/have an interest or relationship in this firm? Yes/No……………………… 

If yes, provide details as follows. 

 
 Names of Person Designation in the 

Procuring Entity 

Interest or Relationship with 

Tenderer 

1    

2    

3    
 

 

 

Conflict of interest disclosure 
 Type of Conflict Disclosure 

YES OR NO 

If YES provide details of the relationship with 

Tenderer 

1 Tenderer is directly or indirectly 

controls, is controlled by or is under 

common control with another 

tenderer. 

  

2 Tenderer receives or has received 

any direct or indirect subsidy from 

another tenderer. 

  

3 Tenderer has the same legal 

representative as another tenderer 

  

4 Tender has a relationship with 

another tenderer, directly or through 

common third parties, that puts it in a 

position to influence the tender of 

another tenderer, or influence the 

decisions of the Procuring Entity 

regarding this tendering process. 

  

5 Any of the Tenderer’s affiliates 

participated as a consultant in the 

preparation of the design or technical 

specifications of the works that are 

the subject of the tender.  

  

6 Tenderer would be providing goods, 

works, non-consulting services or 

consulting services during 

implementation of the contract 

specified in this Tender Document.  

  

7 Tenderer has a close business or 

family relationship with a 

professional staff of the Procuring 

Entity who are directly or indirectly 

involved in the preparation of the 
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 Type of Conflict Disclosure 

YES OR NO 

If YES provide details of the relationship with 

Tenderer 

Tender document or specifications of 

the Contract, and/or the Tender 

evaluation process of such contract. 

8 Tenderer has a close business or 

family relationship with a 

professional staff of the Procuring 

Entity who would be   involved in the 

implementation or supervision of the 

such Contract.  

  

9 Has the conflict stemming from such 

relationship stated in item 7 and 8 

above been resolved in a manner 

acceptable to the Procuring Entity 

throughout the tendering process and 

execution of the Contract. 

  

 
 

Certification 

On behalf of the Tenderer, I certify that the information given above is complete, current and accurate as at the date of 
submission. 

Full Name  

Titleor Designation  

 

 

(Signature) (Date) 
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CERTIFICATE OF INDEPENDENT TENDER DETERMINATION 

I, the undersigned, in submitting the accompanying Letter of Tender to the  
 [Name of Procuring Entity] for:
 [Name and number of tender] in 
response to the request for tenders made by:  [Name of Tenderer] do hereby 
make the following statements that I certify to be true and complete in every respect: 

Icertify, on behalf of [NameofTenderer]that: 

I have read and I understand the contents of this Certificate; 

I understand that the Tender will be disqualified if this Certificate is found not to be true and complete in every 
respect; 

Iamthe authorized representative of the Tenderer with authority to sign this Certificate, and to submit the Tender on 
behalf of the Tenderer; 

For the purposes of this Certificate and the Tender, I understand that the word “competitor” shall include any 
individual or organization, other than the Tenderer, whether or not affiliated with the Tenderer, who: 

Has been requested to submit a Tender in response to this request for tenders; 
could potentially submit a tender in response to this request for tenders, based on their qualifications, abilities or 
experience; 

TheTenderer discloses that [check one of the following, as applicable]: 

The Tenderer has arrived at the Tender independently from, and without consultation, communication, agreement or 
arrangement with, any competitor; 

theTenderer has entered into consultations, communications, agreements or arrangements with one or more competitors 
regarding this request for tenders, and the Tenderer discloses, in the attached document(s), complete details thereof, 
including the names of the competitors and the nature of, and reasons for, such consultations, communications, 
agreements or arrangements; 

Inparticular, without limiting the generality of paragraphs (5)(a) or(5)(b) above, there has been no consultation, 
communication, agreement or arrangement with any competitor regarding: 

prices; 
methods, factors or formulas used to calculate prices; 
the intentiono r decision to submit, or not to submit, a tender; or 
the submission of a tender which does not meet the specifications of the request for Tenders; except as specifically 
disclosed pursuan tto paragraph (5)(b) above; 

In addition, there has been no consultation, communication, agreement or arrangement with any competitor regarding 
the quality, quantity, specifications or delivery particulars of the works or services to which this request for tenders 
relates, except as specifically authorized by the procuring authority or as specifically disclosed pursuant 
toparagraph(5)(b) above; 

Thetermsofthe Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly or indirectly, to 
any competitor, prior to the date and time of the official tender opening, or of the awarding of the Contract, 
whichevercomesfirst, unless otherwise required byl aw or as specifically disclosed pursuant to paragraph (5)(b) above. 

 
Name  
Title  
Date    

[Name, title and signature of authorized agent of Tenderer and Date] 
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SELF- DECLARATION FORMS 

 
FORM SD1 

 

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE 
MATTER OF THE PUBLIC PROCUREMENT AND ASSET DISPOSAL ACT 2015. 

 

 
I, ……………………………………., of Post Office Box …….………………………. being a resident 
of………………………………….. in the Republic of ……………………………. do hereby make a statement as 
follows: - 

 
THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal Officer/Direct or of 
………....……………………………….. (insert name of the Company) who is a Bidder in respect of Tender No. 
………………….. for ……………………. (insert tender title/description) for ……………………. (insert name of the 
Procuring entity) and duly authorized and competent to make this statement. 

 
THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from participating in procurement 
proceeding under Part IV of the Act. 

 
THAT what is deponed to here in above is true to the best of my knowledge, information and belief. 

 
…………………………………. ………………………………. ……………………… 
(Title)  (Signature)  (Date) 

 
Bidder Official Stamp 
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FORM SD2 

 
SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY CORRUPT OR 
FRAUDULENT PRACTICE. 

 

 
I, ……………………………………of P.O. Box ………..................………………. being a resident of 
………………………………….. in the Republic of ……………….  do hereby make a statement as follows: - 

 
THAT I am the Chief Executive/Managing Director/Principal Officer/Director of …….................................. (insert 
name of the Company) who is a Bidder in respect of Tender No.…………………. for 
………………… (insert tender title/description) for ……………… (insert name of the Procuring entity) and duly 
authorized and competent to make this statement. 

 
THAT theafore said Bidder, its servants and/oragents/subcontractorswillnotengageinanycorruptorfraudulent practice 
and has not been requested to pay any inducement to any member of the Board, Management, Staff and/or employees 
and/or agents of ……………………. (insert name of the Procuring entity) which is the procuring entity. 

 
THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any inducement to any member 
of the Board, Management, Staff and/or employees and/or agents of ……………………. (name of the procuring 
entity). 

THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with other bidders 
participating in the subject tender 

THAT what is deponed to here in above is true to the best of my knowledge information and belief. 

………………………………………… ……………………………… ……..........……… 
(Title)  (Signature)  (Date) 

 
Bidder's Official Stamp 



55 

 

 

 
 

DECLARATION AND COMMITMENT TO THE CODE OF ETHICS 

 
I …………………………………. (person) on behalf of (Name of the Business/ Company/Firm) .............................. 

…………………………………………………….. declare that I have read and fully understood the contents of the 

Public Procurement & Asset Disposal Act, 2015, Regulations and the Code of Ethics for persons participating in Public 

Procurementand Asset Disposal and my responsibilities under the Code. 

 
I do here by commit to abide by the provisions of the Code of Ethics for persons participating in Public Procurement and 

Asset Disposal. 

Name of Authorized signatory............................................................................................................................... 

Sign……………................................................................................................................................................... 

Position................................................................................................................................................................. 

Office address................................................................... Telephone................................................................... 

E-mail………………………………………………........................................................................................... 

Name of the Firm/Company……………………………..................................................................................... 

Date………………………………………………………................................................................................... 

(Company Seal/ Rubber Stamp where applicable) 

 
Witness                                                                                                                                                        

Name………………………………………………………................................................................................ 

Sign…………………………………………………………................................................................................ 

 
Date………………………………………………………………........................................................................ 
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APPENDIX 1 - FRAUD AND CORRUPTION 

(Appendix 1 shall not be modified) 

Purpose 

The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's policies and procedures, 
Public Procurement and Asset Disposal Act (no. 33 of 2015) and its Regulation, and any other Kenya's Acts or 
Regulations related to Fraud and Corruption, and similar offences, shall apply with respect to Public Procurement 
Processes and Contracts that are governed by the laws of Kenya. 

Requirements 

The Government of Kenya requires that all parties including Procuring Entities, Tenderers, 
(applicants/proposers), Consultants, Contractors and Suppliers; any Sub-contractors, Sub-consultants, Service 
providers or Suppliers; any Agents (whether declared or not); and any of their Personnel, involved and engaged in 
procurement under Kenya's Laws and Regulation, observe the highest standard of ethics during the procurement 
process, selection and contract execution of all contracts, and refrain from Fraud and Corruption and fully comply with 
Kenya's laws and Regulations as per paragraphs 1.1 above. 

Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes rules to be followed and 
actions to be taken in dealing with Corrupt, Coercive, Obstructive, Collusive or Fraudulent practices, and Conflicts of 
Interest in procurement including consequences for offences committed. A few of the provisions noted below highlight 
Kenya's policy of no tolerance for such practices and behavior: 

A person to whom this Act applies shall not be involved in any corrupt, coercive, obstructive, collusive or fraudulent 
practice; or conflicts of interest in any procurement or as set disposal proceeding; 

A person referred to under subsection (1) who contravenes the provisions of that sub-section commits an offence; 

Without limiting the generality of the subsection (1) and (2), the person shall be: - 

disqualified from entering into a contract for a procurement or asset disposal proceeding; or 

if a contract has already been entered into with the person, the contract shall be voidable; 

The voiding of a contract by the procuring entity under subsection (7) does not limit any legal remedy the procuring 
entity may have; 

An employee or agent of the procuring entity or a member of the Board or committee of the procuring entity whohas 
a conflict of interest with respect to a procurement: - 

 
Shall not take part in the procurement proceedings; 

shall not, after a procurement contract has been entered in to, take part in any decision relating to the procurement or 
contract; and 

shall not be a subcontract or for the tender to whom was awarded contract, or a member of the group of tenderers to 
whom the contract was awarded, but the subcontractor appointed shall meet all the requirements of this Act. 

An employee, agent or member described in subsection (1) who refrains from doing anything prohibited under that 
subsection, but for that subsection, would have been within his or her duties shall disclose the 
conflictofinteresttotheprocuringentity; 

If a person contravenes subsection (1) with respect to a conflict of interest described in subsection (5)(a) and the 
contract is awarded to the person or his relative or to another person in whom one of them had a direct or indirect 
pecuniary interest, the contract shall be terminated and all costs incurred by the public entity shall be made good by 
the awarding officer. Etc. 

In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity: 



57 

 

 

 

Defines broadly, for the purposes of the above provisions, the terms setf orth below as follows: 

“corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of anything of value to 
influence improperly the actions of another party; 
“fraudulent practice” is any act or omission, including is representation, that knowingly or recklessly misleads, or 
attempts to mislead, a party to obtain financial or other benefit or to avoid an obligation; 
“collusive practice”is an arrangement between two or more parties designed to achieve an improper purpose, 
including to influence improperly the actions of another party; “coercive practice” is impairing or harming, or 
threatening to impair or harm, directly or indirectly, any party or the property of the party to influence improperly the 
actions of a party; 
“obstructive practice” is: 

Deliberately destroying, falsifying, altering, or concealing of evidence material to the investigation or making false 
statements to investigators in order to materially impede investigation by Public Procurement Regulatory Authority 
(PPRA) or any other appropriate authority appointed by Government of Kenya into allegations of a corrupt, fraudulent, 
coercive, or collusive practice; and/or threatening, harassing, or intimidating any party to prevent it from disclosing its 
knowledge of matters relevant to the investigation or from pursuing the investigation; or 

acts intended to materially impede the exercise of the PPRA's or the appointed authority's inspection and audit rights 
provided for under paragraph 2.3 e. below. 

Defines more specifically, in accordance with the above procurement Act provisions set forth for fraudulent and 
collusive practices as follows: 

"fraudulent practice" includes a misrepresentation of fact in order to influence a procurement or disposal processorthe 
exercise of a contract to the detriment of the procuring entity or the tenderer or the contractor, and includes collusive 
practices amongst tenderers prior to or after tender submission designed to establish tender prices at artificial non-
competitive levels and to deprive the procuring entity of the benefits of free and open competition. 

Rejects a proposal for award
1 
of a contract if PPRA determines that the firm or individual recommended for award, any 

of its personnel, or its agents, or its sub-consultants, sub-contractors, service providers, suppliers and/ or their 
employees, has, directly or indirectly, engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices in 
competing for the contract in question; 

Pursuant to the Kenya's above stated Acts and Regulations, may recommend to appropriate authority(ies) for 
sanctioning and debarment of a firm or individual, as applicable under the Acts and Regulations; 

Requires that a clause be included in Tender documents and Request for Proposal documents requiring(i) Tenderers 
(applicants/proposers), Consultants, Contractors, and Suppliers, and their Sub-contractors, Sub-consultants, Service 
providers, Suppliers, Agents personnel, permit the PPRA or any other appropriate authority appointed by Government 
of Kenya to inspect

2 
all accounts, records and other documents relating to the procurement process, selection and/or 

contract execution, and to have them audited by auditors appointed by the PPRA or any other appropriate authority 
appointed by Government of Kenya; and 

Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with their 
Applications/Tenders/Proposals a “Self-Declaration Form” as included in the procurement document declaring that 
they and all parties involved in the procurement process and contract execution have not engaged/will not engage in 
any corrupt or fraudulent practices. 
 
 

1
For the avoidance of doubt, a party's in eligibility to be awarded a contract shall includee, without limitation, (i) applying for pre-qualification, expressing interest in 

a consultancy, and tendering, either directly or as a nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service 

provider, in respect of such contract, and (ii) entering into an addendum or amendment introducing a material modification to any existing contract. 
2 
Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities undertaken by the Investigating Authority or 

persons appointed by the Procuring Entity to address specific matters related to investigations/audits, suc has evaluating the veracity of an allegation of possible 
Fraud and Corruption, through the appropriate mechanisms. Such activity includes but is not limited to: accessing and examining a firm's or individual's financial 
records and information, and making copies thereof as relevant; accessing and examining any other documents, data and information (whether in hard copyor 
electronic format) deemed relevant for th einvestigation/audit, and making copies there of as relevant; interviewing staff and other relevant individuals; performing 
physical inspections and site visits; and obtaining third party verification of information. 
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FORM OF TENDER SECURITY-[Option 1–Demand Bank Guarantee]   

 
Beneficiary:   

Request forTenders No:

 

Date:    

TENDER GUARANTEE No.:    

Guarantor:   

 

We have been informed that  (here inafter called "the Applicant") has submitted or 
will submit to the Beneficiary its Tender (here inafter called" the Tender") for the execution of  
under Request for Tenders No. (“the ITT”). 

 
Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be supported by a Tender 
guarantee. 

 
At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum or 
sums not exceeding in total an amount of ( ) upon receipt by us of the Beneficiary's 
complying demand, supported by the Beneficiary's statement, whether in the demand itself or a separate signed 
document accompanying or identifying the demand, stating that either the Applicant: 

 
(a)  has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter of Tender 
(“the Tender Validity Period”), or any extension thereto provided by the Applicant; or 

 
b)  having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity Period or 
any extension there to provided by the Applicant, (i) has failed to execute the contract agreement, or (ii) has failed to 
furnish the Performance. 

 
This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of the contract 
agreement signed by the Applicant and the Performance Security and, or (b) if the Applicant is not the successful 
Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's notification to the Applicant of the results of 
the Tendering process; or (ii) thirty days after the end of the Tender Validity Period. 

 
Consequently, any demand for payment under this guarantee must be received by us at the office indicated above onor 
before that date. 
 

 

 

 

[signature(s)] 

 

 

 

 

Note: All italicized text is for use in preparing this form and shall be deleted from the final product. 
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FORMAT OF TENDER SECURITY [Option 2–Insurance Guarantee]   

 
TENDER GUARANTEE No.:      

 

 

Whereas ………… [Name of the tenderer] (hereinafter called “the tenderer”) has submitted its tender dated ……… 

[Date of submission of tender] for the …………… [Name and/or description of the tender] (hereinafter called “the 

Tender”) for  the  execution  of   under  Request  for  Tenders  No.    (“the ITT”). 

 

KNOW ALL PEOPLE by these presents that WE ………………… of ………… [Name of Insurance Company] having 

our registered office at …………… (hereinafter called “the Guarantor”), are bound unto …………….. [Name of Procuring 

Entity] (hereinafter called “the  Procuring Entity”) in the sum of ………………… (Currency and guarantee amount) for 

which payment well and truly to be made to the said Procuring Entity, the Guarantor binds itself, its successors and assigns, 

jointly and severally, firmly by these presents.    

 

 Sealed with the Common Seal of the said Guarantor this ___day of ______ 20 __. 

 

 

NOW,  THEREFORE,  THE  CONDITION  OF  THIS  OBLIGATION  is  such  that  if the  Applicant: 

 

has  withdrawn  its  Tender  during  the  period  of  Tender  validity  set  forth  in  the  Principal's  Letter  of  Tender  (“the  

Tender  Validity  Period”),  or  any  extension  thereto  provided  by  the  Principal;  or 

 

having  been  notified  of  the  acceptance  of  its  Tender  by  the  Procuring  Entity  during  the  Tender  Validity  Period  

or  any  extension  thereto  provided  by  the  Principal; (i)  failed  to  execute  the  Contract  agreement;  or  (ii)  has  failed  

to  furnish  the  Performance  Security,  in  accordance  with  the  Instructions  to  tenderers  (“ITT”)  of  the  Procuring  

Entity's  Tendering  document. 

 

then  the  guarantee  undertakes  to  immediately  pay  to  the  Procuring  Entity  up  to  the  above  amount  upon  receipt  

of  the  Procuring  Entity's  first  written  demand,  without  the  Procuring  Entity  having  to  substantiate  its  demand,  

provided  that  in  its  demand  the  Procuring  Entity  shall  state  that  the  demand  arises  from  the  occurrence  of  any  

of  the  above  events,  specifying  which  event(s)  has  occurred. 

 

This  guarantee  will  expire:  (a)  if  the  Applicant  is  the  successful  Tenderer,  upon  our  receipt  of  copies  of  the  

contract  agreement  signed  by  the  Applicant  and  the  Performance  Security  and,  or  (b)  if  the  Applicant  is  not  the  

successful  Tenderer,  upon  the  earlier  of  (i)  our  receipt  of  a  copy  of  the  Beneficiary's  notification  to  the  Applicant  

of  the  results  of  the  Tendering  process;  or  (ii)twenty-eight  days  after  the  end  of  the  Tender  Validity  Period. 

 

Consequently,  any  demand  for  payment  under  this  guarantee  must  be  received  by  us  at  the  office  indicated  

above  on  or  before  that  date. 

 

 

 _________________________  ______________________________ 

  [Date ]     [Signature of the Guarantor] 

 _________________________  ______________________________ 

  [Witness]     [Seal] 

 
 
 
 

Note: All italicized text is for use in preparing this form and shall be deleted from the final product. 
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 FORM OF TENDER - SECURING DECLARATION 

 
[The Bidder shall complete this Form in accordance with the instructions indicated] 

Date: .................................................... [insert date (as day, month and year) of Tender Submission] 

Tender No.: .................................................... [insert number of tendering process] 

To: .................................................... [insert complete name of Purchaser] I/We, the undersigned, declare that: 

I/We understand that, according to your conditions, bids must be supported by a Tender-Securing Declaration. 

I/We accept that I/we will automatically be suspended from being eligible for tendering in any contract with the 
Purchaser for the period of time of [insert number of months or years] starting on [insert date], if we are in breach of 
ourobligation(s) under the bid conditions, because we–(a) have withdrawn our tender during the period of tender 
validity specified by us in the Tendering Data Sheet; or (b) having been notified of the acceptance of our Bid by the 
Purchaser during the period of bid validity, (i) fail or refuse to execute the Contract, if required, or (ii) fail or refuse to 
furnish the Performance Security, in accordance with the instructions to tenders. 

I/We understand that this Tender Securing Declaration shall expire if we are not the successful Tenderer(s), upon the 
earlier of: 
Our receipt of a copy of your notification of the name of the successful Tenderer; or 
thirty days after the expiration of our Tender. 

I/We understand that if Iam /we are/ in a Joint Venture, the Tender Securing Declaration must be in the name of the 
Joint Venture that submits the bid, and the Joint Venture has not been legally constituted at the time of bidding, the 
Tender Securing Declaration shall be in the names of all future partners as named in the letter of intent. 

Signed:…………………………………………………………..……….. Capacity/title (director or partner or 

sole proprietor, etc.) ……….…………........……. 

Name:……………………………………………………………………………….. Duly authorized to sign the 

bid for and on behalf of: [insert complete name of Tenderer] 

 Dated on …………………. day of ……………., ……. [Insert date of signing] Seal orstamp 
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Appendix toTender 

Schedule of Currency requirements 

Summary of currencies of theTender for [insert name of Section of the Works] 
 

 

Name of currency Amounts payable 

Local currency:     

Foreign currency #1:     

Foreign currency #2:     

Foreign currency #3:     

Provisional sums expressed in local currency 

____________________________________ 

[To be entered by the Procuring Entity] 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 

PART II - WORKS REQUIREMENTS 
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SECTION V - BILLS OF QUANTITIES 

Notes and Sample Items for Preparing a Bill of Quantities 

These Notes for Preparing a Bill of Quantities are intended only as information for the Procuring Entity or the person 
drafting the Tender Documents. Priced Bills of Quantities shall be part and parcel of the Contract Documents. 

The objectives and purpose of the Bills of Quantities are to provide sufficient information on the specifications, 
descriptions and quantities of Works to be performed to enable tenders to be prepared efficiently and accurately and 
when a contract has been entered into, to provide a priced Bill of Quantities for use in the periodic valuation of Works 
executed. Inorder to attain these objectives, Works should be itemized in the Bill of Quantities insufficient detail to 
distinguish between the different classes of Works, or between Works of the same nature carried outin different 
locations or in other circumstances which may give rise to different considerations of cost. Consistent with these 
requirements, the layout and content of the Bill of Quantities should be as simple and clear as possible. 

The Bills of Quantities should be divided generally into thef ollowing sections: 

Preambles 
Preliminary items 
Work Items 
Daywork Schedule; and 
Provisionalitems 
Summary. 

NOTES TO PREPARING PREAMBLES 

The Preambles should include only those items that constitute the cost of the works but would not be priced separately 
as they are expected to be included in the unit prices. Care should be taken to ensure that these items are not are petition 
of the conditions of contract. The Preambles should indicate the inclusiveness of the unit prices and should state the 
methods of measurement that have been adopted in the preparation of the Bill of Quantities, that are to be used for the 
measurement of any part of the Works. The units of measurement and abbreviations should be defined and any 
mandatory national units defined and described. The methods of and procedure for re- measurement should be 
described in the Preambles. 

Units of Measurement - The following units of measurement and abbreviations shall be used, unless other national 
units are mandatory in Kenya. 
 

Unit Abbreviation Unit Abbreviation 

cubic meter 

hectare 

hour 

kilogram 

lump sum 

meter 

metric ton 

m3 or cu m 

ha 

h 

kg 

ls 

m 

t 

millimetre 

month 

number 

square meter 

square millimeter 

week 

mm 

mon 

nr 

m2 or sq m 

mm2 or sq mm 

wk 

 

The Bills of Quantities shall be read in conjunction with the Instructions to Tenders, General and Special Conditions 
of Contract, Technical Specifications, and Drawings. 

The quantities given in the Bills of Quantities are estimated and partly provisional and are given to provide a common 
basis for tendering. The basis of payment will be the actual quantities of work ordered and carried out, as measured by 
the Contractor and verified by the Architect and valued at the rates and prices tender in the priced 
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Bills of Quantities, where applicable, and otherwise at such rates and prices as the Architect may fix within the terms 
of the Contract. 

The rates and prices tender in the priced Bills of Quantities shall, except in so far as it is otherwise provided under the 
Contract, include all Constructional Plant, labour, supervision, materials, erection, maintenance, insurance, profit, 
taxes, and duties, together with all general risks, liabilities, and obligations set out or implied in the Contract. 

Arateorprice shall be entered against each item in the priced Bill of Quantities, whether quantities are stated or not. 
The cost of Items against which the Contractor has failed to enter a rate or price shall be deemed to be covered by other 
rates and prices entered in the Bill of Quantities. 

The whole cost of complying with the provisions of the Contract shall be included in the Items provided in the priced 
Bills of Quantities, and where no Items are provided, the cost shall be deemed to be distributed among the ratesand 
prices entered for the related Items of Work. 

General directions and descriptions of work and materials are not necessarily repeated nor summarized in the Bills of 
Quantities. References to the relevant sections of the Contract documents shall be made before entering prices agains 
teach item in the priced Bills of Quantities. 

Provisional Sums and contingency sums included and so designated in the Bills of Quantities shall be expended in 
whole or in part at the direction and discretion of the Architect in accordance with Sub-Clause13.5 and Clause 13.6 of 
the General Conditions of contract. 
In preparing the Bills of Quantities, notes should be removed as they are intended to guide the person preparing the 
Tender Documents. The Contractor must allow in his rates for any costs associated with and complying with the 
requirements in the Preambles. 

Should a tenderer/contractor not price any item in any section of the Bills of Quantities including Preliminary items, it 
will be assumed that he/she has spread its cost in other areas that he/she will have priced. Therefore, the itemor items 
will be executed without any additional costs or without being treated like variations. 

 
NOTES ON PREPARING BILLS OF QUANTITIES 

The Preliminary Items should be limited to tangible items that should be priced by the tenderer, are identifiable and 
can be priced separately and included in the interim valuations precisely. Such items may include such items as site 
office, notice boards, and other temporary works, otherwise items such as security for the Works which are primarily 
part of the Contractor's obligations should be included in the Contractor's rates. 

The work items in the Bills of Quantities should be grouped into sections to distinguish between those parts of the 
Works which by nature, location, access, timing, or any other special characteristics may give rise to different methods 
of construction, or phasing of the Works, or considerations of cost. Such groups could be ground excavations, 
structures, external works, services, etc. General items common to all parts of the Works may be grouped as a separate 
section in the Bill of Quantities. 

Quantities should be computed net from the Drawings, unless directed otherwise in the Contract, and no allowance 
should be made for bulking, shrinkage or waste. Quantitiesshouldberoundedupwhereappropriate. 

Where the measured items a redeemed not to be exact because of the likelihood that the scope can change during the 
execution of the works, such items could be subject to re-measurement, the word “provisional” should be used to 
identify such cases. Where whole sections of the work items fall in this class, for example foundations, they should be 
labelled “Provisional Quantities” or “Provisional Items” so that the Tenderer/Contractor is advised up front that such 
items are subject to re-measurement to done before such work is cover-up. 

All items that have not been measured and therefore not subject tot enders pricing should be listed in the Bills of 
Quantities as Provisional Sums for particular item or class of Work, which may be subject to a nominated subcontract 
or separate measurements at a later date during the execution of the works. For example, if it is deemed not possible 
to measure electrical works before going to tender because detail designs are not ready, a provisional sum can be 
allowed in the Bills of Quantities for “Installation of Electrical Works” to be executed later when actual design details 
are completed. To the extent not covered above, there should be in the Bills of Quantities a general provision for 
physical and financial contingencies made as a “Provisional Sum for 
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Contingencies” and “Provisional Sum for Fluctuations”. The inclusion of such provisional sums often facilitates 
budgetary approval by avoiding the need to request periodic supplementary approvals as the future need arises. 

Provisional sums to cover specialized works normally carried out by Nominated Sub Contractors should be avoided 
and instead Bills of Quantities of the specialized Works should be included as a section of the main Bills of Quantities 
to be priced by the Main Contractor. The Main Contractor should be required to indicate the name(s) of the specialized 
firms he proposes to engage to carry out the specialized Works as his approved domestic sub-contractors. Only 
provisional sums to cover specialized Works by statutory authorities should be included in the Bills of Quantities. 

A Daywork Schedule should be included if the probability of unforeseen work, outside the items included in the Bill 
of Quantities, is relatively high. To facilitate checking by the Procuring Entity of the realism of rates quoted by the 
tenderers, the Daywork Schedule should normally comprise: 

A list of the various classes of labor, and materials for which basic. 

Daywork rates and prices for various categories of labor are to be inserted by the tenderer, together with a statement 
of the conditions under which the Contractor will be paid for Work executed on a Daywork basis. 

A percent a get o be entered by the tenderer agains teach basic Day work item. 

Subtotal amount for labor, materials and plant representing the Contractor's profit, overheads, supervision and other 
charges. 

The Summary should contain a tabulation of the separate parts of the Bills of Quantities carried forward, with 
provisional sums for Daywork, Provisional sums and Contingencies, and provision for Total Costing. The last line 
should allow for tenderer to indicate any discounts before arriving at a total cost carried forward to the Form of Tender. 
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BILLS OF QUANTITIES 

(a) Preambles 

1.  The method of measurement of completed work for payment shall be in accordance with [insert the name of 
a standard reference guide, or full details of the methods to be used]. 

The Site is situated in (provide full description where the site is situated, coordinates from the nearest known landmark 
like a town and its size) It is approximately Kilometers from 
Nairobi. Access to the site shall be through   ,  

Which is an existing public road. Any damage caused to the surfaces of this road shall be made good at the 
Contractor's expense. The Contractor shall visit the site and acquaint itself with its nature and position, the nature of 
the ground, substrata and other local conditions, positions of existing power, water and other services, access roads or 
any other limitations that might affect his cost or progress. No claim for extras shall be considered on account of lack 
of knowledge in this respect. 

The Contractor shall obtain the Architect's approval on the siting of all temporary buildings, spoil heaps, temporary 
access path, and storage of materials. The Contractor shall also obtain the Architect approval and direction regarding 
the use of any materials found on the Site. 

The drawings used in the preparation of these Bills of Quantities can be inspected at the offices of the Procuring Entityor 
Procuring Entity's Representative during normal working hours. Two sets of the Working Drawings shall be provided 
to the contractor but additional copies shall be provided at a cost to be determined by the Engineer. 

The Contractor shall allow for the payment of all bank charges in connection with the procurement of Bank Guarantees 
and stamp charges in connection with this contract Agreement. 

The Contractor shall carry out the various sections of the Works in such an order as the Architect May direct. The 
Procuring Entity reserves the right to occupy the Works by sections on completion provided that such occupation is 
considered to be both practical and reasonable and will not interfere with the Works. The Contractor shall allow any 
costs associated with such occupation. 
The main Contractor will be fully responsible for paying his Sub-Contractor but the Procuring Entity reserves the right 
in very exceptional circumstances to make such payments direct in the interests of the project where the completion 
thereof might be jeopardized by any dispute or vicariousness between the Contractor and the Sub- Contractor involve. 
The Contractor shall complete and deliver the Works in the period inserted in the Form of Tender as his time for 
completion of the Works from the date for Possession, to be agreed with the Engineer. The Contract Period is presumed 
to have been calculated making due allowance for seasonal inclement weather conditions. Noclaimfor extension of 
time due to the normal in clement weather for this area shall be entertained. 

The Contractor shall, upon receiving instructions to proceed with the Works, draw up a Programme and Progress Chart 
setting out the order in which the Works are to be carried out, with the appropriate dates there of. This Chart shall be 
agreed with the Architect and no deviation from the order set out in it will be permitted without the written consent of 
the Engineer. The Contractor will be responsible for arranging the above programme with all his sub-Contractors and 
Specialties. The Contractor shall allow in his rates for carrying out this exercise, and for updating it as required. 

The Contractor shall submit to the Architect on the first day of each week or such longer period as the Architect from 
time to time direct, a Progress Report and any information for the proceeding period, showing the progress during the 
period and the up-to-date cumulative progresson all important items of each section or portion of the Works. 

The Contractor shall arrange for photographs of the Site to be taken by a professional photographer approved by the 
Engineer.The Photographs shall provide a record of the Site and adjacent are as prior to the commencement of the 
Works and shall cover such portion of the works in progress and completion as the Architect shall direct. All prints 
shall be full plate size, unmounted, and marked on the reverse side with the date of exposure, identification reference 
and brief description. The copyright of all photographs shall be vested in the Procuring Entity. The negatives and four 
prints from each negative shall be delivered to the Architect within two weeks of exposure. 



64 

 

 

 

Figured dimensions are to be followed in preference to dimensions scaled from the Drawings, but whenever possible 
dimensions are to be taken on the Site or from the buildings. Before any work is commenced by Sub- Contractors or 
Specialist Firms, dimensions must be checked on the site comparable dimensions shown on the drawings. The 
Contractor shall be responsible for the accuracy of such dimensions. 

Prior to commencement of any work the Contractor is to ascertain from the relevant Authorities the exact position, 
depth and level of all existing electric cables, waterpipes or other services in the are aand he shall make whatever 
provisions may be required by the Authorities concerned for the support and protection of such services. Any damage 
or disturbance caused to any services shall be reported immediately to the Architect and the relevant Authority and 
shall be made good to their satisfaction at the Contractor's expense. Where appropriate the Contractor shall open up 
the ground in advance of the main work by hand digging if necessary, to locate precisely the position and details of the 
services which are likely to affect his operations. 

The Contractor shall include in his prices for the transport of materials, workmen, etc./, to and from the site of the 
proposed works, at such hours and by such route as are permitted by the Authorities. 

The Contractor will be required to make good, at his own expense and damage he may cause to the present road surface 
and pavements within or beyond the boundary of the Site, during the period of the works. All existing paths, storm 
water channels, etc., that may be destroyed or damaged during the progress of the Works shall be reinstated by the 
Contractor to the satisfaction of the Engineer. 

The Contractor is to allow for complying with all instructions and regulations of the Police Authorities. 

All water shall be fresh, clean and pure, free from earthly, vegetable or organic matter, acid or alkaline substance in 
solution. The Contractor shall provide at his own risk and cost all water for use in connection with the Works, (including 
works of sub–contractors). If need be, he shall make arrangements with the Local Water Authority for the installation 
of a separate meter for all water used by him throughout the Contract and pay all cost and fees in connection therewith. 
He shall also provide temporary storage tanks and tubing, etc., as may be necessary, and clear away at completion. 

The Contractor shall provide all artificial lighting and power for his own use on the Works, (including Sub – 
Contractor's) including all temporary connections, wiring, fittings, etc., and clearing away on completion. The 
Contractor shall pay all fees and obtain all permits in connection there with. 

The Contractor shall constantly keep on the Works a Literate English-speaking Agent or Representative, competent 
and experienced in the kind of work involved, who shall giveh is whole time to the superintendence of the works. 
(Including works of sub – contractors). Such Agent or Representative shall receive on behalf of the 
Contractordirections and instruction from the Engineer, and such directions and instructions shall be deemed to be 
given to the contractor in accordance with the Conditions of Contract. The Agent shall not be replaced without the 
specific approval of the Engineer. 

The Contractor shall ensure that the safety of his work people and all authorized visitors to the site are protected at all 
times. In particular, there shall be the proper provision of guard–rails to scaffolding, protection against falling materials, 
tools on site, dust, nail and other sharp objects. The site shall be kept tidy and clear of dangerous rubbish. The Architect 
shall be empowered to suspend work on site should it be considered this condition is not being observed and no claim 
arising from such suspension will be allowed. 

The are as available to the Contractor for workyards, offices and other facilities shall be directed by the Architect and 
any existing features to remain shall be protected from damage throughout the Contract Period and handed back in 
good condition when they are vacated at the end of the Contract. If additional areas are required, the 
contractorshallsourcethenatowncost. 

The Contractor shall give the Architect reasonable notice of the intention to set out or take levels for any part of the 
Works so that arrangements may be made for checking the work. The accuracy of setting out and leveling shall be 
within the tolerances specified in the Specifications or on the Drawings. The checking of setting out or leveling by the 
Architect shall not relieve the Contractor of his duties or responsibilities under the Contract. 

The Contractor must take steps necessary to safe guard and shall beheld fully responsible for any damage caused to 
existingand adjacent property, including buildings that are not a subject of demolition. He shall make good at his own 
cost damage to persons and property caused there on, and he shall indemnify the Procuring Entity against any loss or 
claim that may arise. 
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The Contractor shall take such steps and exercise such care and diligence as to minimize nuisance arising from dust, 
noise or any other cause to the occupiers of the existing and adjacent property. He must provide such temporary and 
special screens and tarpaulins or gummy bags, hoarding, barriers, warning signs etc. as he considers necessary and 
sufficient for the protection of the existing and adjacent property and or prevention of nuisance etc. as directed by 
Engineer. 

The Contractors attention is drawn to the standards levy order which was amended on 15
th
October 1998.Legal notice 

No.154 of 1998. The Contractor is required to pay a monthly level of 0.2% of his factory price of construction works 
with effect from January 1999. Tenderer shall allow for this in the build-upo f his rates. 

The Contractor shall provide temporary sheds, offices meshrooms, sanitary, accommodation and other temporary 
buildings for the use of the contractor and sub-contractors, including lighting furniture equipment and attendance. 

Contractor shall provide/build labor camp sat areas to be agreed with the Engineer. Labor camps shall be complete 
with sanitary accommodation and fencing gates. 

The Contractor must provide the necessary toilet facilities to the requirement and satisfaction of the Health Authorities 
and maintain the same in a thoroughly clean and sanitary condition and pay all conservancy fees during the period of 
the Works and remove when no longer required. 

The Contractor shall provide at his own risk and cost all watching and lighting as necessary to safeguard the Works, 
Plant and materials against damage and theft. 

The Contractor shall provide all necessary hoists, tackle, plant, equipment, vehicles, tools and appliances of every 
description for the due and satisfactory completion of the Works and shall remove the same on completion. All such 
plant, tools and equipment shall comply with all regulations in force throughout the period of the Contract and shall be 
altered or adopted during the Contract period as may be necessary to comply with any amendments in or additions to 
such regulations. 

Provide, erect and maintain all necessary scaffolding, sufficiently strong and efficient for the due performance of the 
works, including Sub-Contract Works, provide special scaffolding as required by Sub-Contractors, alter and adopt all 
scaffolding as and when required during the Works, and remove on completion. No scaffolding is measured here in 
after and the Contractor must allow in his rates for this. 

The Contractor shall take all necessary precautions such as temporaryf encing, hoarding fans, planked footways, guard–
rails gantries screen, etc., for the safe custody of the Works, materials and public protection and adjacent properties. 

Cover up all and protect from damage, including damage from in clement weather, all finished work and unfixed 
materials, including that of Sub-Contractors, etc., to the satisfaction of the Architect until the completion ofthe 
Contract. 

The Contractor shall, after completion of the works, at his own expense, remove and clear away all surplus excavated 
demolition materials, plant, rubbish and unused materials and shall leave the whole of the Site and Works in a clean 
and tidy state to the satisfaction of the Engineer, sheds, camps, etc. Particular care shall be taken toleavecleanallfloors 
and windows and tore move all paint and cement all rubbis hand dirt as it accumulates. The Contractor is to find his 
own dump and shall pay all charges in connection there with. 

Concrete test cubes shall be prepared in a set of three, as described including testing fees, labor and materials, making 
molds, transport, handling, etc. Allow in your rates for making at least four cubes on each occasion, from different 
batches; the concrete being taken from the point of deposit. 

The Contractors hall furnish at the earliest possible opportunity before work commences, and at his own cost, any 
samples of materials and workmanship that may be called for by the Architect for the approval or rejection, and any 
further samples in the case of rejection, until such samples are approved by the Engineer. Such samples, when 
approved, shall be the minimum standard for the work to which they apply. The proceduref or submitting samples of 
materials for testing or approval and the method of marking for identification shall be as laid down by the Engineer.The 
Contractor shall allow in his Tender for such samples and tests, including those in connection with his Sub-Contractors 
work. 

The Contractors attention is drawn to the Finance Bill of the year 2000/2001 on withholding tax on contractual payment 
section 35(7)(i)(ii) which became effective on 1

st 
July 2000. A 3% withholding tax will be applicable to all in terim 

payments exceeding Kshs……................……. for work done in respect of building or civil works. The contractor shall 
allow for any costs arising resulting there from in the build-up of rates. 
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Blasting will only be allowed with the express permission of the Architect in writing. All blasting operations shall be 
carried out at the Contractor's sole risk and cost, in accordance with any Government regulations in force for the time 
being, and any special regulations laid down by the Architect governing the use and storage of explosives. 

The National Construction Authority is a state corporation established under the national construction authority Act 
No.14 of 2011. The broad Mandate of the Authority is to over see the construction industry and coordinate its 
development. The National Construction Authority Regulations 2014 with an effective date of 6

th
June 2014, regulation 

25, - Allow 0.5% of the tender sum/contract sum for construction levy. 

The Contractor attention is drawn to Finance Bill of 1993 where VAT was introduced in all contracts for construction 
services. The tenderer is also drawn to VAT Act Cap 476 clause 19(9). The tenderer must allow for VAT 1.19 as 
instructed else where. 

The contractor shall allow and pay for all insurance to cover risks and indemnities required Items 17 and 18 of the 
Conditions of contract and also specified in the Special Conditions of Contract. 
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BILL NO. 1 - PRELIMINARY ITEMS 
 

 

ITEM 

No. 

DESCRIPTION 

 
AMOUNT 

1. The Contractor shall provide, or erect and maintain an approved lock-up 

office for the sole use of the Architect and his own site staff. The office, 

which will have a total floor area of not less than -------------square 

metres, will be divided into two separate interconnected offices. Services 

to be provided shall include a telephone, water sanitary and electrical 

supply and drainage. The offices shall be supplied with furniture and 

equipment that shall include: 

4 No. desks with chairs; 1 No. large table with sufficient number of 

chairs; drawing table along the full length of one side with plan drawers 

and drawing stools: 4 No. waste paper baskets: sufficient number of pin 

boards: and any additional furniture and fittings as may reasonably be 

required during the Contract period. The Contractor shall provide the 

Architect and site staff with computer sets or laptops, printers and 

telephones all that are necessary for project use. 

The office furniture and equipment shall all be to the approval of the 

Engineer. The Contractor shall also provide all labor, equipment and 

consumable stores equipment throughout the currency of the contract. 

 

 

2 [OPTIONAL] Contractor shall provide a house for Engineers site agent, 

which shall be one bedroomed temporary house with a sitting room, toilet, 

bathroom and a kitchen complete with electrical and sanitary installations 

and provide maintenance and paying of bills of water and electricity up to 

and including end of the contract period. 

 

3 Provide a signboard not less than ______________ square meters in size 

of a design type, and with lettering and coloring and in a position 

approved by the Engineer. The signboard shall be for the display of the 

Main Contractor's name and the names of all his Sub-Contractors, with 

the Procuring Entity's name painted thereon.  All Consultants names be 

printed in letters not exceeding 50 mm high.  No other signboard or 

advertising shall be allowed. The signboard shall be fully maintained 

during the Contract Period and shall be pulled down and removed at the 

end of the contract. 

 

4 Add others (if any)  

5   

6   

 TOTAL CARRIED TO GRAND SUMMARY   
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BILL NO. 2: WORK ITEMS 

(organized appropriately into work sections, such as foundations, walls/structure, finishes, doors and windows, 
mechanical installations. etc. 

Bill No 2 - (Name of Section e.g. Foundations). 

 

Item no. Description Unit Quantity Rate Amount 

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

Total for Bill No. 2 (carried forward to Summary, p.  )   
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Bill No. 3: Schedule of Daywork Rates - Labor 
 

Item no. Description Unit Nominal 

quantity 

Rate Amount 

      

      

      

      

      

      

      

      

      

      

      

      

      

 Subtotal  

 Allow   percenta of Subtotal for Contractor’s overhead, 

profit, etc., in accordance with paragraph 3 (b) above. 

  

 Total for Daywork (carried forward to Daywork Summary, p.  )  

 
a. To be entered by the Tenderer. 
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Bill No. 4: Schedule of Daywork Rates - Materials 
 

Item no. Description Unit Nominal 

quantity 

Rate Extended 

amount 

      

      

      

      

      

      

      

      

      

      

      

      

      

 Subtotal  

 Allow   percent a. of Subtotal for Contractor’s overhead, 

profit, etc., in accordance with paragraph 4 (b) above. 

  

 Total for Daywork:  Materials (carried forward to Daywork Summary, p. 

 ) 

 

 

 
a. To be entered by theTenderer. 
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Bill No. 5: Schedule of Daywork Rates - Contractor's Equipment 
 

Item no. Description Nominal quantity 

(hours) 

Basic hourly 

rental rate 

Extended 

amount 

     

     

     

     

     

     

     

 Allow   percent a of Subtotal for 

Contractor’s overhead, profit, etc., in 

accordance with paragraph 5 above. 

   

Total for Daywork:  Contractor’s Equipment (carried forward to Daywork Summary, p.   )  

 
a. To be entered by theTenderer. 
 

Bill No. 6: Daywork Summary 
 

 Amounta 

 

% 

Foreign 

Currency 

1. Total for Daywork:  Labor    

2. Total for Daywork:  Materials    

3. Total for Daywork:  Contractor’s Equipment    

Total for Daywork (Provisional Sum) (carried forward to 

Summary of Bills of Quantities, p.  ) 

   

 

 

Bill No. 7: Provisional Sums  

 
Bill no. Item no. Description Amount 

1    

2    

3    

4    

etc.    

Total for Specified Provisional Sums (carried forward to Grand Summary   

 

 

GRAND SUMMARY 

 

SUMMARY ITEMS Page Amount 

Bill No. 1:  Preliminary Items   

Bill No. 2:  Work Items   

Bill No 3: Daywork Summary   

Bill No 4: Provisional Sums   

Subtotal of Bills No 1-4   

Allow for any Discounts i   

TOTAL TENDER PRICE Carried forward to Form of Tender   

 
(i) If a percentage used, it should be indicated on which Bill No. items but on Bill No.4 – Provisional Sums. 
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PART 2 - WORKS' REQUIREMENTS 
 

 

 

 

 

 

 

 

 

 

BILLS OF QUANTITIES 

 

 

 

PROPOSED UPGRADING OF GATUANYAGA DISPENSARY TO LEVEL 111 HEALTH 

FACILITY      IN THIKA SUB-COUNTY.BILLS OF QUANTITIES 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



PROPOSED UPGRADING OF GATUANYAGA DISPENSARY TO LEVEL III STATUS 

PP/1 

 

 

ITEM DESCRIPTION AMOUNT 

 
 
 
 

A 
 
 
 
 
 
 
 

 
B 

 
 
 
 

C 
 
 
 
 
 
 
 
 
 

D 
 
 
 
 
 

E 
 
 
 
 
 
 
 
 
 

F 
 
 
 
 
 
 
 

G 

 
PARTICULAR PRELIMINARIES 

 
PRICING ITEMS OF PRELIMINARIES 

Prices SHALL BE INSERTED against items of “preliminaries” in the tenderer’s priced Bills 

of Quantities. The Contractor shall be deemed to have included in his prices or rates for the 

various items in the Bills of Quantities or Specification for all costs involved in complying 

with all the requirements for the proper execution of the whole of the works in the 

Contract.The contractor is advised to read and understand all preliminary items. 

 
 

DESCRIPTION OF THE WORKS 

The works to be carried out under this contract involves works directed by the Pm and as 

described in the elements. 

 
MEASUREMENTS 

In the event of any discrepancies arising between the Bills of Quantities and the actual 

works, the site measurements shall generally take precedence. However, such discrepancies 

between any contract documents shall immediately be referred to the PROJECT MANAGER 

in accordance with Clause 22 of the Conditions of Contract. The discrepancies shall then be 

treated as a variation and be dealt with in accordance with Clause 22 of the said Conditions. 

 

 
LOCATION OF SITE 

The site is located within Kiambu County. The Contractor is advised to visit the site, to 

familiarize with the nature and position of the site. No claims arising from the Contractor’s 

failure to do so will be entertained. 

 
CLEARING AWAY 

The Contractor shall remove all temporary works, rubbish, debris and surplus materials 

from the site as they accumulate and upon completion of the works, remove and clear away 

all plant, equipment, rubbish, unused materials and stains and leave in a clean and tidy 

state to the reasonable satisfaction of the Project Manager. 

The whole of the works shall be delivered up clean, complete and in perfect condition in 

every respect to the satisfaction of the Project Manager. 

 
CLAIMS 

It shall be a condition of this contract that upon it becoming reasonably apparent to the 

Contractor that he has incurred losses and/or expenses due to any of the contract conditions, 

or by any other reason whatsoever, he shall present such claim or intent to claim notice to 

the PROJECT MANAGER within the contract period. No claims shall be entertained upon 

the expiry of the said contract period. 

 
PAYMENTS 

The tenderer’s attention is drawn to the fact that the GOVERNMENT SHALL NOT MAKE 

ADVANCE PAYMENTS but pays for the work done and materials delivered to site:all in 

accordance with clause 23 of the Conditions of Contract Agreement ,in order to facilitate 

this,a list of general component elements for this works is given at the summary page of 

these specifications and the tender is required to break down his tender sum commensurate 

to the said elements. 

 

 Carried to Collection  
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ITEM DESCRIPTION AMOUNT 

 
A 

 
 
 
 
 
 
 
 
 

B 
 
 
 
 

C 
 
 
 
 
 

 
D 

 
 
 
 
 

E 
 
 
 
 

F 
 
 
 
 
 

G 
 
 
 
 
 

H 
 
 
 
 
 

I 

 
PREVENTION OF ACCIDENT, DAMAGE OR LOSS 

The Contractor is notified that these works are to be carried out on a restricted site where 

the client is going on with other normal activities. The Contractor is instructed to take 

reasonable care in the execution of the works as to prevent accidents, damage or loss and 

disruption of normal activities being carried out by the Client. The Contractor shall allow in 

his rates any expense he deems necessary by taking such care within the site. 

 

 
BID SECURITY 

The contractor shall provide a bid security duly signed, sealed and stamped from an 

approved Bank of required amount. 

 
WORKING CONDITIONS 

The Contractor shall allow in his rates for any interference that he may encounter in the 

course of execution of the works for the Client may in some cases ask the Contractor not to 

proceed with the works until some activities within the site are completed, as the facility 

will be operating as usual during the course of the contract. 

 
SIGNBOARD 

Allow for providing, erecting, maintaining throughout the course of the Contract and 

afterwards clearing away a signboard as designed, specified and approved by the Project 

Manager. 

 
LABOUR CAMPS 

The Contractor shall not be allowed to house labour on site. Allow for transporting workers 

to and from the site during the tenure of the contract. 

 
MATERIALS FROM DEMOLITIONS 

Any materials arising from demolitions and not re-used shall become the property of the 

government. The Contractor shall allow in his rates the cost of transporting the demolished 

materials to the Location as directed by the Project Manager. 

 
PRICING RATES 

The tenderer shall include for all costs in executing the whole of the works, including 

transport, replacing damaged items, fixing, all to comply with the said Conditions of 

Contract. 

 
SECURITY 

The Contractor shall allow for providing adequate security for the works and the workers in 

the course of execution of this contract. No claim will be entertained from the Contractor 

for not maintaining adequate security for both the works and workers. 

 
URGENCY OF THE WORKS 

The Contractor is notified that these “works are urgent” and should be completed within 

the period stated in these Particular Preliminaries.The Contractor shall allow in his rates for 

any costs he deems that he/she may incur by having to complete the works within the 

stipulated contract period. 

 

 Carried to Collection  



PROPOSED UPGRADING OF GATUANYAGA DISPENSARY TO LEVEL III STATUS 

PP/3 

 

 

ITEM DESCRIPTION AMOUNT 

 
A 

 
 
 
 
 

B 
 
 
 
 
 

 
 

 
 

 
 
 
 
 
 
 
 
 
 
 

 

 
PAYMENT FOR MATERIALS ON SITE 

All materials for incorporation in the works must be stored on site before payment is 

effected, unless specifically exempted by the Project Manager. This is to include materials 

of the Contractor, nominated sub-Contractors and nominated suppliers. 

 
EXISTING SERVICES 

Prior to the commencement of any work, the Contractor is to ascertain from the relevant 

authority the exact position, depth and level of all existing services in the area and he/she 

shall make whatever provisions may be required by the authorities concerned for the 

support, maintenance and protection of such services. 

 

 
 

 

 Carried to Collection  
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ITEM DESCRIPTION AMOUNT 

  
PARTICULARS OF INSERTIONS TO BE MADE IN APPENDIX TO CONTRACT 

AGREEMENT 

 
The following are the insertions to be made in the appendix to the Contract Agreement 

 
Period of Final Measurement:60days 
 
 

Defects Liability Period : 180days 
 
 

Date for Possession : To be agreed with the Project Manager 
 
 

Date for Completion : 96 Weeks after commencement 
 
 

Liquidated and Ascertained Damages:As per the contract 
 
 

Period of Interim Certificates:Monthly 
 
 

Period of Honouring Certificates:60days upon receiving certificate 
 
 

Percentage of Certified Value Retained:10% 
 
 

 

 

 Carried to Collection  



PROPOSED UPGRADING OF GATUANYAGA DISPENSARY TO LEVEL III STATUS 

PP/5 

 

 

ITEM DESCRIPTION AMOUNT 

  
COLLECTION 

 
Brought forward from page PP/1 

Brought forward from page PP/2 

Brought forward from page PP/3 

Brought forward from page PP/4 

 

 TOTAL FOR PARTICULAR PRELIMINARIES CARRIED TO GRAND SUMMARY  





PROPOSED UPGRADING OF GATUANYAGA DISPENSARY TO LEVEL III STATUS 

GP/1 

 

 

ITEM DESCRIPTION AMOUNT 

 
 
 

A 
 
 
 
 
 
 
 
 

B 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

C 
 
 
 
 
 
 
 
 
 
 
 

 
D 

 
GENERAL PRELIMINARIES 

 
PRICING OF ITEMS OF PRELIMINARIES AND PREAMBLES 

 
Prices will be inserted against items of Preliminaries in the Contractor's priced Bills of Quantities and 

Specification. 

The Contractor shall be deemed to have included in his prices or rates for the various items in the Bills of 

Quantities or Specification for all costs involved in complying with all the requirements for the proper 

execution of the whole of the works in the Contract. 

 
ABBREVIATIONS 

Throughout these Bills, units of measurement and terms are abbreviated and shall be interpreted as 

follows:- 

C.M. Shall mean cubic metre 

 
S.M. Shall mean square metre 
 
 
 
 
 

MM Shall mean Millimetre 
 
 

Kg. Shall mean Kilogramme 
 
 

No. Shall mean Number 
 
 

Prs. Shall mean Pairs 
 
 

B.S. Shall mean the British Standard Specification Published by the British Standards 

Institution, 2 Park Street, London W.I., England. 

 

 
Ditto Shall mean the whole of the preceding description except as qualified in the description in which it 

occurs. 

 
m.s. Shall mean measured separately. 

 
a.b.d Shall mean as before described. 
 
 

EXCEPTION TO THE STANDARD METHOD OF MEASUREMENT 

Attendance ; Clause B19(a) of the Standard Method of Measurement is deleted and the following clause is 

substituted:- 

Attendance on nominated Sub-Contractors shall be given as an item in each case shall be deemed to 

include: allowing use of standing scaffolding, mess rooms, sanitary accommodation and welfare facilities; 

provision of special scaffolding where necessary;providing space for office accommodation and for 

storage of plant and materials;providing light and water for their work: clearing away rubbish; unloading 

checking and hoisting: providing electric power and removing and replacing duct covers, pipe casings 

and the like necessary for the execution and testing of Sub- Contractors' work and being responsible for 

the accuracy of the same. 

 
Fix Only:- 

"Fix Only" shall mean take delivery at nearest railway station (Unless otherwise stated), pay all 

demurrage charges, load and transport to site where necessary, unload, store, unpack, assemble as 

necessary, distribute to position, hoist and fix only. 

 

 Carried to Collection  
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ITEM DESCRIPTION AMOUNT 

 
A 

 
 
 
 
 

B 
 
 
 
 
 
 
 

C 
 
 
 

D 
 
 
 
 

E 
 
 
 

F 
 
 
 

G 
 
 
 

H 
 
 
 
 
 

I 
 
 
 
 
 
 
 
 
 
 

J 
 
 
 
 
 

 
K 

 
EMPLOYER 

The "Employer" is the Department of Health represented by the Chief Officer as Client User. 

The term "Employer" and "County Government" wherever used in the contract document shall be 

synonymous 

 
PROJECT MANAGER 
 

The term "P.M." wherever used in these Bills of Quantities shall be deemed to imply the Director County 

Public Works in the Directorate of Public Works whose address unless otherwise notified is County 

Works Office,P.O.Box 189-00900,Kiambu as defined in Condition 1 of the Conditions of Contract or such 

person or persons as may be duly authorised to represent him on behalf of the Government. 

 
ARCHITECT 

The term "Architect" shall be deemed to mean " County Architect." as defined above whose address unless 

otherwise notified is P.O. Box 189-00900, Kiambu. 

 
QUANTITY SURVEYOR 

The term "Quantity Surveyor" shall be deemed to mean "County Quantity Surveyor" as defined above 

whose address unless otherwise notified is P.O. Box 189-00900, Kiambu. 

 
ELECTRICAL 

The term "Electrical Engineer" shall be deemed to mean "County Electrical Engineer" as defined above 

whose address unless otherwise notified is P.O. Box 189-00900, Kiambu. 

 
MECHANICAL ENGINEER 

The term "Mechanical Engineer" shall be deemed to mean "County Mechanical Engineer." as defined 

above whose address unless otherwise notified is P.O. Box 189-00900, Kiambu. 

 
STRUCTURAL/CIVIL ENGINEER 

The term "Structural/Civil Engineer" shall be deemed to mean "Structural/Civil Engineer." as defined 

above whose address unless otherwise notified is P.O. Box 189-00900, Kiambu. 

 
FORM OF CONTRACT 

The Form of Contract shall be as stipulated in the Republic of Kenya's Standard Tender Document for 

Procurement of Building Works(2006 Edition) included herein The Conditions of Contract are also 

included herein 

 
BOND. 

The Contractor shall find and submit on the Form of Tender an approved bank/Insurance Company and 

who will be willing to be bound the Government in and amount equal to five per cent (5%) of the 

Contract amount for the due performances of the Contract up to the date of completion as certified by the 

PROJECT MANAGER and who will when and if called upon, sign a Bond to that effect on the relevant 

standard form included herein. (without the addition of any limitations) on the same day as the Contract 

Agreement is signed, by the Government, the Contractor shall furnish within seven days another Surety 

to the approval of the Government. 

 
PLANT, TOOLS AND VEHICLES 

Allow for providing all scaffolding, plant, tools and vehicles required for the worksexcept in so far as may 

be stated otherwise herein and except for such items specifically and only required for the use of 

nominated Sub-Contractors as described herein. No timber used for scaffolding, formwork or temporary 

works of any kind shall be used afterwards in the permanent work. 

 
TRANSPORT. 

Allow for transport of workmen, materials, etc., to and from the site at such hours and by such routes as 

may be permitted by the competent authorities. 

 

 Carried to Collection  



PROPOSED UPGRADING OF GATUANYAGA DISPENSARY TO LEVEL III STATUS 

GP/3 

 

 

ITEM DESCRIPTION AMOUNT 
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C 
 
 
 
 
 

 
D 

 
 
 
 
 

 
E 

 
 
 
 
 

F 
 
 
 
 
 

 
G 
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I 
 
 
 

J 

 
MATERIALS AND WORKMANSHIP. 

All materials and workmanship used in the execution of the work shall be of the best quality and 

description unless otherwise stated. The Contractor shall order all materialsto be obtained from overseas 

immediately after the Contract is signed and shall also order materials to be obtained from local sources 

as early as necessary to ensure that they are onsite when required for use in the works. The Bills of 

Quantities shall not be used for the purpose of ordering materials. 

 
SIGN FOR MATERIALS SUPPLIED. 

The Contractor will be required to sign a receipt for all articles and materials supplied by the PROJECT 

MANAGER at the time of taking deliver thereof, as having received them in good order and condition, 

and will thereafter be responsible for any loss or damage and for replacements of any such loss or damage 

with articles and/or materials which will be supplied by the PROJECT MANAGER at the current market 

prices including Customs Duty and V.A.T., all at the Contractor's own cost and expense, to the 

satisfaction of the PROJECT MANAGER 

 
STORAGE OF MATERIALS 

The Contractor shall provide at his own risk and cost where directed on the site weather proof lock-up 

sheds and make good damaged or disturbed surfaces upon completion to the satisfaction of the PROJECT 

MANAGER Nominated Sub-Contractors are to be made liable for the cost of any storage accommodation 

provided especially for their use. 

 
SECURITY OF WORKS ETC. 

The Contractor shall be entirely responsible for the security of all the works stores,materials, plant, 

personnel, etc., both his own and sub-contractors' and must provide all necessary watching, lighting and 

other precautions as necessary to ensure security against theft, loss or damage and the protection of the 

public. 

 
PUBLIC AND PRIVATE ROADS. 

Maintain as required throughout the execution of the works and make good any damage to public or 

private roads arising from or consequent upon the execution of the works to the satisfaction of the local 

and other competent authority and the PROJECT MANAGER 

 
EXISTING PROPERTY. 

The Contractor shall take every precaution to avoid damage to all existing property including roads, 

cables, drains and other services and he will be held responsible for and shall make good all such damage 

arising from the execution of this contract at his own expense to the satisfaction of the PROJECT 

MANAGER 

 
VISIT SITE AND EXAMINE DRAWINGS. 

The Contractor is recommended to examine the drawings and visit the site the location of which is 

described in the Particular Preliminaries hereof. He shall be deemed to have acquainted himself therewith 

as to its nature, position, means of access or any other matter which, may affect his tender. No claim 

arising from his failure to comply with this recommendation will be considered. 

 
ACCESS TO SITE AND TEMPORARY ROADS. 

Means of access to the Site shall be agreed with the PROJECT MANAGER prior to commencement of the 

work and Contractor must allow for building any necessary temporary access roads for the transport of 

the materials, plant and workmen as may be required for the complete execution of the works including 

the provision of temporary culverts, crossings, bridges, or any other means of gaining access to the Site. 

Upon completion of the works, the Contractor shall remove such temporary access roads; temporary 

culverts, bridges, etc., and make good and reinstate all works and surfaces disturbed to the satisfaction of 

the PROJECT MANAGER 

 
AREA TO BE OCCUPIED BY THE CONTRACTOR 

The area of the site which may be occupied by the Contractor for use of storage and for the purpose of 

erecting workshops, etc., shall be defined on site by the PROJECT MANAGER 

 
SANITATION OF THE WORKS 

The Sanitation of the works shall be arranged and maintained by the Contractor to the satisfaction of the 

Government and/or Local Authorities, Labour Department and the PROJECT MANAGER 
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C 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

D 
 
 
 
 
 
 
 
 
 
 
 

 
E 

SAMPLES 

The Contractor shall furnish at his own cost any samples of materials or workmanship including concrete 

test cubes required for the works that may be called for by the PROJECT MANAGER for his approval 

until such samples are approved by the PROJECT MANAGER and the PROJECT MANAGER, may reject 

any materials or workmanship not in his opinion to be up to approved samples. The PROJECT 

MANAGER shall arrange for the testing of such materials as he may at his discretion deem desirable, but 

the testing shall be made at the expense of the Contractor and not at the expense of the PROJECT 

MANAGER. The Contractor shall pay for the testing in accordance with the current scale of testing 

charges laid down by theDirectorate of Public Works.The procedure for submitting samples of materials 

for testing and the method of marking for identification shall be as laid down by the PROJECT 

MANAGER The Contractor shall allow in his tender for such samples and tests except those in connection 

with nominated sub-contractors' work. 

Allow for complying with all Government Acts, Orders and Regulations in connection with the 

employment of Labour and other matters related to the execution of the works. In particular the 

Contractor's attention is drawn to the provisions of the Factory Act 1950 and his tender must include for 

all costs arising or resulting from compliance with any Act, Order or Regulation relating to Insurances, 

pensions and holidays for workpeople or so the safety, health and welfare of the workpeople. The 

Contractor must make himself fully acquainted with current Acts and Regulations,including Police 

Regulations regarding the movement, housing, security and control of labour, labour camps , passes for 

transport, etc. It is most important that the Contractor, before tendering, shall obtain from the relevant 

Authority the fullest information regarding all such regulations and/or restrictions which may affect the 

information regarding all such regulations and/or restrictions which may affect the organisation of the 

works, supply and control of labour, etc., and allow accordingly in his tender. 

No claim in respect of want of knowledge in this connection will be entertained. 

 
SUPERVISION AND WORKING HOURS 

The works shall be executed under the direction and to the entire satisfaction in all respects of the 

PROJECT MANAGER who shall at all times during normal working hours have access to the works and 

to the yards and workshops of the Contractor and sub-Contractors or other places where work is being 

prepared for the contract. 

 
OFFICE ETC. FOR THE PROJECT MANAGER 

 
The Contractor shall provide, erect and maintain where directed on site and afterwards dismantle the site 

office of the type noted in the Particular Preliminaries, complete with Furniture. He shall also provide a 

strong metal trunk complete with strong hasp and staple fastening and two keys. He shall provide, erect 

and maintain a lock-up type water or bucket closet for the sole use of the PROJECT MANAGER including 

making temporary connections to the drain where applicable to the satisfaction of Government and 

Medical Officer of Health and shall provide services of cleaner and pay all conservancy charges and keep 

both office and closet in a clean and sanitary condition from commencement to the completion of the 

works and dismantle and make good disturbed surfaces. The office and closet shall be completed before 

the Contractor is permitted to commence the works. The Contractor shall make available on the Site as 

and when required by the "PROJECT MANAGER" a modern and accurate level together with levelling 

staff, ranging rods and 50 metre metallic or linen tape. 

 
WATER AND ELECTRICITY SUPPLY FOR THE WORKS 

The Contractor shall provide at his own risk and cost all necessary water, electric light and power 

required for use in the works. The Contractor must make his own arrangements for connection to the 

nearest suitable water main and for metering the water used. He must also provide temporary tanks and 

meters as required at his own cost and clear away when no longer required and make good on completion 

to the entire satisfaction of the PROJECT MANAGER . The Contractor shall pay all charges in connection 

herewith. No guarantee is given or implied that sufficient water will be available from mains and the 

Contractor must make his own arrangements for augmenting this supply at his own cost. Nominated Sub-- 

contractors are to be made liable for the cost of any water or electric current used and for any installation 

provided especially for their own use. 

 
PROVISIONAL SUMS. 

The term "Provisional Sum" wherever used in these Bills of Quantities shall have the meaning stated in 

Section A item A7(i) of the Standard Method of Measurement.Such sums are net and no addition shall be 

made to them for profit. 
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PRIME COST (OR P.C.) SUMS. 

The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills of Quantities shall have the 

meaning stated in Section A item A7 (ii) of the Standard Method of Measurement . Persons or firms 

nominated by the PROJECT MANAGER to execute work or to provide and fix materials or goods are 

described herein as Nominated Sub-Contractors.Persons or firms so nominated to supply goods or 

materials are described herein as Nominated Suppliers. 

 
PROGRESS CHART. 
 

The Contractor shall provide within two weeks of Possession of Site and in agreement with the PROJECT 

MANAGER a Progress Chart for the whole of the works including the works of Nominated Sub- 

Contractors ; one copy to be handed to the PROJECT MANAGER and a further copy to be retained on 

Site. Progress to be recorded and chart to be amended as necessary as the work proceeds. 

 
TRAINING LEVY 

The Contractor's attention is drawn to legal notice No. 237 of October, 1971, which requires payment by 

the Contractor of a Training Levy at the rate of 1/4 % of the Contract sum on all contracts of more than 

Kshs. 50,000.00 in value. 

 
MATERIALS ON SITE 

All materials for incorporation in the works must be stored on or adjacent to the site before payment is 

effected unless specifically exempted by the PROJECT MANAGER. This includes the materials of the 

Main Contractor, Nominated Sub-Contractors and Nominated Suppliers. 

 
ADJUSTMENT OF P.C. SUMS. 

In the final account all P.C. Sums shall be deducted and the amount properly expended upon the 

PROJECT MANAGER'S order in respect of each of them added to the Contract sum. The Contractor shall 

produce to the PROJECT MANAGER such quotations, invoices or bills, properly receipted, as may be 

necessary to show the actual details of the sums paid by the Contractor. Items of profit upon P.C. Sums 

shall be adjusted in the final account pro-rata to the amount paid. Items of "attendance" (as previously 

described) following P.C. Sums shall be adjusted pro-rata to the physical extent of the work executed (not 

pro-rata to the amount paid) and this shall apply even though the Contractor's priced Bill shows a 

percentage in the rate column in respect of them. Should the Contractor be permitted to tender and his 

tender be accepted of any work for which a P.C. Sum is included in these Bill of Quantities profit and 

attendance will be allowed at the same rate as it would be if the work were executed by a Nominated Sub- 

Contractor. 

 
ADJUSTMENT OF PROVISIONAL SUMS. 

In the final account all Provisional Sums shall be deducted and the value of the work properly executed in 

respect of them upon the PROJECT MANAGER's order added to the Contract Sum. Such work shall be 

valued , but should any part of the work be executed by a Nominated Sub-Contractor, the value of such 

work or articles for the work to be supplied by a Nominated Supplier, the value of such work or articles 

shall be treated as a P.C. Sum and profit and attendance comparable to that contained in the priced Bills of 

Quantities for similar items added. 

 
NOMINATED SUB-CONTRACTORS 
 
 

When any work is ordered by the PROJECT MANAGER to be executed by nominated sub-contractors, the 

Contractor shall enter into sub-contracts and shall thereafter be responsible for such sub-contractors in 

every respect. Unless otherwise described the Contractor is to provide for such Sub-Contractors any or all 

of the facilities described in these Preliminaries. The Contractor should price for these with the nominated 

Sub-contract Contractor's work concerned in the P.C. Sums under the description "add for Attendance". 

 
 

DIRECT CONTRACTS 

Notwithstanding the foregoing conditions, the Government reserves the right to place a "Direct Contract" 

for any goods or services required in the works which are covered by a P.C. Sum in the Bills of Quantities 

and to pay for the same direct. In any such instances, profit relative to the P.C. Sum the priced Bills of 

Quantities will be adjusted as described for P.C. Sums and allowed. 
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ATTENDANCE UPON OTHER TRADESMEN, ETC. 

 
The Contractor shall allow for the attendance of trade upon trade and shall afford any tradesmen or other 

persons employed for the execution of any work not included in this Contract every facility for carrying 

out their work and also for use of his ordinary scaffolding. The Contractor, however, shall not be required 

to erect any special scaffolding for them. The Contractor shall perform such cutting away for and making 

good after the work of such tradesmen or persons as may be ordered by the PROJECT MANAGER and 

the work will be measured and paid for to the extent executed at rates provided in these Bills. 

 
INSURANCE 

The Contractor shall insure as required in Conditions No. 30 of the Conditions of Contract. No payment 

on account of the work executed will be made to the Contractor until he has satisfied the PROJECT 

MANAGER either by production of an Insurance Policy or and Insurance Certificate that the provision of 

the foregoing Insurance Clauses have been complied with in all respects. Thereafter the PROJECT 

MANAGER shall from time to time ascertain that premiums are duly paid up by the Contractor who shall if 

called upon to do so, produce the receipted premium renewals for the PROJECT MANAGER's inspection. 

 
PROVISIONAL WORK 

All work described as "Provisional" in these Bills of Quantities is subject to remeasurement in order to 

ascertain the actual quantity executed for which payment will be made. All "Provisional" and other work 

liable to adjustment under this Contract shall left uncovered for a reasonable time to allow all 

measurements needed for such adjustment to be taken by the PROJECT MANAGER Immediately the 

work is ready for measuring, the Contractor shall give notice to the PROJECT MANAGER. If the 

Contractor makes default in these respects he shall if the PROJECT MANAGER so directs uncover the 

work to enable all measurements to be taken and afterwards reinstate at his own expense. 

 
ALTERATIONS TO BILLS, PRICING, ETC. 

Any unauthorised alteration or qualification made to the text of the Bills of Quantities may cause the 

Tender to be disqualified and will in any case be ignored. The Contractor shall be deemed to have made 

allowance in his prices generally to cover any items against which no price has been inserted in the priced 

Bills of Quantities.All items of measured work shall be priced in detail and the Tenders containing Lump 

Sums to cover trades or groups of work must be broken down to show the price of each item before they 

will be accepted. 

 
BLASTING OPERATIONS 

Blasting will only be allowed with the express permission of the PROJECT MANAGER in writing. All 

blasting operations shall be carried out at the Contractor's sole risk and cost in accordance with any 

Government regulations in force for the time being, and any special regulations laid down by the 

PROJECT MANAGER governing the use and storage of explosives. 

 
MATERIALS ARISING FROM EXCAVATIONS 

Materials of any kind obtained from the excavations shall be the property of the Government. Unless the 

PROJECT MANAGER directs otherwise such materials shall be dealt with as provided in the Contract. 

Such materials shall only be used in the works, in substitution of materials which the Contractor would 

otherwise have had to supply with the written permission of the PROJECT MANAGER Should such 

permission be given, the Contractor shall make due allowance for the value of the materials so used at a 

price to be agreed. 

 
PROTECTION OF THE WORKS. 

Provide protection of the whole of the works contained in the Bills of Quantities,including casing , casing 

up, covering or such other means as may be necessary to avoid damage to the satisfaction of the PROJECT 

MANAGER and remove such protection when no longer required and make good any damage which 

may nevertheless have been done at completion free of cost to the Government. 

 
REMOVAL OF RUBBISH ETC. 

Removal of rubbish and debris from the Buildings and site as it accumulates and at the completion of the 

works and remove all plant, scaffolding and unused materials at completion. 
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WORKS TO BE DELIVERED UP CLEAN 

 
Clean and flush all gutters, rainwater and waste pipes, manholes and drains, wash (except where such 

treatment might cause damage) and clean all floors, sanitary fittings,glass inside and outside and any 

other parts of the works and remove all marks,blemishes, stains and defects from joinery, fittings and 

decorated surfaces generally,polish door furniture and bright parts of metalwork and leave the whole of 

the buildings watertight, clean, perfect and fit for occupation to the approval of the PROJECT MANAGER 

 
GENERAL SPECIFICATION. 

 
For the full description of materials and workmanship, method of execution of the work and notes for 

pricing, the Contractor is referred to the Ministry of Roads and Public Works and Housing General 

Specification dated 1976 or any subsequent revision thereof which is issued as a separate document, and 

which shall be allowed in all respects unless it conflicts with the General Preliminaries, Trade Preambles 

or other items in these Bills of Quantities. 

 
HOARDING 

 
The Contractor shall enclose the site or part of the works under construction with a hoarding 2400 mm 

high consisting of iron sheets on 100 x 50 mm timber posts firmly secured at 1800 mm centres with two 75 

x 50 mm timber rails for a total length of approximately three hundred meters. The Contractor is in 

addition required to take all precautions necessary for the safe custody of the works,materials, plant, 

public and Employer's property on the site. 

 
DOCUMENTATION 

Allow a provisional sum of Kenya Shillings One Hundred and Fifty Thousand only for Documentation 
 

 
PROJECT MANAGER'S EXPENSES 

Allow a provisional sum of Kenya Shillings Seven Hundred Thousand Shillings only for Project 

Manager's Expenses. 

 
CONTRACTOR'S SUPERINTENDENCE/SITE AGENT 

The Contractor shall constantly keep on the works a literate English speaking Agent or Representative, 

competent and experienced in the kind of work involved who shall give his whole experience in the kind 

of work involved and shall give his whole time to the superintendence of the works. Such Agent or 

Representative shall receive on behalf of the Contractor all directions and instructions from the Project 

Manager and such directions shall be deemed to have been given to the Contractor in accordance with the 

Conditions of Contract. 
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INPATIENT WING BILL NO.1:BUILDER'S 

WORKS 

ELEMENT NO. 1:SUBSTRUCTURE (ALL PROVISIONAL) 

Clear site of all bushes, shrubs and undergrowth, grub up roots 

and and dispose all the arisings as directed by the Architect 

 
Excavate oversite to remove vegetable soil average 200mm thick 

and load up, wheel and cart away from site as directed 

 
Mechanical excavation to reduce levels,depth not exceeding 1.5m, 

starting from stripped level , Average 850mm 

 
Excavate foundation trench commencing from reduced level and 

not exceeding 1.50m deep. 

 
Ditto but column bases 

 
Extra over all excavations for excavating all classes of rock 

occuring at any depth 

 
Return fill and ram selected imported murram material around 

foundations. 

 
Load, wheel and landscape surplus excavated materials where 

directed 

 
Murram filling 

Imported approved granular filling compacted in layers not 

exceeding 150mm thick, average thickness 850mm (stabilising 

ground) 

 
Hardcore filling 

Hardcore fill under floor beds, hand packed and compacted in 

150mm layers, average thickness 

 
50mm thick quarry dust to surfaces of hardcore 

 
Antitermite treatment 

Chemical antitermite treatment 

 
DPM 

1000 gauge DPM 

    

  

 
 
 
 
 

421 

 
 
 
 
 

SM 

 
421 

 
SM 

 
358 

 
CM 

 
58 

 
CM 

 

155 
 

CM 

 

37 
 

CM 

 
117 

 
CM 

 
96 

 
CM 

 

 
358 

 

 
CM 

 

 
127 

 

 
CM 

 

421 
 

SM 

 
421 

 
SM 

 
421 

 
SM 

 TOTAL AMOUNT CARRIED TO COLLECTION     



 

 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 
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M N 
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Q 

 
 

R 
 
 

S 

Plain concrete (1:3:6) - Class C15/20     

50mm binding to column bases 104 SM 

Ditto to strip foundations 18 SM 

Vibrated Reinforced Concrete 1:1.5:3, as described in:- 
  

Strip Foundations 10 CM 

Ground beam 2 CM 

Column bases 46 CM 

Sub-columns 5 CM 

150mm thick surface bed 421 SM 

Fabric reinforcement to B.S. 4483 
  

Fabric Mesh ref:142 in ground slab 421 SM 

Deformed mild steel reinforcement 
  

8mm diameter bars 128 KG 

10mm ditto 138 KG 

12mm ditto 2263 KG 

16mm ditto 2837 KG 

Sawn formwork 
  

Sides of strip foundations 32 SM 

Ground beams 12 SM 

Column Bases 110 SM 

Sub-columns 66 SM 

Edge of ground floor slab 75 - 150mm high 52 LM 

Sub-walling walling 
  

Natural coursed obtained from an approved quarry   

200mm thick wall in foundations 134 SM 

Three ply bituminous felt DPC 
  

200mm wide horizontal layer 96 LM 

 TOTAL AMOUNT CARRIED TO COLLECTION     
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A 
 
 

B 
 
 
 
 

C 

 
Plinth 

12mm Cement and sand (1:3) render on stone or concrete work 

Concrete or masonry walling plinths 

 
 
 
 

31 

 
 
 
 

SM 

  

Prepare and apply two coats black bituminous paint to:- 

Rendered concrete or stone surfaces 

 

31 

 

SM 

Paving slabs 

Supply and lay rows of pre-cast concrete slabs size 600 x 600mm 

laid on and including 50mm thick consolidated sand bed and 

100mm thick murram sub-base - to fall and including all necessary 

excavations and anti-termite treatment to sub-base 

 
 
 

31 

 
 
 

SM 

 TOTAL CARRIED TO COLLECTION     

  
COLLECTION CARRIED TO COLLECTION 

FROM PAGE GF/1 CARRIED TO COLLECTION 

FROM PAGE GF/2 

CARRIED TO COLLECTION FROM PAGE ABOVE 
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ELEMENT NO. 2 : R.C. SUPERSTRUCTURE 

    

Concrete work 
  

Vibrated reinforced concrete class 25/20mm, as described, in:-   

Columns 9 CM 

Beams 20 CM 

Staircase 2 CM 

150mm thick ramp 64 SM 

150mm thick suspended slab 345 SM 

Ditto to flights 12 SM 

Ditto to landings 13 SM 

Reinforcement(All provisional) 
  

Provide and lay deformed steel reinforcement including bends,   

hooks, tying wire, distance blocks and spacers in structural   

concrete work:Ribbed bar reinforcement as:-   

8mm diameter bars 1060 KG 

10mm ditto 6180 KG 

12mm ditto 1400 KG 

16mm ditto 3550 KG 

20mm ditto 470 KG 

Sawn formwork 
  

Sides of columns 121 SM 

Sides and soffits of beams 212 SM 

Soffits of suspended slabs 345 SM 

Sides of staircase 12 SM 

Sloping soffits of ramp 64 SM 

Soffits of landings 13 SM 

Edges of suspended slabs; 75 - 150mm high 100 LM 

 TOTAL CARRIED TO COLLECTION     
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E 

 
Edges of strings of ramp; 75-150mm high 

 
64 

 
LM 

  

Edges of landings exceeding 75mm but not exceeding 150mm 14 LM 

Soffits of staircase sloping over 15 degrees from horizontal 12 SM 

Edge of riser over 75mm but not exceeding 150mm girth 32 LM 

Edge of open staircase string 300mm (extreme) girth including 

forming to profile of risers and treads 

 
16 

 
LM 

 TOTAL CARRIED TO COLLECTION     

  
 

COLLECTION 

 
CARRIED TO COLLECTION FROM PAGE GF/4 

CARRIED TO COLLECTION FROM PAGE ABOVE 

    

 TOTAL FOR RC CARRIED TO SUMMARY.   KSHS  
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A 

 
 
 
 
 
 
 

B C 

 
 

D E 

 
ELEMENT NO. 3:WALLING 

    

External Walling 
  

Walling in machine cut natural stone obtained from an approved 
  

quarry, jointed in cement and sand (1:3) mortar and including 25g   

hoop iron reinforcement in every alternate course   

200mm thick walling 140 SM 

Internal Walling 
  

Walling in machine cut natural stone obtained from an approved 
  

quarry, jointed in cement and sand (1:3) mortar and including 25g   

hoop iron reinforcement in every alternate course   

200mm thick walling 305 SM 

100mm thick walling 21 SM 

Dpc   

Three ply bituminous felt damp proof course bedded in cement and sand   

(1:3) mortar (measured net allow for laps)   

200mm wide horizontal layer 140 LM 

100mm wide horizontal layer 10 LM 

 TOTAL FOR WALLING CARRIED TO SUMMARY     
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I 
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ELEMENT NO. 4:WINDOWS 

    

Supply, assemble and fix the following purpose made standard 
  

steel casement 25mm x 3mm thick "Z" section small pane steel   

windows to comply to B.S. 990, obtained from an approved   

manufacturer, primed with red oxide primer before delivery to site   

complete with hinges,handles,catches and building in lugs;as per   

the Architect's design   

Window size 1900 x 1500mm high 7 NO 

Window size 1950 x 1500 mm high 1 NO 

Window size 1900 x 600 mm high 2 NO 

Window size 2000 x 1500 mm high 16 NO 

Window size 1800 x 1500 mm high 1 NO 

Window size 600 x 600 mm high 6 NO 

Window cill 
  

250mm x 75mm weathered and throated pre-cast concrete window 

cill pointed in cement and sand (1:3) mortar 
63 LM 

Curtain Rail 
  

25mm diameter approved aluminium curtail rail front and rear rod 
  

curtain rail cut to lengths complete with fixings, runners and end 

stops and screwed or plugged to wall; primed and painted to 
70 LM 

Architect's approval;J340   

Glazing 
  

4mm thick clear sheet glazing to metal with putty as decribed 
  

below   

Panes over 0.1 but not exceeding 0.50 square meters 75 SM 

4mm thick obscure sheet glazing to metal with putty as decribed 
  

below   

Panes over 0.1 but not exceeding 0.50 square meters 5 SM 

Touch up primer, prepare and apply one undercoat and two 
  

finishing coats gloss paint on metal work   

General surfaces; windows 160 SM 

 TOTAL FOR WINDOWS CARRIED TO SUMMARY     
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M 

 

N O 

 
ELEMENT NO. 5:DOORS 

    

Flush Door 
  

45mm thick solid core flush door to BS 459:Part 2,overall faced on   

both sides with scratch proof laminate to approval with rounded   

and post-formed edges to approval.Samples to be approved before   

mass production.   

Single door overall size 900 x 2400mm high with fanlight 17 NO 

Ditto overall size 1200 x 2400mm high ditto 1 NO 

Ditto overall size 800 x 2100mm high ditto 8 NO 

Wrot prime grade Mahogany   

150 x 50mm frame with four labours.Samples to be approved 

before mass production. 
160 LM 

50 x 25mm Architrave 160 LM 

25x 25mm Quadrant 160 LM 

Glazing 
  

4mm Clear sheet glass and glazing   

Glasses fixed with approved metal putty; to steel casement doors 5 SM 

Ironmongery 
  

Supply and fix the following ironmongery with screws to match   

(Ref. is to Union Catalogue or other equal and approved)   

Three level mortise lock 26 NO 

Double action floor spring 26 SETS 

100mm steel butt hinges with steel screws 41 PRS 

Aluminium hat and coat hook 10 NO 

Rubber door stopper 27 NO 

Painting and Decoration   

Prepare and apply three coats oil paint full gloss to Crown Solo or   

other equal and approved to: -   

General surfaces of frames over 200mm but not exceeding 200mm 

girth 
480 LM 

Back of wood not exceeding 100 mm girth 160 LM 

General surfaces; timber doors 106 SM 

 TOTAL FOR DOORS CARRIED TO SUMMARY     
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ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 
 
 
 
 
 
 
 
 
 

A 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

C D 

E 

F 
 
 
 
 
 

G H I 

J 

K 
 
 
 
 

L 
 
 

M 

 
ELEMENT NO. 6:FINISHES 

 
FLOOR FINISHES 

In-situ cement and sand (1:4) screeded beds, with wood floated finish, on 

concrete to receive ceramic tiles in: 

 
32 mm thick wood floated screed to receive non slip ceramic tiles 

(measured separately) 

 
Approved non-slip ceramic tiles and joint and point with matching 

cement and sand (1:3) mortar as described 

300 x 300 x 8mm thick in staircase landings 

100 x 8mm ceramic tile skirting 

Staircase Finishes 

In-situ cement and sand (1:4) screeded beds, with wood floated finish, on 

concrete to receive ceramic tiles in: 

32 mm thick in staircase landings 

Ditto: 300 mm wide treads 

Ditto: 150 mm high risers 

 
Edges of staircase strings 300mm(extreme)girth including forming to 

profile of risers and treads 

 
Approved non-slip ceramic tiles and joint and point with matching 

cement and sand (1:3) mortar as described 

300 x 300 x 8mm thick in staircase landings 

Ditto; to 150mm high risers 

Ditto; to 300mm wide treads with integral non-slip grooves 

100 x 8mm ceramic tile skirting 

Edges of staircase strings 300mm(extreme)girth including forming to 

profile of risers and treads 

 
In-situ cement and sand (1:3) screeded beds,wood floated finish, on 

concrete 

28mm wood floated to receive terrazo flooring(m.s) in ramp 

landings 

 
Ditto to sloping ramp 

 
 
 
 
 
 
 
 
 
 

400 

 
 
 
 
 
 
 
 
 
 

SM 

  

 

 
400 

 

 
SM 

128 LM 

 
 

5 

 
 

SM 

28 LM 

30 LM 

 

12 
 

LM 

 

 
5 

 

 
SM 

30 LM 

28 LM 

21 LM 

 

12 
 

LM 

 

 
8 

 

 
SM 

 

64 
 

SM 

 Total Carried to Collection     



 

 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 
A 

 
 
 
 

 
B 

 
 

C D 

E 

F G 

 
 

 
H I J 

K L 

 
 
 
 
 
 
 
 
 
 
 
 

M 

Polished Terrazzo Paving     

12mm thick high quality polished terrazzo with patterns   

chippings of colours including dividing strips and all accessories to 

ramp landing.Sample to be approved and patterns on screeded 
8 SM 

bed(m.s).   

Ditto to sloping ramp 64 SM 

13mm thick Cement Sand (1:3) plaster to:- 
  

Soffits of staircase sloping over 15 degrees from horizontal 12 SM 

Ditto to sloping ramps 64 SM 

Soffits of landings(staircase and ramp ) 13 SM 

Edges of staircase strings 300mm(extreme)girth including forming to 

profile of risers and treads 

 
16 

 
LM 

Ditto to ramps 64 LM 

PAINTING AND DECORATING 
  

Prepare and apply one undercoat and two finishing coats silk vinyl   

emulsion paint to;   

Soffits of staircase sloping over 15 degrees from horizontal 12 SM 

Ditto to sloping ramps 64 SM 

Soffits of landings(staircase and ramp ) 13 SM 

Edges of staircase strings 300mm(extreme)girth including forming 16 LM 

Ditto to ramps 64 LM 

Balustrades and Railing 
  

Purpose made steel balustrading framework with standard "RHS"   

section framing; factory primed with red oxide primer including cutting   

and pining fixing lugs to concrete or masonry work jambs ; bedding in   

cement and sand (1:3) mortar , pointing all round frames in mastic   

 

1000mm high horizontal composite units 75mm dia. x 3mm thick 
  

chrome plated CHS handrail, 4No., 25m diameter chrome plated   

middle or bottom rails ; 30mm diameter mild chrome plated   

Circular hollow steel section main balusters 975mm high overall at 

600mm centres with one end welded to handrail, other rugged as 
95 LM 

appropriate and built into and including 75mm deep mortice in   

concrete;include for all necessary cutting, welding, grinding and   

end stops etc.   

 TOTAL CARRIED TO COLLECTION     
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ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 
 
 
 

A 
 
 
 
 

 
B C 

 
 
 

D 
 
 
 
 
 
 

 
E 

 
 
 
 
 
 

F 
 
 
 
 

G 
 
 
 
 
 
 

H 
 
 
 
 

 
I 

 
Prepare and apply one undercoat and two finishing coats gloss paint on 
 

General surfaces of mild steel balustrades 

 
INTERNAL WALL FINISHES 

 
13mm thick Cement Sand (1:3) plaster to:- 

Walls, wood floated to receive glazed wall tiles 

 
Ditto but trowelled smooth to concrete and masonry surfaces 

internally 

 
Wall tiling:- 

300 x 250 x 6mm ceramic wall tiles and fix with coloured cement to 

the satisfaction of the Architect including all required labours for 

any identified edges to be rounded 

 
 

PAINTING AND DECORATING 

Prepare and apply one undercoat and two finishing coats silk 

vinyl emulsion paint on 

General surfaces; plastered walls and concrete surfaces ; internally 
 
 

EXTERNAL WALL FINISHES 

 
19mm thick cement sand (1;3) render as described to: 

To masonry walls and concrete surfaces externally 

 
Prepare and apply one undercoat and two finishing coats silk 

vinyl emulsion paint on 

Rendered surfaces of stone walling and concrete surfaces 

externally. 

 
CEILING FINISHES 

 
13mm thick Cement Sand (1:3) plaster to:- 

Soffits of suspended slabs; trowelled smooth(internally & 

externally) 

 
Prepare and apply one undercoat and two finishing coats silk 

vinyl emulsion paint on 

General surfaces; soffits of suspended slabs(internally & externally) 

 
 
 
 

190 

 
 
 
 

LM 

  

 

 
150 

 

 
SM 

 

785 
 

SM 

 

 
150 

 

 
SM 

 
 
 

785 

 
 
 

SM 

 
 

305 

 
 

SM 

 

 
305 

 

 
SM 

 
 

 
345 

 
 

 
SM 

 

 
345 

 

 
SM 

 TOTAL CARRIED TO COLLECTION     



 

 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

  
 

COLLECTION 

 
Carried to Collection from Page GF/9 

Carried to Collection from Page GF/10 

Carried to Collection from Page Above 

    

 TOTAL FOR FINISHES CARRIED TO SUMMARY     
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ELEMENT NO. TITLE PAGE NO.  AMOUNT 

 
 
 
 

1 

 
2 

 
3 

 
4 

 
5 

 
6 

 
GRAND SUMMARY SUB-STRUCTURES 

(ALL PROVISIONAL) RC 

SUPERSTRUCTURE 

WALLING 

WINDOWS 

DOORS 

FINISHES 

    

GF/ 3 

  
GF/ 5 

  
GF/ 6 

  
GF/ 7 

 
GF/ 8 

  
GF/ 12 

   

TOTAL CARRIED TO GRAND SUMMARY  
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GF/1 

 

 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 
 
 
 
 
 
 
 
 
A B 

C 

 
D 

 
 
 
 
 
 
 
 

E F 

G H 

I 

 
J K L 

M 

N 

 
FIRST FLOOR ELEMENT NO. 1 : R.C. 

SUPERSTRUCTURE 

Concrete work 

Vibrated reinforced concrete class 25/20mm, as described, in:- 

Columns Beams 

Concrete gutters 
 
 

150mm thick suspended slab 

 
 
 
 

Reinforcement(All provisional) 

Provide and lay deformed steel reinforcement including bends, 

hooks, tying wire, distance blocks and spacers in structural 

concrete work:Ribbed bar reinforcement as:- 

8mm diameter bars 

 
10mm ditto 

12mm ditto 

16mm ditto 

20mm ditto 

Sawn formwork 

Sides of columns 

 
Sides and soffits of beams 

Soffits of suspended slabs 

Edges of suspended slabs; 75 - 150mm high 

Sides of gutters 

 
 
 
 
 
 
 
 
 

9 

 
20 

 
14 

 
 

400 

 
 
 
 
 
 
 
 

1060 

 
6180 

 
1400 

 
3550 

 
470 

 
 

121 

 
212 

 
400 

 
100 

 
91 

 
 
 
 
 
 
 
 
 
CM 

CM 

CM 

 
SM 

 
 
 
 
 
 
 
 

KG 

KG 

KG 

KG 

KG 

 
SM 

SM 

SM 

LM 

SM 

  

 TOTAL FOR RC CARRIED TO SUMMARY.     



 

 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 
 
 
 
 
 
 
 
 
 

A 

 
 
 
 
 
 

 
B C 

 
ELEMENT NO. 2:WALLING 

 
External Walling 

 
Walling in machine cut natural stone obtained from an approved 

quarry, jointed in cement and sand (1:3) mortar and including 25g 

hoop iron reinforcement in every alternate course 

200mm thick walling 

 
Internal Walling 

 
Walling in machine cut natural stone obtained from an approved 

quarry, jointed in cement and sand (1:3) mortar and including 25g 

hoop iron reinforcement in every alternate course 

200mm thick walling 

100mm thick walling 

 
 
 
 
 
 
 
 
 
 

140 

 
 
 
 
 
 

 
290 

 
30 

 
 
 
 
 
 
 
 
 
 

SM 

 
 
 
 
 
 

 
SM 

SM 

  

 TOTAL FOR WALLING CARRIED TO SUMMARY     
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ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 
 
 
 
 
 
 
 
 
 
 

 
A B 

C D 

E F 

 
 

G 

 
 
 
 
 

 
H 

 
 
 
 
 
 
 
 

I 

 
 
 
 

J 

 
 
 
 

K 

 
ELEMENT NO. 3:WINDOWS 

 
Supply, assemble and fix the following purpose made standard 

steel casement 25mm x 3mm thick "Z" section small pane steel 

windows to comply to B.S. 990, obtained from an approved 

manufacturer, primed with red oxide primer before delivery to site 

complete with hinges,handles,catches and building in lugs;as per 

the Architect's design 

 
Window size 1900 x 1500mm high 

Window size 2200 x 1500 mm high 

Window size 2000 x 600 mm high 

Window size 2200 x 600 mm high 

Window size 2000 x 1500 mm high 

Window size 1850 x 600 mm high 

Window cill 

250mm x 75mm weathered and throated pre-cast concrete window 

cill pointed in cement and sand (1:3) mortar 

 
Curtain Rail 

 
25mm diameter approved aluminium curtail rail front and rear rod 

curtain rail cut to lengths complete with fixings, runners and end 

stops and screwed or plugged to wall; primed and painted to 

Architect's approval;J340 

 
Glazing 

 
4mm thick clear sheet glazing to metal with putty as decribed 

below 

Panes over 0.1 but not exceeding 0.50 square meters 

 
4mm thick obscure sheet glazing to metal with putty as decribed 

below 

Panes over 0.1 but not exceeding 0.50 square meters 

 
Touch up primer, prepare and apply one undercoat and two 

finishing coats gloss paint on metal work 

General surfaces; windows 

 
 
 
 
 
 
 
 
 
 
 

 
9 

 
2 

 
2 

 
1 

 
15 

 
1 

 
 

 
66 

 
 
 
 
 

 
72 

 
 
 
 
 
 
 
 

78 

 
 
 
 

5 

 
 
 
 

166 

 
 
 
 
 
 
 
 
 
 
 

 
NO 

NO 

NO 

NO 

NO 

NO 

 
 

LM 

 
 
 
 
 

 
LM 

 
 
 
 
 
 
 
 
SM 

 
 
 
 

SM 

 
 
 
 

SM 

  

 TOTAL FOR WINDOWS CARRIED TO SUMMARY     



 

 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 
 
 
 
 
 
 
 

 
A B 

C 

 
 

D 

 
 

E F 

 

 
G 

 
 
 
 
 

H I J 

K L 

 
 
 

 
M 

 
 
N O 

ELEMENT NO. 4:DOORS 

 
Flush Door 

45mm thick solid core flush door to BS 459:Part 2,overall faced on 

both sides with scratch proof laminate to approval with rounded 

and post-formed edges to approval.Samples to be approved before 

mass production. 

Single door overall size 900 x 2400mm high with fanlight 

Ditto overall size 1800 x 2400mm high ditto 

Ditto overall size 800 x 2100mm high ditto 

 
Wrot prime grade Mahogany 

150 x 50mm frame with four labours.Samples to be approved 

before mass production. 

50 x 25mm Architrave 

25x 25mm Quadrant 

Glazing 

4mm Clear sheet glass and glazing 

Glasses fixed with approved metal putty; to steel casement doors 

 
Ironmongery 

Supply and fix the following ironmongery with screws to match 

(Ref. is to Union Catalogue or other equal and approved) 

Three level mortise lock 

Double action floor spring 

100mm steel butt hinges with steel screws 

Aluminium hat and coat hook 

Rubber door stopper 

 
Painting and Decoration 

Prepare and apply three coats oil paint full gloss to Crown Solo or 

other equal and approved to: - 

General surfaces of frames over 200mm but not exceeding 200mm 

girth 

 
Back of wood not exceeding 100 mm girth 

General surfaces; timber doors 

 
 
 
 
 
 
 
 

 
13 

 
3 

 
6 

 
 

 
141 

 
 

141 

 
141 

 
 
 
 

5 

 
 
 
 
 

22 

 
22 

 
38 

 
10 

 
25 

 
 
 
 
 

423 

 
 

141 

 
103 

 
 
 
 
 
 
 
 

 
NO 

NO 

NO 

 
 

LM 

 
 

LM 

LM 

 

 
SM 

 
 
 
 
 

NO 

SETS 

PRS 

NO 

NO 

 
 
 

 
LM 

 
 

LM 

SM 

  

 TOTAL FOR DOORS CARRIED TO SUMMARY     
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ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 
 
 
 
 
 
 

 
A 

 
 
 
 

B C 

 
 
 
 

D E F 

G 

 
 
 
 

H I J 

K 

L 

 
 
 

 
M 

 
 

N 

 
ELEMENT NO. 5:FINISHES 

 
FLOOR FINISHES 

In-situ cement and sand (1:4) screeded beds, with wood floated finish, on 

concrete to receive ceramic tiles in: 

32 mm thick wood floated screed to receive non slip ceramic tiles 

(measured separately) 

 
Approved non-slip ceramic tiles and joint and point with matching 

cement and sand (1:3) mortar as described 

300 x 300 x 8mm thick in staircase landings 

100 x 8mm ceramic tile skirting 

Staircase Finishes 

In-situ cement and sand (1:4) screeded beds, with wood floated finish, on 

concrete to receive ceramic tiles in: 

32 mm thick in staircase landings 

Ditto: 300 mm wide treads 

Ditto: 150 mm high risers 

 
Edges of staircase strings 300mm(extreme)girth including forming 

to profile of risers and treads 

 
Approved non-slip ceramic tiles and joint and point with matching 

cement and sand (1:3) mortar as described 

300 x 300 x 8mm thick in staircase landings 

Ditto; to 150mm high risers 

Ditto; to 300mm wide treads with integral non-slip grooves 

100 x 8mm ceramic tile skirting 

Edges of staircase strings 300mm(extreme)girth including forming 

to profile of risers and treads 

 
In-situ cement and sand (1:3) screeded beds,wood floated finish, on 

concrete 

28mm wood floated to receive terrazo flooring(m.s) in ramp 

landings 

 
Ditto to sloping ramp 

 
 
 
 
 
 
 

 
345 

 
 
 
 

345 

 
128 

 
 
 
 

 
0 

 
0 

 
0 

 
 

0 

 
 
 
 

0 

 
0 

 
0 

 
0 

 
 

0 

 
 
 
 
 

0 

 
 

0 

 
 
 
 
 
 
 

 
SM 

 
 
 
 

SM 

LM 

 
 
 
 

SM 

LM 

LM 

LM 

 
 
 
 

SM 

LM 

LM 

LM 

LM 

 
 
 
 
 

SM 

SM 

  

 Total Carried to Collection     



 

 

ITEM DESCRIPTION  UNIT RATE AMOUNT 

      

 
 
 

B C 

 
 

D 

 
 
 
 
 
 

 
E 

 
 
 
 
 

F 

 
 
 

 
G 

 
 

 
H 

 
 
 
 
 

I 

 
 
 
 
 
 
 
 

J 

 
INTERNAL WALL FINISHES 

13mm thick Cement Sand (1:3) plaster to:- 

Walls, wood floated to receive glazed wall tiles 

 
Ditto but trowelled smooth to concrete and masonry surfaces 

internally 

 
Wall tiling:- 

300 x 250 x 6mm ceramic wall tiles and fix with coloured cement to 

the satisfaction of the Architect including all required labours for 

any identified edges to be rounded 

 

PAINTING AND DECORATING 

Prepare and apply one undercoat and two finishing coats silk 

vinyl emulsion paint on 

General surfaces; plastered walls and concrete surfaces ; internally 

 
 

EXTERNAL WALL FINISHES 

 
19mm thick cement sand (1;3) render as described to: 

To masonry walls and concrete surfaces externally 

 
Prepare and apply one undercoat and two finishing coats silk 

vinyl emulsion paint on 

Rendered surfaces of stone walling and concrete surfaces 

externally. 

CEILING FINISHES 

13mm thick Cement Sand (1:3) plaster to:- 

Soffits of suspended slabs; trowelled smooth(internally & 

externally) 

 
Prepare and apply one undercoat and two finishing coats silk 

vinyl emulsion paint on 

General surfaces; soffits of suspended slabs(internally & externally) 

 
 

Waterproofing 

4 mm Thick modified APP membrane : laid strictly in accordance with 

manufacturer's printed instructions: by an approved Specialist Sub-Contractor 
: joints must be fully sealed and suitable for basement: on screed (measured 

 
 
 

150 

 
 
 

SM 

  

 

785 
 

SM 

 

 
150 

 

 
SM 

 
 

 
785 

 
 

 
SM 

 
 

305 

 
 

SM 

 
 

305 

 
 

SM 

 

400 

 

SM 

 

 
400 

 

 
SM 

separately) : to provide 10 year guarantee :to    

Horizontal membrane to roof bed Including 150mm high skirting 400 SM 

 TOTAL CARRIED TO COLLECTION     

 COLLECTION 

Carried to Collection from Page FF/6 

 
Carried to Collection from Page Above 

    

 TOTAL FOR FINISHES CARRIED TO SUMMARY     
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ELEMENT NO. TITLE PAGE NO.  AMOUNT 

 
 
 

1 

 
2 

 
3 

 
4 

 
5 

 
GRAND SUMMARY 

 
RC SUPERSTRUCTURE 

WALLING 

WINDOWS 

DOORS 

FINISHES 

    

FF/ 1 

  
FF/ 2 

  
FF/ 3 

 
FF/ 4 

  
FF/ 6 

   

TOTAL CARRIED TO GRAND SUMMARY  
 





PROPOSED UPGRADING OF GATUANYAGA DISPENSARY TO LEVEL III STATUS 

GF/1 

 

 

BILL NO. 1 FLOORS (G,1ST) 

 

Item Description Qty Unit Rate Amount 
 Supply, Install, test and commission the     
 following:-   

1.1.00 LIGHTING POINTS   

 Lighting points wired in 1.5mm2 SC CU   

1.1.01 cables drawn in concealed 20mm diameter   

 HG P.V.C. conduits for:-   

 a) One way switching 30 No 
 b) Two way switching 8 No 

 c) Unswitched 5 No 

 
SWITCHES 

  

1.1.02 
10Amps, switch plate as T&G, 

PANASONIC or approved equivalent as 

  

 a) One gang one way’ 15 No 
 b) One gang two way 7 No 
 c) Two gang two way 3 No 

 d) Three gang two way 2 No 

 
LIGTING FITTINGS 

  

1.1.03 
Lighting fittings complete with bulbs or 

tubes as follows:- 

  

 
(a)1200mm, 1x36 Watts fluorescent fitting 

  

 with mirrorbrite Alluminium reflectors 

category 2 Louvres as THORN or approved 
35 No 

 equivalent   

 
(b) 1200mm x 2 x 36 watts ditto 3 No 

 
(c) 600mm, 1x18 Watts fluorescent fitting 

  

 with mirrorbrite Alluminium reflectors 

category 2 Louvres as THORN or approved 
5 No 

 equivalent   

 
(a) standard circular surface luminaire with 

  

 polycarbonate body and white trion,   

1.1.04 
polycarbonate opal diffuser and integral 

control gear or 28 W 2D compact 
4 No 

 fluorescent lamp as THORN St. superclub   

 or approved equivalent   

 (b) 1x15W Compact Fluorescent Bulk head 

fitting as THORN 
5 No 

 SUB TOTAL C/F TO NEXT PAGE     



2 

 

 

 
 

Item Description Qty Unit Rate Amount 

 Sub-total B/F from previous page     

 

 
1.1.05 

 
1x8 Watts, Double sided EXIT emergency 

lighting luminaire as THORN or approved 

equivalent (TYPE EXIT) 

 

 
2 

 

 
No 

  

 

 

1.1.06 

Bedhead unit comprising of 1No 18 Watts 

reading fluorescent light. 1 No. night light, pull 

cord nurse call point, RJ45 Telephone outlet and I 

No 13Amps 240V twin socket outlet as THORN 

or approved equivalent. 

 

 

7 

 

 

No 

 

 

 
1.1.07 

SOCKET OUTLETS AND OTHER POWER 

POINTS 

200X50mm, 3 compartment, 16 WG powder 

coated steel trunking 

 

 

 
45 

 

 

 
LM 

 

 
1.1.08 

13 Amps Socket outlet points wired ring 

comprising of 3x2.5 mm sq. single core PVCI 

copper cables drawn in concealed 25mm HG 

PVC conduits and steel trunking 

 

 
12 

 

 
No 

 

1.1.09 

Hand drier point comprising wiring in 

3x2.5mm2 PVC-SC-CU cables in concealed 

PVC conduits 

 

3 

 

No 

   

 
1.1.10 

20 Amps double pole switches with neon 

indicator as CLIPSAL or approved equivalent 

for item 1.1.09 above 

 
3 

 
No 

   

 

1.1.11 

Sub-mains cables consisting of 4x25mm sq 

+1x16mm sq E.C.C in concealed 50mm 

diameter HG PVC conduits and all other 

accessories 

 

30 

 

LM 

 

 

 
1.1.12 

 

18 SWG surface mounted and spray painted 

Meter board to accommodate 1No. threephase 

tariff Meters and 1No. KPLC outs, 100A TPN 

MCCB and all other necessary accessories to 

KP&L Co. and MOR&PW standard. 

 

 

 
1 

 

 

 
No 

 
1.1.12B 

 
13 Amps Socket outlet 

 
12 

 
No 

 SUB TOTAL     



PROPOSED UPGRADING OF GATUANYAGA DISPENSARY TO LEVEL III STATUS 

GF/3 

 

 

 
 

Item Description Qty Unit Rate Amount 

 SUB-TOTAL B/F FROM PREVIOUS PAGE     

  
Earthing of Meter board with 6mm2 SC Earth 

    

1.1.13 cable and 1500mm long, 12mm diameter earth 1 No. 

 rod.   

 
1.1.14 

a) 35mmsq x 4 core PVC/SWA/PVC cables 

or power distribution 

 
120 

 
LM 

 b)   Tiling with hatari tiles 80 No 

 
1.1.15 

 
750X750X750mm Manholes 

 
4 

 
No 

 
1.1.16 

Trenching for cables in Hard rock to 750mm 

depth and backfiling 

 
125 

 
LM 

 
1.1.17 

Trenching for Cables in soft soil to 750mm 

depth and backfilling 

 
125 

 
LM 

 
Weatherproof metallic cable loop-in box 

  

1.1. 18 complete with all accessories to project 1 No 

 Engineer’s approval   

 
DISTRIBUTION BOARDS 

  

 TP&N, flush mounted distribution boards   

1.1.24 
complete with 100A intergral isolator a HAGER 

or approved equivalent complete with all 

  

 accessories but excluding MCBs   

 
(a) 9 way 1 No 

 (a) 6 way consumer unit 1 No 

1.1.25 MCB’s for item 1.1.25 above 
  

 a) 10A, SP 3 No 

 b) 20A,SP 4 No 

 c) 30A,SP 4 No 

 d) Blanking plates 2 No 

 FLOORS TOTAL CARRIED TO SUMMARY PAGE  

F.3  



 

 

 

 

 
 

BILL NO. 2 – FIRE ALARM SYSTEM 

Item Description Qty Unit Rate Amount 

  
FIRE ALARM SYSTEM 

    

 

 

2.1.1 

Fire Alarm Control Panel (F.A.C.P) power point 

comprising box, completely wired in 3x2.5mm. sq. SC Cu 

cables drawn in 25mm diameter concealed HG PVC 

conduit, compete with piloted, fused, non-switched 20A 

DP connection unit (with neon light) and outlet plate. 

 

 

1 

 

 

No 

 
 

2.1.2 

 

4-zone expandable Fire alarm panel flush mounted on the 

wall complete with 72 hour standby battery as MENVIER 

MF 9304 

 
 

1 

 
 

No 

 
2.1.3 

 

Fire alarm points wired in 3x2.5mm2 Heat resistant SC 

PVC copper cables drawn in concealed HG PVC conduits 

 
9 

 
No 

 
2.1.4 

 
Smoke detectors as MENVIER or approved equivalent 

 
9 

 
No 

 

 
2.1.5 

 

Fire break glass manual call point a MENVIER or 

approved equivalent complete with a packet of 5 spare 

glasses a packet of 5 spare test keys, a spare box and 

hinged cover 

 

 
6 

 

 
No 

 FIRE SYSTEM Total carried to Grand Summary Page  

FSY 1 
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BILL NO. 3 – LIGHTENING PROTECTION 

Item Description Qty Unit Rate Amount 
 LIGHTNING PROTECTION     

 AIR TERMINATION   

 
3.1.2 

Supply and lay 25mmx3mm thick bare copper tape 

as Furse P. NO. TCO30 

 
10 

 
Lm 

 
3.1.3 

State Holdfast saddles as Furse Cat No. HF015 to 

fix the above tape to the roof 

 
9 

 
No 

 
Air termination spike 2000mm by 15mm diameter 

  

3.1.4 copper rod as Furse P. NO RA240 complete with; 2 No 

 copper multiple point as Furse   

 
DOWN WARD CONDUCTOR 

  

 
3.1.5 

Downward conductor comprising 25mm x 3mm 

thick bare copper tape 

 
16 

 
Lm 

 
3.1.6 

Copper square tape clamp for making crossing tape 

joints 

 
2 

 
No 

3.1.7 Copper test clamp as Furse P.NO CN 105 2 No 

 
3.1.8 

Steel conduits 32mm diam. For securing the down 

conductors 

 
5 

 
Lm 

 
EARTHING 

  

 
Earth inspection concrete chamber 300x300x300 

  

3.1.9 mm with an air tight inspection cover to approval 2 No 

 of PEE   

 
16mm nominal diameter by 12500mm threaded 

  

3.1.10 copper bond earth rod as Furse P. NO 310 driven to 2 No 

 ground   

3.1.11 Driving stud 2 No 

 
3.1.12 

Earth electrode to downward conductor copper 

tape clamps as Furse CR 105 

 
2 

 
No 

 
LIGHTENING ARRESTOR TOTAL CARRIED TO SUMMARY PAGE 

 

LT/A 1 
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SUMMARY PAGE 
 

 

ITEM NO. 
 

DESCRIPTION 
 

PAGE 
FOR OFFICIAL 

USE 
 

bq TOTAL 

 
S. 01 

 
FLOORS 

 
F 3 

  

S. 02 FIRE SYSTEM FSY 1 

S. 03 LIGHTENING ARRESTORS LT/A 1 

S. 04 ALLOW 200,000 FOR ICT WORKS 
 

S. 05 ALLOW 50,000 FOR CONTINGENCY 
 

S. 06 ALLOW 100,000 FOR POWER SUPPLY BY KPLC 
 

     

 

 

 

 

 

 

 

 

 
 

MS 1 



 

 

PROPOSED CONSTRUCTION OF INPATIENT WING AT GATUANYAGA HEALTH CENTRE. 

MECHANICAL WORKS 

 Description Unit Qty Rate (Kshs.) Amount (Kshs.) 

 

 

 

 

 

 

 

 

 

 

A 

 

 
 
B 

 

 

 

C 

 

 

 

 
D 

 

 

 

 

 
E 

 

 

 
F 

SANITARY FITTINGS     
Supply, deliver, install and fix the following sanitary fittings   

including all materials and jointing to supply, waste/soil and   

overflow pipes. Duravit products are specified only as indication of   

quality. Equal and approved appliances may be supplied. Where   

trade names are mentioned, the Ref. no is intended only as a guide to   

the type of quality of fittings.   

Water Closet 
  

Closed Couple WC Suite in Vitereous China and approved colour   

comprising of WC bowl, 'P' or 'S' trap connector, heavy duty 

matching seat and cover with metal fixed chrome plated hinges and 
No. 8 

chrome plated push button with all other necessary accessories.   

600 x 35mm stainless steel grab rails (4No.) No. 1 

Toilet roll holder 
  

Toilet roll holder in vitreous china to BS 3402 in white colour of size   

165x165mm and recessed into wall. Toilet roll holder to be as No. 4 

Twyfords "SEMI RECESSED & ORNAMENTAL" accessories   

Hand Driers   

Automatic Hand Drier in white colour, operating on an infra-red   

automatic sensing system with safety cut-out complete with plastic 

rawl plugs and fixing screws. The hand drier to have a heating 
No. 2 

capacity of 1.8 kw and to be of size 270 x 64 x 143mm deep   

Wash Hand Basin   

Pedestal wash hand basin size 575 x 500mm with two tap hole,   

32mm diameter chrome chain waste, chain stay hole, chrome plated   

non-conclusive time delay press, action pillar tap as COBRA model No. 7 

and heavy duty chrome platted bottle trap (32mm 'P' trap) with   

75mm seal. All fittings to be approved.   

Shower fittings   

Shower fittings comprising of stop cock concealed riser pipe and bib No 7 

tap   

Total C/F to collection page 8  



2 

 

 

 

 Description Unit Qty Rate Amount (Kshs.) 

 

 
A 

 

 

 

 
B 

 

 

 

 
C 

 

 

 
D 

 

 
 

E 

 

 

 

 
F 

 

 

 
 
G 

 

 

 

 
H 

 

 

 

 

 

 
I 

 
Soap Dish 

    

wall mounted soap dish, frosted glass in approved colour of size 

140mmx119mm. To be as Duravit toilet accessories 
No. 7 

Wash Hand Basin   

Counter-top wash hand basin size 575 x 500mm with two tap hole,   

32mm diameter chrome chain waste, chain stay hole, chrome plated   

non-conclusive time delay press, action pillar tap as COBRA model No. 9 

and heavy duty chrome platted bottle trap (32mm 'P' trap) with   

75mm seal. All fittings to be approved.   

Robe Hook   

Single chrome robe hooks complete with fixing plates, wall flanges 

and screws as a Jaguar or approved equivalent 
No. 8 

Soap Dispenser   

Soap dispenser, capacity 1.136 litres complete with plastic rawl   

plugs, fixing screws, lock and key complete initial fill of soap gel. 

The soap dispenser to be as ZAPLON'S MARK 7 model, size 125 x 
No. 6 

100 x290mm high or approved equivalent.   

6mm thick polished plate glass, silver backed mirror with bevelled   

edge size 610x497mm plugged and screwed to wall with 4No. No. 4 

Chrome platted.   

Urinals bowls   

Ceramic urinal bowl complete with 40mm heavy duty plastic bottle   

trap and 40mm diameter chrome plated outlet with grating firmly 

fixed on the wall with chrome plated screws. To include 9L 
No. 0 

automatic flash cistern. The fittings to be approved.   

Urinal Bowl Divisions   

Ceramic urinal bowl divisions separating the above described urinal 

bowls fixed firmly on the wall. The fittings are to be approved. 
No. 0 

Kitchen sink   

Double Bowl Double Drainer, (DBDD) stainless steel sink, size   

1500x600mm, bowl size 430x420mm complete with, waste fittings,   

plugs, chain stays and 40mm diameter heavy duty plastic bottle with No. 1 

75mm deep seal complete with a chrome plated swivel action mixer   

trap.   

Lab sink   

Laboratory sink to be 492x419x165mm deep manufactured from   

polypropylene black in colour.The sink to be complete with 38mm   

diameter BSP waste,and black nut,Butyl rubber gasket,Water taps to 

be as Laboratory sink two-way mounting fitting tap with inlets 
No. 2 

concealed supply,one swivel outlet with nozzle as Vultex Labline   

equipment. All fittings to be approved.   

Total C/F to collection page 8  



 

 

 

 Description Unit Qty Rate Amount (Kshs.) 

 

 

 

 

 
A 

 

 

 

 

 

 

 

 

 
B 

 
Combined slop hopper sink and drainer 

    

Slop hopper, sink and drainer with disposal unit assembly 

comprising Dee right hand slop hopper with sink in stainless steel, P 

trap, concealed high level duct cistern and cover, 9 litre capacity with 

Freeflo plastics syphon fittings, 1/2 inch microvalve high pressure 

ballvalve, side supply, 3/4 inch side overflow, lever extended 

through wall with chain plastics flushpipe. To be as armitage shanks 

DHSS HTM64 or equal and approved 

 

 

 
Set 

 

 

 
1 

 

Cleaner Sink 
  

Heavy duty sink size 465 x 410 x 285mm deep in enamelled fireclay 

complete with hardwood pad on the front edge and fitted bucket 

stainless steel grating and 20mm chrome plated wall mounted 

inclined bricon tap, chrome plate chain and rubber stopper and heavy 

gauge 40mmn chrome plated bottle trap, stainless steel legs and 

bearers and 32mm grid waste fitting. All fittings to be approved. 

 

 
 

No. 

 

 
 

1 

Total C/F to collection page 8  
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 Description Unit Qty Rate Amount (Kshs.) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

A 

B 

D 

E 

F G 

 

 
H I 

J 

K 

M 

N 

 
 
O 

P 

Q 

R 

S T 

 

 
U 

V 

W 

X 

Y 

Z 

 

INTERNAL PLUMBING WORKS 

    

Supply, deliver and install pipes, tubing and fittings as described and   

shown on drawings. The pipes shall PPR pipes where exposed to   

adverse weather conditions and all conforming to the current   

European standards for PPR installations and to the Engineers   

approval, pipe jointing shall be by polyfusion or use of electric   

coupling. rates must allow for all metal/plastic threaded adaptors   

where required for the connection of sanitary fixtures, valves   

sockets, sliding and fixed joints etc. as required in the running   

lengths of pipe work and also where necessary, for pipe fixing clips,   

holder bats plugged and screwed for proper and satisfactory   

functioning of the system. The pipes will be pressure tested before   

the plastering of wall commences and as per the manufacturers   

recommended testing pressure.   

PPR 
  

63mm diameter pipe work Lm 30 

50mm -ditto- Lm 38 

20mm -ditto- Lm 138 

25mm -ditto- Lm 150 

40mm -ditto- Lm 30 

32mm -ditto- Lm 45 

Bends 
  

20mm Diameter Bend No. 48 

25mm Diameter Bend No. 20 

32mm Diameter Bend No. 10 

40mm -ditto- No. 8 

50mm -ditto- No. 8 

63mm -ditto- No. 8 

Tees 
  

63 equal tee No. 5 

50 equal tee No. 10 

40 -ditto- No. 10 

32 -ditto- No. 15 

25 -ditto- No. 28 

20 -ditto- No. 8 

Reducers 
  

63x50 -ditto- No. 5 

63x32 -ditto- No. 3 

63x25 -ditto- No. 3 

50x40 -ditto- No. 8 

50x32 -ditto- No. 5 

50x25 -ditto- No. 5 

Total C/F to collection page 8  



 

 

 

 Description Unit Qty Rate Amount (Kshs.) 

 
 

A 

B 

C 

D 

E 

 
 

F G 

 

 

 

 
H 

 

 
I J 

K 

L 

 
 
M 

 

 
N 

O 

P 

Q 

R 

 

 

 

 

 
 

S 

 

 

 

 

 

 
 

T 

 

 

U 

 
Reducers 

    

40x32 -ditto- No. 3 

40x25 -ditto- No. 3 

32x25 -ditto- No. 13 

32x20 -ditto- No. 13 

25x20 -ditto- No. 30 

Threaded Fittings 
  

20mm diameter male/female threaded 90° elbow No. 75 

50mm diameter male/female threaded 90° elbow No. 5 

Valves 
  

63mm dia. Approved medium pressure screw down full way non-   

rising stem wedge gate valve to BS 5154 or series b rating, with   

wheel and head joints to steel tubing and complete with male No. 1 

threaded transition fittings. The gate valve to be as "Pegler" or   

approved equivalent   

50mm -ditto- No. 2 

40mm -ditto- No. 2 

32mm -ditto- No. 1 

25mm -ditto- No. 2 

Non-Return Valve 
  

25mm ditto No 2 

Unions 
  

63mm diameter union No 2 

50mm ditto No 4 

40mm ditto No 4 

32mm ditto No 2 

25mm ditto No 7 

Water storage tank - Roof tank 
  

Supply and install water storage tanks of capacity 5000 litres made   

of plastic of dimensions 2.4m diameter and 1.25m height as Rotor or   

equivalent approved. The tank shall be complete with inlet, outlet,   

overflow and drain connection. It should have a 20mm diameter 

medium ball valve with silencer pipe, bronze lever and copper float 
No. 2 

all as "Glenfield or approved equivalent. The tank shall be firmly   

supported in the roof at high level. Mounted on a plynth for as   

approved   

Water Meter and Water Connection 
  

Allow for water connection to local council mains and 32mm water   

meter as ‘Kent’ or approved equivalent complete with water Item 1 

connection charges.   

Pressure testing and commissioning the internal drainage 

installations 

 

Item 
 

1 

Total C/F to collection page 8  
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 Description Unit Qty Rate Amount (Kshs.) 

 

 

 

 

 

 

 

 

 

 

 

A 

B 

C 

D 

E F 

 
 
G 

H 

I J 

 
 
K 

L 

M 

 
 
N 

O 

P 

Q 

 
 
R S 

 
 

T 

U 

V 

W 

INTERNAL FOUL DRAINAGE     

Supply, deliver and install the following UPVC, MUPVC, soil and   

waste system respectively to B.S 5255 with fittings fixed to   

manufacturers printed instructions and manufactured by reputable   

manufacturers. Tenderers must allow in their pipework prices for all   

the couplings, clippings, connectors, joints etc. as required in the   

running lengths of pipework and allow for connection to the nearest   

manholes and also where necessary, for pipe fixing clips, holder bats   

plugged and screwed for the proper and satisfactory functioning of   

the system.   

UPVC and MUPVC Soil and Waste   

150mm diameter Heavy gauge golden brown UPVC pipe Lm 450 

100mm diameter Heavy gauge golden brown UPVC pipe Lm 300 

100mm diameter Heavy gauge grey UPVC pipe Lm 300 

50mm -ditto- Lm 150 

40mm -ditto- Lm 100 

32mm -ditto- Lm 60 

Bends 
  

100mm diameter bend with access No. 40 

50mm diameter sweep bend No. 20 

40mm diameter sweep bend No. 128 

32mm diameter sweep bend No. 128 

Tees 
  

50mm diameter sweep tee No. 25 

40mm diameter sweep tee No. 60 

32mm diameter sweep tee No. 128 

Reducing Socket 
  

100 x 50 reducing socket No. 20 

50x40 reducing socket No. 15 

40 x 32 reducing socket No. 20 

100mm diameter WC connector No. 7 

Traps 
  

100 x 50mm diameter four way floor trap and grating No. 13 

Standard 300 x 300 x 450mm masonry gully trap complete with 

125mm reinforced concrete cover 
No. 3 

Weathering slates and vent cowls 
  

100mm weathering slate and apron No. 5 

100mm vent cowl No. 5 

Inspection channel complete with heavy duty cover (600 x 450 mm) No. 5 

Testing and commissioning the internal drainage installations Item 1 

Total C/F to collection page 8  



 

 

FIRE FIGHTING INTALLATION 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

A 

 

 

B 

 

 
C 
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FIRE FIGHTING EQUIPMENT 

    

Supply, deliver and install the following fire fighting equipment in   

the position indicated on the contract drawing or as shall be   

instructed by the Engineer. Supply and install the following fire   

fighting equipment as described and shown on the drawings.   

Tenderers should allow for all fittings, joints, couplings including   

unions and clamps where necessary for the proper functioning of the   

installation when pricing.   

Portable fire extinguishers 
  

Supply, deliver, install, test and commissioning of the following   

portable fire extinguishers and conforming to BS EN 3/ BS 1449   

 

9 litres water/carbon dioxide gas portable fire extinguisher complete 

with pressure gauge, initial charge and mounting brackets 

 
No. 

 
4 

5kg carbon dioxide gas portable fire extinguisher complete with 

pressure gauge, initial charge and mounting brackets 

 
No. 

 
4 

9kg chemical powder portable fire extinguisher complete with 

pressure gauge, initial charge and mounting brackets 

 

No. 
 

4 

Manual alarm bell 
  

9" (225mm) manual operated alarm bell (gong) fire blanket made of   

cloth woven with pre-asbestos yarn or any other fire proof material No. 2 

and to measure 1800 x 1210mm   

Fire Blanket 
  

It shall be fitted with special tapes folded so as to offer instantaneous 

single action to release blanket from storing jacket BS 1721 
No. 2 

Fire Notices 
  

Allow for fire signage for the hose reel system, fire exits, fire   

instructions and must include fire assembly point as described in the Item 1 

particular specifications and to the Project Engineer's approval   

Total C/F to collection page 8  
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COLLECTION PAGE FOR SANITARY FITTINGS, PLUMBING, DRAINAGE AND FIRE PROTECTION 

SERVICES 
 

Ite 

m 
Description Amount (Ksh) 

 

1 
 

Total Carried Forward from Page 1 

 

2 Total Carried Forward from Page 2 

3 Total Carried Forward from Page 3 

4 Total Carried Forward from Page 4 

5 Total Carried Forward from Page 5 

6 Total Carried Forward from Page 6 

7 Total Carried Forward from Page 7 

 Total for Sanitary fittings, Plumbing, Drainage and Fire Protection services Carried forward 

to Main Summary page 9 

 



 

 

 
 

PROPOSED UPGRADING OF GATUANYAGA DISPENSARY TO LEVEL III STATUS MEDICAL 

GAS PIPING SYSTEM 
 

Item Description Qty Unit 
Rate 

(Kshs) 
Total 

 

 

 

 

 
A 

 

 

 

 

 
B 

 

 

 

J K 

L M 

N N 

 

O O 

P Q 

R S 

 
MONITORING EQUIPMENT 

AREA ALARM SYSTEM 

Medical Gas Area Alarm, complete with pressure switches, 

LCD panel, high and low-flow/pressure alarms, visual and 

audio alarms and indicators, and all other accessories 

necessary for proper functioning. Alarm to be for 2 No. gases 

and to be as Beacon Medaes Medipoint 26 or an approved 

equivalent. 

 

TERMINAL UNITS 

Oxygen terminal units 

 
DISTRIBUTION SYSTEM 

Copper Pipes 

42 mm diameter grease free copper pipes suitable for medical 

gases installations 

35 mm diameter grease free copper pipes suitable for medical 

gases installations 

28 mm diameter grease free copper pipes suitable for medical 

gases installations 

22 mm diameter grease free copper pipes suitable for medical 

gases installations 

15 mm diameter grease free copper pipes suitable for medical 

gases installations 

12 mm diameter grease free copper pipes suitable for medical 

gases installations 

 
BRACKETS/ SANDLES 

12 mm hospital brackets/sandles 

15 mm hospital brackets/sandles 

22mm hospital brackets/sanddles 

28mm hospital brackets/sanddles 

35mm hospital brackets/sanddles 

42mm hospital brackets/sanddles 

 

 

 

 

 
1 

 

 

 

 

 
18 

 

 

 

6 

 
2 

 
20 

 
34 

 
55 

 
75 

 

 

150 

110 

67 

39 

4 

12 

 

 

 

 

 
No 

 

 

 

 

 
No 

 

 

 

LM 

LM 

LM 

LM 

LM 

LM 

 

No 

No 

No 

No 

No 

No 

  

Total carried to main summary page 5  



 

 

 
 

Item Description Qty Unit 
Rate 

(Kshs) 
Total 

 

 
A B 

C D 

D I 

 

 
P Q 

R S 

T 

 
Adaptors/Connectors 

15 x 12mm adaptors/connectors 

22 x 15mm adaptors/connectors 

28 x 22mm adaptors/connectors 

35 x 28mm adaptors/connectors 

42 x 28mm adaptors/connectors 

42 x 35mm adaptors/connectors 

 
Coupling /sockets 

15mm degreased socket/coupling 

22mm –degrease sockets/coupling 

28mm –degrease sockets/coupling 

35mm –degrease sockets/coupling 

42mm –degrease sockets/coupling 

 

 
30 

10 

5 

3 

3 

2 

 

 
14 

9 

5 

1 

2 

 

 
No 

No 

No 

No 

No 

No 

 

 
No 

No 

No 

No 

No 

  

Total carried to main summary page 5  



 

 

 
 

Item Description Qty Unit 
Rate 

(Kshs) 
Total 

 
C D 

E F 

G 

 

 
H H 

I J 

K L 

 

 
Q R 

S T 

U 

 

 

V 

 

 

 

 
W 

Equal Tees 

42mm diameter tee 

35mm diameter tee 

28mm diameter tee 

22mm diameter tee 

15mm diameter tee 

 
Bends/Elbows 

12 mm diameter bend/elbow 

15 mm diameter bend/elbow 

22 mm diameter bend/elbow 

28 mm diameter bend/elbow 

35 mm diameter bend/elbow 

42 mm diameter bend/elbow 

 
VALVES 

42mm ditto 

35mm ditto 

28mm ditto 

22mm ditto 

15mm ditto 

 
Copper Sleeves 

Allow for copper sleeves for all pipes passing in floors, walls 

and partitions. 

 
Identification of Pipelines 

Allow for permanent and temporary identification of 

pipelines, valves and ends in accordance to particular 

specifications described. 

 
3 

1 

5 

10 

20 

 

 
30 

5 

3 

3 

1 

1 

 

 
2 

1 

3 

5 

3 

 

 

2 

 

 

 

 
2 

 
No 

No 

No 

No 

No 

 

 
No 

No 

No 

No 

No 

No 

 

 
No 

No 

No 

No 

No 

 

 

Item 

 

 

 

 
Item 

  

Total carried to main summary page 5  



 

 

 
 

Item Description Qty Unit 
Rate 

(Kshs) 
Total 

 

 

A 

 

 

 

C 

 

 

 

 

 
E 

 
Painting and Marking 

Allow for painting and marking of all pipes and fittings in 

accordance to particular specifications described. 

 
Purging 

Allow for flushing the whole system with the medical gases 

in accordance with HTM 02-01 and to the satisfaction of the 

Engineer. 

 
Testing and Commissioning 

Allow for testing and commissioning of the entire medical 

gas pipeline system for the previously installed and the new 

installations in accordance with the Particular Specifications ( 

Form E-1 to E-17) and to the satisfaction of the Project 

Engineer. 

 

 

2 

 

 

 

1 

 

 

 

 

 
1 

 

 

Item 

 

 

 

Item 

 

 

 

 

 
Item 

  

Total carried to main summary page 5  



 

 

 
 

 

MAIN SUMMARY 

Item Description Amount 

 
1 

 
Total carried forward from page 1 

 

2 Total carried forward from page 2 

3 Total carried forward from page 3 

4 Total carried forward from page 4 

Total for medical gas piping system  



 

 

 
 

GRAND SUMMARY 

 
Description 

Amount 

(Kshs.) 

 
1 

 
Preliminaries carried Forward from Page 

 

2 Total for Sanitary Fittings, Plumbing, Drainage and Fire Protection Services 

3 Total for medical gas piping system 

4 Allow 400,000 provisional Sum For solar Hot Water Heating System 

5 Allow 100,000 For CONTINGENCY 

TOTAL  

 

Amount in Words: ……………………………………………………………………………… 

 
…………………………………………………………………………………………..……….. 

Tenderer’s Name and Stamp: …………………………………………………………………… 

Sub contract period. …………………………………………………………………….. Weeks 

Signature Date: …………………………… 

PIN NO. ……………………………… VAT CERTIFICATE No. .…………….….…………. 

(Provide copy) (Provide copy) 

 

 
Witness Address: ……………………………… 

 
Signature Date: ………………….……………. 



 

 

PROPOSED UPGRADING OF GATUANYAGA DISPENSARY TO LEVEL III STATUS 
 

 
 

ITEM DESCRIPTION AMOUNT 

  
INPATIENT WING SUMMARY 

 

 

1 

 

GROUND FLOOR WORKS FROM PAGE GF/13 

2 FIRST FLOOR WORKS FROM PAGE FF/9 

3 ELECTRICAL WORKS 

4 MECHANICAL WORKS FROM MG/5 

TOTAL CARRIED TO GRAND SUMMARY  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

Inpatient Summary IW/1 





 

 

 
 

Item 
 

Description 

 

Qty 

 

Unit 

 

Rate 

 

Amount (Kshs) 

 

 

 

 

 

 

 

 

 

 
 

A 

 

 

 

 

 
B 

 

 

 

 

C 

PROPOSED RENOVATION OF GATUANYAGA 

DISPENSARY. 

    

OUTPATIENT BLOCK 
  

External Plaster And Paint. 
  

 

12mm (minimum) two-coat lime render, with steel trowelled 

finish including anticracking mesh where neccessary to joints as 

described to (Rate to include hacking existing masonry walling 

and disposing debris as directed by the project manager) :- 

Stone walls /concrete surfaces 

 

 

 

 
175 

 

 

 

 
Sm 

Painting and decorating 

Prepare including scrubing off the existing paper and sanding 

off the surface smooth, and apply three coats plastic emulsion 

paint or other and approved 

  

Plastered walls and beams externally 175 Sm 

Wirescrub existing paintings and prepare and apply one 

undercoat and two coats of first quality plastic emulsion paint or 

equal and approved to:- 

  

Existing wall surfaces internally 344 Sm 

 TOTAL FOR PAINTING WORKS CARRIED TO 

COLLECTION 

    



 

 

 
 

Item 
 

Description 

 

Qty 

 

Unit 

 

Rate 

 

Amount (Kshs) 

 

 

 
A 

 

 

 

 

 
B 

C 

 

 

 

 

 

 
D 

 

 
E 

 
F G 

H 

 

Roofing 

    

Patch up and seal leaking areas with approved waterproof filler 
  

to satisfaction of the Project Manager  Item 

 
Scrub the existing roof surface; Prepare and apply three coats 

  

of gulvanised gun spray paint or other equal and approved to:-   

Roofing sheets 288 Sm 

Fascia Board 78 Lm 

Rain water goods 
  

Prepainted 22G galvanised steel/aluzinc rainwater goods 
  

with lapped, rivetted and soldered joints or seams including   

all labours:-   

150 x 125mm Box eaves gutter: fixed to fascia with and 
  

including steel flat brackets at 600mm (maximum) centres: holes   

for down pipes as necessary; 53 Lm 

110mm P.V.C downpipe fixed with and including holderbats 
  

plugged and screwed to walls 12 Lm 

Extra over ditto for 800 mm swan neck offset 4 No. 

Ditto for shoe 4 No. 

Ditto for closed ends 4 No. 

 TOTAL FOR ROOFING CARRIED TO COLLECTION     



 

 

 
 

Item 
 

Description 

 

Qty 

 

Unit 

 

Rate 

 

Amount (Kshs) 

 

 

 

 

 

 
A 

 

 

 

 

B 

 

 

 

 

 

 
C 

 

 

 

 

D 

 

 

 

 

E 

 

 

 

 

F G 

H 

 

OPENINGS 

    

GLAZING 
  

5mm Thick clear glass and glazing to framed louvre windows 
  

Glass louvres size 900 x 250mm high 30 No. 

Wirescrub existing paintings; prepare surfaces and apply three 
  

coats of first quality approved gloss oil paint to mild steel metal   

surfaces; to approval to:-   

Window grills and general window surfaces 58 Sm 

DOORS 
  

45mm thick solid core flush door to BS 459:Part 2,overall faced 
  

on both sides with mahogany veneer to approval with rounded   

and post-formed edges to approval.   

Single door overall size 800 x 2100mm high 3 NO. 

Wirescrub existing paintings; prepare surfaces and apply three 
  

coats of first quality approved gloss oil paint to mild steel metal   

surfaces; to approval to:-   

General door surfaces 26 Sm 

Wirescrub existing paintings; prepare surfaces and apply three 
  

coats of polyurethane clear lacquer or other equal approved on   

timber surfaces; to approval to:-   

Generally on doors 26 Sm 

Supply and fix the following quality ironmongery as "UNION" 
  

or other equal and approved with matching screws:-   

 

100mm steel butt hinges with steel screws 

 

5 

 

PRS 

3 Lever mortice door lock complete with lever furniture 6 No. 

Approved plastic Rectangular 300 x 100mm door signage as 
  

"GENTS, LADIES, ROOM NO… etc 7 No. 

 TOTAL FOR OPENINGS CARRIED TO COLLECTION     



 

 

 
 

Item 
 

Description 

 

Qty 

 

Unit 

 

Rate 

 

Amount (Kshs) 

 

 

 

A 

 

 
B 

 

 

 

 
C D 

 
FINISHES 

    

Allow for replacement of the wornout ceiling board with 9mm 

thick chipboard to existing timber brandering to project 

manager's approval 

 

 
70 

 

 
Sm 

Allow for replacement of 75 x 25mm sawn cypress timber 

moulded cornice 

 
65 

 
Lm 

Ceiling Surfaces 

Prepare and apply three coats silk vinyl matt emulsion paint or 

other and approved to; 

Ceiling surfaces 

 

 

 
210 

 

 

 
Sm 

Timber cornices not exceeding 100mm girth 130 Lm 

 TOTAL FOR FINISHES CARRIED TO COLLECTION     



 

 

 
 

Item 
 

Description 

 

Qty 

 

Unit 

 

Rate 

 

Amount (Kshs) 

  

OUTPATIENT BLOCK COLLECTION 

    

1.0 Painting and Decorations 

 

2.0 
 

Roofing 

 

3.0 

 

Openings 

 

4.0 

 

Finishes 

 

TOTAL FOR M.C.H/F.P CARRIED TO SUMMARY 
 



 

 

 
 

 

Item 
 

Description 

 

Qty 

 

Unit 

 

Rate 

 

Amount (Kshs) 

 

 

 

 

 

 

 

 

 
 

A 

 

 

 

 

 
B 

 

 

 

 

C 

 

 

 

 

 

 
 

D 

 
 

MATERNITY 

    

External Plaster And Paint. 
  

 

12mm (minimum) two-coat lime render, with steel trowelled 

finish including anticracking mesh where neccessary to joints as 

described to (Rate to include hacking existing masonry walling 

and disposing debris as directed by the project manager) :- 

Stone walls /concrete surfaces 

 

 

 

 
186 

 

 

 

 
Sm 

Painting and decorating 

Prepare including scrubing off the existing paper and sanding 

off the surface smooth, and apply three coats plastic emulsion 

paint or other and approved 

  

Plastered walls and beams externally 186 Sm 

Wirescrub existing paintings and prepare and apply one 

undercoat and two coats of first quality plastic emulsion paint or 

equal and approved to:- 

  

Existing wall surfaces internally 466 Sm 

Walkway to Maternity 
  

Wirescrub existing paintings and prepare and apply one 

undercoat and two coats of first quality gloss paint or equal and 

approved to:- 

  

General steel surfaces on columns exceeding 100mm but not 

exceeding 200mm girth 

 
37 

 
Lm 

 TOTAL FOR PAINTING WORKS CARRIED TO 

COLLECTION 

    



 

 

 
 

 

Item 
 

Description 

 

Qty 

 

Unit 

 

Rate 

 

Amount (Kshs) 

 

 

 
A 

 

 

 

 

 
B 

C 

 

 

 

 

 

 
D 

 

 
E 

 
F G 

H 

 

Roofing 

    

Patch up and seal leaking areas with approved waterproof filler 
  

to satisfaction of the Project Manager  Item 

 
Scrub the existing roof surface; Prepare and apply three coats 

  

of gulvanised gun spray paint or other equal and approved to:-   

Roofing sheets 215 Sm 

Fascia Board 52 Lm 

Rain water goods 
  

Prepainted 22G galvanised steel/aluzinc rainwater goods 
  

with lapped, rivetted and soldered joints or seams including   

all labours:-   

150 x 125mm Box eaves gutter: fixed to fascia with and 
  

including steel flat brackets at 600mm (maximum) centres: holes   

for down pipes as necessary; 33 Lm 

110mm P.V.C downpipe fixed with and including holderbats 
  

plugged and screwed to walls 12 Lm 

Extra over ditto for 800 mm swan neck offset 4 No. 

Ditto for shoe 4 No. 

Ditto for closed ends 4 No. 

 TOTAL FOR ROOFING CARRIED TO COLLECTION     



 

 

 
 

 

Item 
 

Description 

 

Qty 

 

Unit 

 

Rate 

 

Amount (Kshs) 

 

 

 

 

 

 

 

A 

 

 

 

 

 
B 

 

 
C 

 

 

 

 

 

 
 

D 

 

 

 

E 

 

 

 
 

F G 

H 

J 

 

OPENINGS 

    

WINDOWS 
  

GLAZING 
  

5mm Thick clear glass and glazing to steel casement windows   

Window panes in 0.1 square meters but not exceeding 0.5 square 
  

meters 4 SM 

Wirescrub existing paintings; prepare surfaces and apply three 
  

coats of first quality approved gloss oil paint to mild steel metal   

surfaces; to approval to:-   

Window grills and general window surfaces 108 Sm 

TINT FILM 
  

Supply and install approved tint film to clear glass window   

panes 33 Sm 

DOORS 
  

Painting and Decoration 
  

Wirescrub existing paintings; prepare surfaces and apply three   

coats of first quality approved gloss oil paint to mild steel metal   

surfaces; to approval to:-   

General door surfaces 26 Sm 

Wirescrub existing paintings; prepare surfaces and apply three 
  

coats of Ffirst quality gloss paint or other equal approved on   

timber surfaces; to approval to:-   

Generally on doors 57 Sm 

Supply and fix the following quality ironmongery as "UNION" 
  

or other equal and approved with matching screws:-   

3 Lever mortice door lock complete with lever furniture 7 No. 

Toilet indicator lock 4 No. 

Stainless steel kickplate size 800 x 300mm to timber doors 4 No. 

Approved plastic Rectangular 300 x 100mm door signage as 
  

"GENTS, LADIES, ROOM NO… etc 9 No. 

 TOTAL FOR OPENINGS CARRIED TO COLLECTION     



 

 

 
 

 

Item 
 

Description 

 

Qty 

 

Unit 

 

Rate 

 

Amount (Kshs) 

 

 

 
 

A 

 

 
B C 

D 

 

 

 

 

E F 

 

 
 

G 

 
FINISHES 

    

 
Carefully take down damaged existing celing board with and 

  

including timber cornice and store or dispose as directed 38 Sm 

Supply and fix 9mm Thick chipboard nailed to existing timber 
  

brandering 38 Sm 

75 x 25mm sawn cypress timber moulded cornice 60 Lm 

Extra; access panels 600 x 600mm, 50 x 50mm softwood 
  

framing all round; fixing with chromium plated screws and cup   

washers 1 No. 

Ceiling Surfaces 
  

Prepare and apply three coats silk vinyl matt emulsion paint or   

other and approved to;   

Ceiling surfaces 150 Sm 

Timber cornices not exceeding 100mm girth 178 Lm 

WAITING BENCHES 
  

1200X600mm high bench fabricated from Sawn 
  

hardwood timber planks on steel supports bolted to 8 No. 

concrete slab and stained to approval   

 TOTAL FOR FINISHES CARRIED TO COLLECTION     
 



 

 

 
 

 

Item 
 

Description 

 

Qty 

 

Unit 

 

Rate 

 

Amount (Kshs) 

  

 
 

MATERNITY BLOCK COLLECTION 

    

1.0 Painting and Decorations 

 

2.0 
 

Roofing 

 

3.0 

 

Openings 

 

4.0 

 

Finishes 

 

TOTAL FOR MATERNITY RENOVATIONS CARRIED TO SUMMARY 
 



 

 

 
 

 

Item 
 

Description 

 

Qty 

 

Unit 

 

Rate 

 

Amount (Kshs) 

 

 

 

 

 

 

 

 

 
 

A 

 

 

 

 

 
B 

 

 

 

 

C 

 

 

 

 

 

 
 

D 

 
 

KITCHEN 

    

External Plaster And Paint. 
  

 

12mm (minimum) two-coat lime render, with steel trowelled 

finish including anticracking mesh where neccessary to joints as 

described to (Rate to include hacking existing masonry walling 

and disposing debris as directed by the project manager) :- 

Stone walls /concrete surfaces 

 

 

 

 
81 

 

 

 

 
Sm 

Painting and decorating 

Prepare including scrubing off the existing paper and sanding 

off the surface smooth, and apply three coats plastic emulsion 

paint or other and approved 

  

Plastered walls and beams externally 81 Sm 

Wirescrub existing paintings and prepare and apply one 

undercoat and two coats of first quality plastic emulsion paint or 

equal and approved to:- 

  

Existing wall surfaces internally 112 Sm 

Corridor 
  

Wirescrub existing paintings and prepare and apply one 

undercoat and two coats of first quality gloss paint or equal and 

approved to:- 

  

General steel surfaces on columns exceeding 100mm but not 

exceeding 200mm girth 

 
20 

 
Lm 

 TOTAL FOR PAINTING WORKS CARRIED TO 

COLLECTION 

    



 

 

 
 

 

Item 
 

Description 

 

Qty 

 

Unit 

 

Rate 

 

Amount (Kshs) 

 

 

 
A 

 

 

 

 

 
B 

C 

 

 

 

 

 

 
D 

 

 
E 

 
F G 

H 

 

Roofing 

    

Patch up and seal leaking areas with approved waterproof filler 
  

to satisfaction of the Project Manager  Item 

 
Scrub the existing roof surface; Prepare and apply three coats 

  

of gulvanised gun spray paint or other equal and approved to:-   

Roofing sheets 54 Sm 

Fascia Board 35 Lm 

Rain water goods 
  

Prepainted 22G galvanised steel/aluzinc rainwater goods with 
  

lapped, rivetted and soldered joints or seams including all   

labours:-   

150 x 125mm Box eaves gutter: fixed to fascia with and 
  

including steel flat brackets at 600mm (maximum) centres: holes   

for down pipes as necessary; 23 Lm 

110mm P.V.C downpipe fixed with and including holderbats 
  

plugged and screwed to walls 12 Lm 

Extra over ditto for 800 mm swan neck offset 4 No. 

Ditto for shoe 4 No. 

Ditto for closed ends 4 No. 

 TOTAL FOR ROOFING CARRIED TO COLLECTION     



 

 

 
 

 

Item 
 

Description 

 

Qty 

 

Unit 

 

Rate 

 

Amount (Kshs) 

 

 

 

 

 

 
A 

 

 

 

 

 

 

 

 
B 

 

 

 

 

C 

 

 

 

 

D 

 

OPENINGS 

    

Wirescrub existing paintings; prepare surfaces and apply three 

coats of first quality approved gloss oil paint to mild steel metal 

surfaces; to approval to:- 

  

Window grills and general window surfaces 11 Sm 

DOORS 
  

Painting and Decoration 
  

Wirescrub existing paintings; prepare surfaces and apply three 

coats of first quality approved gloss oil paint to mild steel metal 

surfaces; to approval to:- 

  

General door surfaces 13 Sm 

Wirescrub existing paintings; prepare surfaces and apply three 

coats of first quality gloss paint or other equal approved on 

timber surfaces; to approval to:- 

  

Generally on doors 9 Sm 

Supply and fix the following quality ironmongery as "UNION" 

or other equal and approved with matching screws:- 

  

 

3 Lever mortice door lock complete with lever furniture 

 

1 

 

No. 

 TOTAL FOR OPENINGS CARRIED TO COLLECTION     



 

 

 
 

 

Item 
 

Description 

 

Qty 

 

Unit 

 

Rate 

 

Amount (Kshs) 

 

 
 

A 

 
 

B 

 

 

 

C D 

 

 

 

 
 

E 

 

 
F 

 
 

G 

 

 
 

H J 

K 

 

 

 

L 

 

 
M 

 
FINISHES 

    

Allow for replacement of the wornout ceiling board with 9mm   

thick chipboard to existing timber brandering to project   

manager's approval 7 Sm 

75 x 25mm sawn cypress timber moulded cornice 10 Lm 

Ceiling Surfaces 
  

Prepare and apply three coats silk vinyl matt emulsion paint or   

other and approved to;   

Ceiling surfaces 41 Sm 

Timber cornices not exceeding 100mm girth 39 Lm 

WORKTOP 
  

Walling in machine cut stone from an approved quarry bedded   

and jointed in gauged mortar (1:3) with and including 20mm   

hoop iron reinforcement in other alternate course as described   

in:-   

100mm Thick dwarf walling to receive plaster and paint finish   

(m.s) 2 Sm 

Cement and sand (1:3) screed as described 
  

15mm Thick plaster to wall surfaces 2 Sm 

Reinforced Concrete 1:2:4 
  

75mm Thick worktop including fabric mesh 2 Sm 

Sawn formwork as described to:- 
  

Edge of suspended slab n.e 100mm high 4 Lm 

Soffits of suspended slab 2 Sm 

Box formwork for opening for double kitchen sink size 1500 x 
  

600mm 1 No. 

Worktop finish 
  

10mm thick approved granito tiles on worktop surfaces jointed 
  

and pointed in matching cement and grout 2 Sm 

Allow for the repair MDF doors in low level shelves including 
  

all necessary iron monger to Project Manager's Approval   

(Approx. 5 LM)  ITEM 

 TOTAL FOR FINISHES CARRIED TO COLLECTION     



 

 

 
 

 

Item 
 

Description 

 

Qty 

 

Unit 

 

Rate 

 

Amount (Kshs) 

  

 
 

KITCHEN BLOCK COLLECTION 

    

1.0 Painting and Decorations 

 

2.0 
 

Roofing 

 

3.0 

 

Openings 

 

4.0 

 

Finishes 

 

TOTAL FOR KITCHEN CARRIED TO SUMMARY 
 



 

 

 
 

 

Item 
 

Description 

 

Qty 

 

Unit 

 

Rate 

 

Amount (Kshs) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
A 

 

 
B 

 

 
 

C 

 

 
D 

 
 

E 

 

 

 
F 

ABLUTION BLOCK     

DEMOLITONS 
  

Generally for all demolitions and alterations; 
  

Hand over in good condition all salvaged material to the Client   

stores or dispose as directed by the Project Manager, and make   

good by re- plastering/re-screeding/re-painting/ re-tiling,   

remedying or otherwise re- instating all disturbed surfaces to   

original and cleaning and carting away all arising debris to the   

satisfaction of the Project Manager.   

Generally for all refurbishment works 
  

Properly prepare the surfaces by stiff wire brushing/ scraping, 
  

filling up, priming, or otherwise preparing all   

affected surfaces to receive new finish and cleaning and carting   

away all arising debris; to the satisfaction of the Project   

Manager.   

Site Clearance 
  

Cut down trees, split into small pieces, grub up roots and   

backfill resultant excavation with approved material; dispose   

resultant material as directed by Project Manager   

Trees girth over 1200mm but not exceeding 1800mm 10 NO. 

Ceiling 
  

Carefully take down existing ceiling board with and including   

timber cornice and store or dispose as directed 47 Sm 

Floor 
  

Carefully remove existing floor tiles and cart away all arising   

debris 47 Sm 

Roofing 
  

Carefully take down defective roofing sheets to be replaced 22 Sm 

Patch up and seal leaking areas with approved waterproof filler, 
  

scrub roof surfaces and repaint with three coats first quality   

roofing paint 46 Sm 

Wall 
  

Carefully remove existing wall tiles and cart away all arising   

debris 12 Sm 

  
TOTAL FOR DEMOLITIONS CARRIED TO SUMMARY 

    



 

 

 
 

 

Item 
 

Description 

 

Qty 

 

Unit 

 

Rate 

 

Amount (Kshs) 
      

 

 

 

 

 

 
A 

 

 

 

 

 
B 

 

 

 

 

C 

External Plaster And Paint.    

 

12mm (minimum) two-coat lime render, with steel trowelled 

finish including anticracking mesh where neccessary to joints as 

described to (Rate to include hacking existing masonry walling 

and disposing debris as directed by the project manager) :- 

Stone walls /concrete surfaces 

 

 

 

 
92 

 

 

 

 
Sm 

Painting and decorating 

Prepare including scrubing off the existing paper and sanding 

off the surface smooth, and apply three coats plastic emulsion 

paint or other and approved 

  

Plastered walls and beams externally 92 Sm 

Wirescrub existing paintings and prepare and apply one 

undercoat and two coats of first quality plastic emulsion paint or 

equal and approved to:- 

  

Existing wall surfaces internally 118 Sm 

 TOTAL FOR PAINTING WORKS CARRIED TO 

COLLECTION 

    



 

 

 
 

 

Item 
 

Description 

 

Qty 

 

Unit 

 

Rate 

 

Amount (Kshs) 

 

 

 

 

 
A B 

 

 

 

C 

 

 
 

D 

 

 

 
E 

 

 

 

 

 

 

 

F 

 

 
G 

 
H J 

K 

 

ROOFING (ALL PROVISIONAL) 

    

Structural timbers, sawn cypress pressure impregnated as 
  

described   

100 x 50mm; External members (Rafters and Joists) 50 LM 

75 x 50mm Purlin members 30 LM 

Roof Covering 
  

 
28 Gauge Pre-painted box profile sheet fixed with and including 

  

100mm long galvanised hook bolts and rubber washers on   

timber purlins (ms) with one and a half corrugation side lap and   

150mm end laps, not exceeding 45 degrees from horizontal 22 Sm 

28 Gauge purpose made Half round Ridge cap to match 8 Lm 

Sawn cypress; treated 
  

Supply and fix 250 x 25mm wrot sawn cypress fascia or verge 
  

board 35 Lm 

Rain water goods 
  

Prepainted 22G galvanised steel/aluzinc rainwater goods with 
  

lapped, rivetted and soldered joints or seams including all   

labours:-   

150 x 125mm Box eaves gutter: fixed to fascia with and 
  

including steel flat brackets at 600mm (maximum) centres: holes   

for down pipes as necessary; 25 Lm 

110mm P.V.C downpipe fixed with and including holderbats 
  

plugged and screwed to walls 12 Lm 

Extra over ditto for 800 mm swan neck offset 4 No. 

Ditto for shoe 4 No. 

Ditto for closed ends 4 No. 

 TOTAL FOR ROOFING CARRIED TO COLLECTION     



 

 

 
 

 

Item 
 

Description 

 

Qty 

 

Unit 

 

Rate 

 

Amount (Kshs) 

 

 

 

 

 

 

 

 
A 

 

 

 

 

 
B 

 

 

 

 

 

 

 

 
C 

 

 

 

 

D 

 

 

 

 

E F 

G 

 

OPENINGS 

    

WINDOWS 
  

GLAZING 
  

5mm Thick clear glass and glazing to framed louvre windows 
  

Window panes 0.1 square metres but not exceeding 0.5 square 
  

metres 3 Sm 

Wirescrub existing paintings; prepare surfaces and apply three 
  

coats of first quality approved gloss oil paint to mild steel metal   

surfaces; to approval to:-   

Window grills and general window surfaces 22 Sm 

DOORS 
  

Painting and Decoration 
  

Wirescrub existing paintings; prepare surfaces and apply three 
  

coats of first quality approved gloss oil paint to mild steel metal   

surfaces; to approval to:-   

General door surfaces 18 Sm 

Wirescrub existing paintings; prepare surfaces and apply three 
  

coats of Ffirst quality gloss paint or other equal approved on   

timber surfaces; to approval to:-   

Generally on doors 26 Sm 

Supply and fix the following quality ironmongery as "UNION" 
  

or other equal and approved with matching screws:-   

 

Toilet indicator lock 

 

6 

 

No. 

Approved plastic Rectangular 300 x 100mm door signage as 
  

"GENTS, LADIES, ROOM NO… etc 2 No. 

Allow for removal and reinstatement of doors as directed by 
  

Project Manager 6 No. 

 TOTAL FOR OPENINGS CARRIED TO COLLECTION     



 

 

 
 

 

Item 
 

Description 

 

Qty 

 

Unit 

 

Rate 

 

Amount (Kshs) 

 

 

 

 
A C 

D 

 

 

 

 

E F 

 

 
G 

 
 

H J 

 

FINISHES 

    

 
Supply and fix 9mm Thick chipboard nailed to existing timber 

  

brandering 47 Sm 

75 x 25mm sawn cypress timber moulded cornice 41 Lm 

Extra; access panels 600 x 600mm, 50 x 50mm softwood 
  

framing all round; fixing with chromium plated screws and cup   

washers 2 No. 

Ceiling Surfaces 
  

Prepare and apply three coats silk vinyl matt emulsion paint or   

other and approved to;   

Ceiling surfaces 47 Sm 

Timber cornices not exceeding 100mm girth 41 Lm 

FLOOR 
  

Patch up and prepare concrete surfaces in cement mortar 1:3 to 
  

receive ceramic tiles (ms) 47 Sm 

400 x 400 x 8mm Thick approved non-slip ceramic tiles jointed 
  

and pointed in matching cement sand mortar (1:3) 47 Sm 

8 x 100mm high ceramic tile skirting 41 Lm 

 TOTAL FOR FINISHES CARRIED TO COLLECTION     



 

 

 
 

 

Item 
 

Description 

 

Qty 

 

Unit 

 

Rate 

 

Amount (Kshs) 

 

 

 

 

 

 

 
A 

BUILDER'S WORKS IN CONNECTION WITH 

SERVICES 

 
(ALL PROVISIONAL) 

 
PLUMBING AND DRAINAGE INSTALLATIONS 

 
Allow for cutting through hole in concrete, horizontal and vertical 

chases for internal plumbing pipes and waste pipes and make good 

finishes 

  

 

 

 

 

 

 

 
 

Item 

  

TOTAL FOR BWIC     
 



 

 

 
 

 

Item 
 

Description 

 

Qty 

 

Unit 

 

Rate 

 

Amount (Kshs) 

 

 

 

1.0 

 
 

2.0 

 
 

3.0 

 
 

4.0 

 
 

5.0 

 
 

6.0 

 

ABLUTION BLOCK COLLECTION 

 
 

Demolitons and Alterations 

 
 
Painting and Decorations 

 
 

Roofing 

 
 

Openings 

 
 

Finishes 

 
 

Builder's Works in Connection With Services 

    

 

TOTAL FOR ABLUTION BLOCK RENOVATIONS CARRIED TO SUMMARY 
 



 

 

 

PROPOSED UPGRADING OF GATUANYAGA DISPENSARY TO LEVEL III STATUS 

MECHANICAL WORKS 
 

 Description Unit Qty Rate (Kshs.) Amount (Kshs.) 

 

 

 

 

 

 

 

 

 

 

 
A 

 

 

 

 

 

 
B 

 

 

 

 

 

 

 
 

C 

 

 

 

 

 

 

 
D 

 

 

 

 

 

 

 

E 

SANITARY FITTINGS     

Supply, deliver, install and fix the following sanitary fittings   

including all materials and jointing to supply, waste/soil and   

overflow pipes. Duravit products are specified only as indication   

of quality. Equal and approved appliances may be supplied.   

Where trade names are mentioned, the Ref. no is intended only as   

a guide to the type of quality of fittings.   

Water Closet 
  

Squatting water closet suite in vitreous china comprising of water   

closet bowl with top plate and integral foot threads, with 'P' or 'S' 

trap connector complete with ceramic 9L cistern 
No. 6 

 

Wash Hand Basin 

  

Pedestal wash hand basin size 575 x 500mm with two tap hole,   

32mm diameter chrome chain waste, chain stay hole, chrome   

plated non-conclusive time delay press, action pillar tap as No. 6 

COBRA model and heavy duty chrome platted bottle trap (32mm   

'P' trap) with 75mm seal. All fittings to be approved.   

 

Lab sink 
  

Laboratory sink to be 492x419x165mm deep manufactured from   

polypropylene black in colour.The sink to be complete with   

38mm diameter BSP waste,and black nut,Butyl rubber   

gasket,Water taps to be as Laboratory sink two-way mounting No. 2 

fitting tap with inlets concealed supply,one swivel outlet with   

nozzle as Vultex Labline equipment.To be Vulcathane laboratory   

sinks No. or equal and approved.   

Kitchen sink 
  

Double Bowl Double Drainer, (DBDD) stainless steel sink, size   

1500x600mm, bowl size 430x420mm complete with, waste   

fittings, plugs, chain stays and 40mm diameter heavy duty plastic No. 1 

bottle with 75mm deep seal complete with a chrome plated   

swivel action mixer trap.   

Combined slop hopper sink and drainer 
  

Slop hopper, sink and drainer with disposal unit assembly   

comprising Dee right hand slop hopper with sink in stainless   

steel, P trap, concealed high level duct cistern and cover, 9 litre   

capacity with Freeflo plastics syphon fittings, 1/2 inch 

microvalve high pressure ballvalve, side supply, 3/4 inch side 
Set 1 

overflow, lever extended through wall with chain plastics   

flushpipe. To be as armitage shanks DHSS HTM64 or equal and   

approved   

Total C/F to collection page 5  



2 

 

 

 

 Description Unit Qty   

 Description Unit Qty Rate (Kshs.) Amount (Kshs.) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
A 

B 

C 

D 

 

 
E F 

G 

 
 
H I 

J 

 

 
K 

L 

M 

N 

INTERNAL PLUMBING WORKS     

Supply, deliver and install pipes, tubing and fittings as described   

and shown on drawings. The pipes shall PPR pipes where   

exposed to adverse weather conditions and all conforming to the   

current European standards for PPR installations and to the   

Engineers approval, pipe jointing shall be by polyfusion or use of   

electric coupling. rates must allow for all metal/plastic threaded   

adaptors where required for the connection of sanitary fixtures,   

valves sockets, sliding and fixed joints etc. as required in the   

running lengths of pipe work and also where necessary, for pipe   

fixing clips, holder bats plugged and screwed for proper and   

satisfactory functioning of the system. The pipes will be pressure   

tested before the plastering of wall commences and as per the   

manufacturers recommended testing pressure.   

 

PPR 
  

40mm -ditto- Lm 4 

32mm -ditto- Lm 21 

25mm -ditto- Lm 32 

20mm -ditto- Lm 22 

Bends 
  

20mm Diameter Bend No. 4 

25mm Diameter Bend No. 7 

32mm Diameter Bend No. 6 

Tees 
  

40 -ditto- No. 2 

32 -ditto- No. 5 

25 -ditto- No. 6 

Reducers 
  

40x32 -ditto- No. 2 

32x25 -ditto- No. 4 

32x20 -ditto- No. 3 

25x20 -ditto- No. 10 

Total C/F to collection page 5  



 

 

 

 Description Unit Qty Rate (Kshs.) Amount (Kshs.) 

 
 

A 

 

 
B 

 

 
C 

 

 

D 

 

 

 
E 

 

 

 

 
 

F 

 
Threaded Fittings 

    

20mm diameter male/female threaded 90° elbow No. 13 

Valves 
  

40mm -ditto- No. 1 

Unions 
  

40mm ditto No 2 

20mm diameter x 300mm long flexible connectors complete with 
  

integral chrome plated angle valve for connecting the sanitary No 6 

fitting to water supply. To be as Cobra or equal and approved.   

Pressure testing and commissioning the internal drainage 

installations 

 
Item 

 
1 

WATER STORAGE TANKS 
  

Supply and install 10,000 litre capacity plastic water tank as 
  

"Kentank" or equal and approved with all necessary accessories 

and fittings to M.E's specifications; and including concrete 
6 No. 

platform to Project Manager's approval   

Total C/F to collection page 5  



4 

 

 

 

 Description Unit Qty Rate (Kshs.) Amount (Kshs.) 

 

 

 

 

 

 

 

 

 

 

 

 

A 

B 

C 

D 

E F 

 
 
G 

H 

I J 

 
 
K 

L 

 
 
M 

N 

 
O P 

 
 

Q 

R 

S T 

INTERNAL FOUL DRAINAGE     

Supply, deliver and install the following UPVC, MUPVC, soil   

and waste system respectively to B.S 5255 with fittings fixed to   

manufacturers printed instructions and manufactured by reputable   

manufacturers. Tenderers must allow in their pipework prices for   

all the couplings, clippings, connectors, joints etc. as required in   

the running lengths of pipework and allow for connection to the   

nearest manholes and also where necessary, for pipe fixing clips,   

holder bats plugged and screwed for the proper and satisfactory   

functioning of the system.   

UPVC and MUPVC Soil and Waste 
  

150mm diameter Heavy gauge golden brown UPVC pipe Lm 60 

100mm diameter Heavy gauge golden brown UPVC pipe Lm 50 

100mm diameter Heavy gauge grey UPVC pipe Lm 8 

50mm -ditto- Lm 6 

40mm -ditto- Lm 6 

32mm -ditto- Lm 7 

Bends 
  

100mm diameter bend with access No. 5 

50mm diameter sweep bend No. 8 

40mm diameter sweep bend No. 6 

32mm diameter sweep bend No. 2 

Tees 
  

40mm diameter sweep tee No. 2 

32mm diameter sweep tee No. 4 

Reducing Socket 
  

40 x 32 reducing socket No. 4 

100mm diameter WC connector No. 6 

Traps 
  

100 x 50mm diameter four way floor trap and grating No. 4 

Standard 300 x 300 x 450mm masonry gully trap complete with 

125mm reinforced concrete cover 
No. 5 

Weathering slates and vent cowls 
  

100mm weathering slate and apron No. 2 

100mm vent cowl No. 2 

Inspection channel complete with heavy duty cover (600 x 450 

mm) 
No. 10 

Testing and commissioning the internal drainage installations Item 1 

Total C/F to collection page 5  



 

 

 
 

COLLECTION PAGE FOR SANITARY FITTINGS, PLUMBING AND DRAINAGE 

Ite 

m 
Description Amount (Ksh) 

 
 

1 

 
 

Total Carried Forward from Page 1 

 

 

2 
 

Total Carried Forward from Page 2 

 

3 
 

Total Carried Forward from Page 3 

 

4 
 

Total Carried Forward from Page 4 

   

 

 Total for Sanitary fittings, Plumbing and Drainage Carried forward to Main Summary 

page 6 

 



6 

 

 

 
 

GRAND SUMMARY 
 Description Amount (Kshs.) 

 
 
1 

 

 
2 

 

 

 
3 

 
 
Total for Sanitary Fittings, Plumbing & Drainage 

 

 
Allow for a provisional sum of Kenya Shillings Thirty thousand 

(Kshs.30,000 /=)only project management 

 
 
Allow a provisional sum of Kenya Shillings Sixty thousand (Kshs.60,000 

/=)only for contigencies. 

 

TOTAL  

 
Amount in Words: ……………………………………………………………………………… 

 
…………………………………………………………………………………………..……….. 

Tenderer’s Name and Stamp: …………………………………………………………………… 

Sub contract period. …………………………………………………………………….. Weeks 

Signature Date: …………………………… 

PIN NO. ……………………………… VAT CERTIFICATE No. .…………….….…………. 

(Provide copy) (Provide copy) 

 

 
Witness Address: ……………………………… 

 
Signature Date: ………………….……………. 



 

 

 
 

 POWER & ELECTRICAL WORKS GATUANYAGA DISPENSARY 

ITEM 

NO. 
DESCRIPTION UNIT QTY RATE 

TOTAL 

(KSHS) 

1.0 OPD BLOCK     

 

1.1 

 

LIGHT FITTINGS -Supply Install, Test and Commission Following 

    

  

Lighting fittings, complete with lamps of specified wattage and 
  

 appropriate colour rendering   

 

1.1.a 
2FT, 1 x 18W HPF fluorescent batten fitting with diffuser as Thorn PPD 

136 or approved equivalent. 

 

NO. 

 

4 

1.1.b White Oval Waterproof LED Bulkhead 20 Watts NO. 7 

 
1.2 

Light Tubes, bulbs, Switches and sockets for Replacement-Supply, 

Replace, Test and Commission the following 

  

 
Light tubes of specified wattage and appropriate colour rendering, switch plates 

  

 of the specified rating, gang and ways.   

1.2.a 4Ft Single LED 28 watts tubes (Replacements) NO 2 

1.2.b Single Socket Outlet 13A Switched, white in color NO 1 

1.2.c Double Socket Outlet 13A Switched, white in color NO 1 

1.2.d Filament LED 8 Watts (Pin)Bulb NO 2 

 
TOTAL AMOUNT FOR OPD BLOCK CARRIED FORWARD TO SUMMARY 



 

 

 
 

ITEM 

NO. 
DESCRIPTION UNIT QTY RATE 

TOTAL 

(KSHS) 

  

2.0 MATERNITY BLOCK    

     

2.1 LIGHT FITTINGS -Supply Install, Test and Commission Following     

 
Lighting fittings, complete with lamps of specified wattage and 

appropriate colour rendering 

  

 
2.1.a 

4FT, 1 x 36W HPF fluorescent batten fitting with diffuser as Thorn PPD 

136 or approved equivalent. 

 
NO. 

 
4 

 
2.2 

Light tubles, bulbs, Switches for Replacement-Supply, Replace, Test and 

Commission the following 

  

2.2.a Filament LED 8 Watts (Pin)Bulb NO 1 

2.2.b instant shower heads NO 2 

2.2.c 10A, 1 gang 1 way switch plates NO 2 

 TOTAL AMOUNT FOR MATERNITY BLOCK CARRIED FORWARD TO 

SUMMARY 

      



 

 

 
 

ITEM 

NO. 
DESCRIPTION UNIT QTY RATE 

TOTAL 

(KSHS) 

3 WASHROOM     

 
3.1 

 

LIGHTING POINTS 

Lighting points wired in 1.5mm2 SC CU cables drawn in 

concealed 20mm diameter HG P.V.C. conduits for:- 

One way switching 

 
LIGHT FITTINGS -Supply Install, Test and Commission Following 

Lighting fittings, complete with tubes of specified wattage and 

appropriate colour rendering 

 
4FT, 1 x 36W HPF fluorescent batten fitting with diffuser as Thorn PPD 

136 or approved equivalent. 

 
glass ball fitting complete set with 12 watts bulb 

 
 

SWITCHES- Supply Install, Test and Commission Following 

10Amps, switch plates 

One gang one way 

Two gang two way 

    

 
3.1.a 

 
NO 

 
3 

3.2 
  

 
 

3.2.a 

 
 

NO. 

 
 

2 

3.2.b NO. 8 

 

3.3 
  

 NO  

3.3.a NO 4 

3.2.b NO 2 

 TOTAL AMOUNT FOR WASHROOM BLOCK CARRIED FORWARD TO 
SUMMARY 

  



 

 

 
 

ITEM 

NO. 
DESCRIPTION UNIT QTY RATE 

TOTAL 

(KSHS) 

 SUMMARY PAGE 

BILL 

ITEM 

NO 

 
DESCRIPTION 

 
FOR OFFICIAL USE 

 
TOTAL (KSHS) 

 
A 

 

 
B 

 

 
C 

 

 
D 

 
OPD 

 

 
MATERNITY 

 

 
WASHROOM 

 

 
ALLOW FOR POWER RECONNECTION TO THE KITCHEN BLOCK 

  

  

 
TOTAL AMOUNT 



 

 

PROPOSED UPGRADING OF GATUANYAGA DISPENSARY TO LEVEL III STATUS 

 
 

 
Item 

 
Description 

 
PAGE NO. 

 
AMOUNT Kshs. 

 
 
 
 

1.0 

 
 
 

2.0 

 
 

3.0 

 
 

4.0 

 
 

5.0 

 
 

6.0 

 
RENOVATIONS SUMMARY 

 

 
OUTPATIENT BLOCK 

 
 
 

MATERNITY 

 
 

KITCHEN 

 
 

ABLUTION BLOCK 

 
 

MECHANICAL WORKS 

 
 

ELECTRICAL WORKS 

  

 
 
TOTAL FOR RENOVATIONS CARRIED TO GRAND SUMMARY 

  

 
 
 

Renovation Works Summary Page RW/5 





 

 

 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 
 
 
 

 
A 

 

 
B 

 
 
 

C 

 
 

D 

 

 
D 

 
 
D D 

E F G 

 
 

H 

 
 
 

I 

 

 
J 

 
 
 

K 

 
ELEMENT NO. 1 

    

SUBSTRUCTURES (ALL PROVISIONAL) 
  

Site clearance   

Clear the site off grass, shrubs and all vegetation; cart   

away as directed 40 sm 

Excavate vegetable soil average 200mm deep and cart 
  

away as directed 40 sm 

Excavation 
  

Excavate oversite to reduce levels commencing from   

stripped level average 300mm deep and spread on site 18 cm 

Excavate for strip foundation starting from reduced level 
  

not exceeding 1.50 meters deep and cart away as directed 18 cm 

Excavate for pit depth not exceeding 1.50 metres deep 
  

ditto 6 cm 

Ditto but 1.50 to 3.00 metres deep 6 cm 

Ditto but 3.00 to 4.50 metres deep 6 cm 

Extra over excavation for excavating in rock. 7 cm 

Return, fill-in and ram selected excavated material 14 cm 

Remove and cart away from site surplus excavated 
  

material as directed 30 cm 

Diposal of water 
  

Keeping all excavations free from all water including   

spring or running water  Item 

Planking and strutting 
  

Uphold the sides of all excavations  Item 

Filling 
  

Hardcore filling in making up levels exceeding 250mm   

thick, depositing and compacting in layers of 125mm   

maximum thickness 40 sm 

50mm thick murram blinding to surfaces of fill 40 sm 

 
Carried to collection 

 



 

 

 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 
 
 
 
 
 

A 

 
 
 

 
B 

 
 
 

 
C C 

D 

 
 
 
 
 

E 

 
 
 
 
 

F 

 
SUBSTRUCTURES (ALL PROVISIONAL) CTD 

    

Antitermite treatment 
  

TERMIDOR' or other equal and approved insecticide with 
  

a ten-years guarantee to surfaces of fill and tops of   

foundations 40 sm 

Concrete 
  

50mm thick mass concrete class Q (1:3:6) to bottoms of 
  

foundations and bases 17 sm 

Insitu concrete; reinforced; class 20 / (20mm); vibrated 
  

Foundations in trenches and bases 3 cm 

Ground beams 2 cm 

150mm Thick bed 40 sm 

Reinforcement 
  

Bars; high yield steel; cold worked to B.S. 4461 including 
  

bends, hooks, tying wire and distance blocks   

10mm bars 40 kg 

8mm bars 60 kg 

Fabric; B.S. 4483 
  

Reference A142 mesh 200 x 200 mm , weight 2.22 kgs per   

square meter ( measured net - no allowance made for laps(   

inclunding bends, tying wire and distance blocks 40 sm 

 
Carried to collection 

 



 

 

 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 
 
 
A A 

B 

 
 

C 

 
 
 
 

D 

 
 

E 

 
 
 
 

F 

 
 
 
 

G 

 
Sawn formwork to insitu concrete as described:- 

    

To sides; vertical or battering of strip foundations. 5 sm 

To sides and soffits of beams 9 sm 

Edges of ground floor slab; 75 to 150mm wide 10 lm 

Walling 
  

200mm Thick approved local natural stone; roughly   

squared to foundation walling; bedding and jointing in   

cement sand (1:3) mortar 40 sm 

Damp proofing 
  

Polythene; 1000 gauge, 150mm laps (no allowance made 
  

to laps), horizontal; 1 no. layer laid on murram blinding 40 m 

200mm wide; B.S. 743 Type A bitumen hessian base 150 
  

mm laps (no allowance made for laps); horizontal, 1 no.   

layer, bedded in cement sand (1:3) mortar 40 lm 

Insitu finishings 
  

14mm Thick 2 No. coatwork cement sand (1:3) render;   

wood floated to concrete or blockwork base to walls;   

external 23 sm 

Prepare and apply three coats black bituminous paint on:- 
  

Rendered plinths, externally. 23 sm 

 
Carried to collection 

 



 

 

 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 
 

 
1 

 
2 

 
3 

 
COLLECTION 

 
From page INC/1 

From page INC/2 

From page INC/3 

    

INC / 4 

  

 
TOTAL FOR SUBSTRUCTURES CARRIED TO SUMMARY 

 

   



 

 

 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 
 
 
 
 
 
 
 
 
 
 
 

A 

 

 
B 

 

 
C 

 
 

D 

 
 
 
 

E 

 
 
 
 
 
 
 
 
 

A 

 

 
B 

ELEMENT NO. 2 

 
ROOFING 

 
Steel Structures 

The following in purpose fabricated structural 

steel truss roof members, assembled and welded 

together, factory primed with red oxide primer 

including cutting and pining fixing lugs to steel 

framework and hoisting and fixing in position 

4500mm above finished ground floor level 

 
100 x 50 x 4mm RHS in external/internal truss girder 

members 

 
75 x 50 x 4mm RHS in external/internal truss girder 

members 

 
100 x 50mm wall plate rag-bolted at 1200mm centres with 

12mm diameter bolts (m/s) 

 
50 x 50 x 4mm SHS in external/internal truss girder 

members 

 
Other fabricated structural steel roof members, 

 
75 x 63 x 2.5mm Zed purlins 

 
Roof Finishes 

 
Pre-painted IT5 profile roofing sheet fixed, with 

and including 100mm long galvanised hook bolts 

/100mm long galvanised roofing nails c/w 

washers on steel / timber purlins (ms) with one 

and a half corrugation side lap and 150mm end 

laps 

 
26 Gauge roof covering not exceeding 45 degrees from 

horizontal including all necessary fixtures 

 
Matching Ridge cap 

 

 
INC/5 

 
 
 
 
 
 
 
 
 
 
 
 

60 

 

 
62 

 
 
 

24 

 
72 

 
 
 
 

72 

 
 
 
 
 
 
 
 
 

70 

 
 

10 

 
 
 
 
 
 
 
 
 
 
 
 

LM 

 

 
LM 

 
 
 
LM 

LM 

 
 
 
LM 

 
 
 
 
 
 
 
 
 

SM 

 

 
LM 

  

 
TOTAL FOR ROOFING CARRIED TO SUMMARY 

 



 

 

 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 
 
 

 
A 

 
 
 

B 

 

C D 

 
 
 

E 

 
 

 
F 

 
 
 

G 

 
 
 
 
 
 
 
 
 

H J 

 
 
 

K 

 
ELEMENT NO. 4 

WALLING 

 
150 mm thick approved local; machine cut; bedding, 

jointing and pointing in cement sand (1:3) mortar 

 

Steel Structures 

75mmx50mmx3mm thick Square Hollow Section CHS 

2700mm long fixed with fish tail lugs to walls 

Ditto 6000mm long fixed horizontally to the above 

 
1000gauge 2700mm high fabric wire mesh welded to the 

above frames 

Prepare and apply three coats of first quality gloss oil paint 

to: - 

Metal surfaces 

 
CHAMBER SUNDRIES 

 
Supply and fix 16g metal chimney stack 200mm diameter 

and 4200mm long complete with cap in galvanised steel 

sheeting fixed to concrete slab 

 
50mm Thick fire-proof brick facings as fit for medical 

waste incinerator bedded to masonry/concrete in cement 

sand (1:3) backing 

 
Fabricate, deliver and install the following purpose made 

steel casement trap door (to Arch detail) to comply to B.S. 

990, obtained from an approved manufacturer, primed with 

red oxide primer before delivery to site complete with, 

hinges, handles, catches and finished in three coats gloss 

oil paint 

 
600 x 500mm trap door 

 
1200 x 1200mm approx. removable mesh wire; in 5mm 

mesh wire in 50 x 50mm grids, welded to 20 x 20 x 2mm 

angle line frame, carried on and including 40x40x4mm 

Thick angle line frame built into wall 

 
Allow a sum of Ksh. 150,000.00 for additional sundry 

items to Project Manager's Specifications 

 
INC/6 

 
 
 
 
 

52 

 

 
28 

48 

 

 
70 

 
 

 
77 

 
 
 
 
 

1 

 
 
 

20 

 
 
 
 
 
 
 
 

1 

 
 
 
 

1 

 
 
 
 
 

SM 

 

 
No 

LM 

 
SM 

 
 

 
LM 

 
 
 
 
 
No 

 
 
 
SM 

 
 
 
 
 
 
 
 

NO 

 
 
 
 
NO 

 

 
Item 

  

 TOTAL FOR EXTERNAL & INTERNAL WALLING CARRIED TO SUMMARY  



 

 

 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 
 
 
 
 
 
 
 
 
 
 
 
 

 
A 

 
 
 
 
 
 
 

B 

 
ELEMENT NO. 5 

DOORS 

Steel Casement 

 
Fabricate, deliver and install the following purpose 

made steel casement doors (to Arch detail) to 

comply to B.S.990,obtained from an approved 

manufacturer, primed with red oxide primer 

before delivery to site complete with, hinges, 

handles, catches and including a 3 lever mortice lock 

and any other necessary iron mongery 

 
Door size 1000 x 2100 mm high 

 

 
Painting and decorations 

 
Prepare and apply three coats of first quality gloss oil paint 

to: - 

 
Metal surfaces 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
INC/7 

 
 
 
 
 
 
 
 
 
 
 
 
 

 
1 

 
 
 
 
 
 
 

2 

 
 
 
 
 
 
 
 
 
 
 
 
 

 
No. 

 
 
 
 
 
 
 

sm 

  

 
Total for door Carried to summary 

 



 

 

 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 
 
 
 
 
 
 
 
 
 

 
A B 

 
 
 

C 

 
 
 
 
 

D 

 
 

E 

 
ELEMENT NO. 7 

FINISHES 

Wall finishes 

 

Plaster; 12mm thick 2 No. coatwork, 9mm first coat of 

cement sand (1:6); 3mm second coat of cement and lime 

putty (1:10); steel trowelled toconcrete or blockwork base 

generally to: - 

Walls; internal 

 
Extra over horizontal pointing in 10mm thick rod in 

cement and sand (1:3) mortar to external wall 

 
Prepare and apply three coats of first quality permaplast 

paint to: - 

 
Plastered surfaces 

 
Floor finishes 

 
Beds and backings, cement and sand (1:3) mortar 

 
32 mm Thick backings; wood floated to receive concrete 

tiles 

 
300 x 300 x 8mm Thick approved concrete tiles 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
INC'8 

 
 
 
 
 
 
 
 
 
 

 
45 

 

 
20 

 
 
 
 

45 

 
 
 
 
 
 

40 

 
40 

 
 
 
 
 
 
 
 
 
 

 
sm 

 

 
sm 

 
 
 
 
sm 

 
 
 
 
 
 

sm 

SM 

  

 Total Finishes carried to summary  

   



 

 

 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 
 
 

1 

 
2 

 
3 

 
4 

 
5 

SUMMARY 

 

 
SUBSTRUCTURE (ALL PROVISIONAL) 

ROOFING 

WALLING DOOR 

FINISHES 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

INC/9 

  
 
 
INC / 4 INC /5 

INC/6 INC/7 

INC/8 

 

 TOTAL BUILDERS WORK CARRIED TO GRAND SUMMARY  





 

 

 
 

Item Description Unit Qty Rate Amount (Kshs) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
A 

 
 
B 

 
 
 
C D 

E 

 

 
F 

 

 
G 

EXTERNAL WORKS     

WALKWAYS   

DEMOLITONS 
  

Generally for all demolitions and alterations;   

 
Hand over in good condition all salvaged material to the 

  

Client stores or dispose as directed by the Project Manager,   

and make good by re- plastering/re-screeding/re-painting/ re-   

tiling, remedying or otherwise re- instating all disturbed   

surfaces to original and cleaning and carting away all arising   

debris to the satisfaction of the Project Manager.   

Generally for all refurbishment works 
  

Properly prepare the surfaces by stiff wire brushing/ 
  

scraping, filling up, priming, or otherwise preparing all   

affected surfaces to receive new finish and cleaning and   

carting away all arising debris; to the satisfaction of the   

Project Manager.   

PCC SLABS 
  

Carefully remove existing PCC slabs and set aside for later 
  

use 164 Sm 

Ecavate to reduce levels,depth not exceeding 1.5m, starting 
  

from stripped level , Average 350mm 142 Cm 

Hardcore filling 
  

Hardcore fill handpacked and compacted in 150mm layers,   

average thickness 142 Cm 

50mm thick murram blinding to surfaces of hardcore 248 Sm 

Take from store and FIX ONLY removed PCC slabs around 
  

buildings bedded and jointed with cement sand mortar (1:3)   

to Project Manager's approval 164 Sm 

Allow for the repair and replacement of damaged PCC slabs 
  

around hospital buildings  Item 

 
600 x 600 x 50mm Precast Concrete Paving Slabs bedded 

  

and jointed in cement and sand mortar (1:3) to approval 84 Sm 

TOTAL FOR WALKWAYS CARRIED TO EXTERNAL WORKS 

SUMMARY 

  



 

 

 
 

Item Description Unit Qty Rate Amount (Kshs) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

A 

 
 
 
 
 
 
B C 

D E 

F 

 

 
G 

 

 
H 

 

 
J 

 
 

K L 

PROPOSED CONSTRUCTION OF PERIMETER WALL     

AT GATUANYAGA IN KIAMBU COUNTY (APPROX.   

550M)   

ELEMENT NO. 1 - SUBSTRUCTURES   

(All Provisional)   

The quantities and nature of work indicated are provisional.The 
  

actual work done shall be ascertained, valued and adjustments   

made accordingly.   

Excavations and Earthworks   

No allowance is made in excavations for working space. The 
  

contractor to include in his rates   

Clear site of all exisitng encumbrances,grass, and small plants not 
  

exceeding 300mm girth, uproot exisitng fence and cart away or   

burn arisings on 1000mm girth LM 550 

Cut down trees, split into small pieces, grub up roots and backfill 
  

resultant excavation with approved material; dispose resultant   

material as directed by Project Manager   

Trees girth over 1200mm but not exceeding 1800mm NO 30 

Excavate for column bases pits not exceeding 1.5metres deep, 
  

starting from reduced level CM 196 

Ditto strip foundation CM 495 

Extra over excavations for excavating in rock CM 10 

Load, wheel and cart away from site surplus excavated material 
  

and deposit in approved dumping area CM 576 

Return, fill and well ram selected imported material around 
  

foundations CM 115 

Allow for keeping excavations free from all water by draining 
  

pumping or otherwise Item  

Allow for maintaining and upholding sides of excavations as 
  

necessary clearing away any debris, rubbish etc. Item  

50mm thick plain concrete 1:4:8 blinding to: 
  

Column bases SM 130 

Strip foundation SM 195 

 Carried to collection for Substructure     



 

 

 
 

Item Description Unit Qty Rate Amount (Kshs) 

 
 
 
 
A B 

C 

 
 
 
 

D 

 
 

 
E F 

G 

 

 
H 

 
 
 

 
J 

 
 
 

K L 

SUBSTRUCTURE CONT'D…     

Vibrated Reinforced Concrete Class 20 in; 
  

Column bases CM 26 

Strip foundation CM 60 

Sub-columns CM 13 

Reinforcement 
  

High tensile steel reinforcement to B.S 4449 and B.S 4466 
  

with and including all necessary tying wire and spacer blocks   

Assorted bars KG 8,200 

Sawn formwork to:- 
  

Vertical sides of sub-columns SM 245 

Vertical sides of column bases SM 136 

Sides of strip foundation SM 330 

Sub-Walling 
  

200mm thick walling in quarry dressed natural stone bedded and 
  

jointed in cement and sand (1:3) mortar SM 613 

Expansion Joint 
  

Expansion joint in 20 mm thick x 250mm wide "Styropor" or 
  

equal and approved filler material sandwiched in columns LM 30 

Plinths 
  

12mm thick cement/sand (1:4) render to plinths SM 330 

Approved bituminous paint to rendered surfaces SM 330 

 Carried to collection for Substructure     



 

 

 
 

Item Description Unit Qty Rate Amount (Kshs) 

  

 
COLLECTION FOR SUBSTRUCTURE 

 
 

 
Brought forward from Page PW/1 

 
 

 
Brought forward from Page PW/2 

    

 Total for Substructure Carried to Summary Page     



 

 

 
 

Item Description Unit Qty Rate Amount (Kshs) 

 
 
 
 

A 

 
 
 
 
 
 
 

B 

 
 

 
C 

 
 
 
 
 
 
 
 

D 

 
 
 
 
 

E 

 
 
 

F 

ELEMENT NO. 2 SUPERSTRUCTURE 

 
Vibrated Reinforced Concrete Class 20 in; 

 
Columns 

 
Reinforcements 

 
High tensile steel reinforcement to B.S 4449 and B.S 4466 with 

and including all necessary tying wire and spacer blocks 

 

 
Assorted bars 

 
Sawn Formwork to:- 

Vertical sides of columns 

WALLING 

Waterproofing 

 
3-ply bituminous hessian felt damp proof course; or other 

equal and approved in c/3 (1:3) mortar 

 
200mm wide 

 
Natural machine cut masonry stone wall bedded and jointed 

in c/s (1:3) mortar and reinforced with hoop iron in every 

alternating course 

 
200mm thick externally 

 
Expansion Joint 

 
Expansion joint in 20mm thick x 250mm wide "Styropor" or 

equal and approved filler material sandwiched in columns 

 
 
 
 
CM 

 
 
 
 
 
 
 
KG 

 
 

 
SM 

 
 
 
 
 
 
 
 
LM 

 
 
 
 
 
SM 

 
 
 

 
LM 

 
 
 
 

20 

 
 
 
 
 
 
 

3,800 

 
 

 
460 

 
 
 
 
 
 
 
 

550 

 
 
 
 
 

1,160 

 
 
 

 
52 

  

 Carried to Collection for Superstructure     



 

 

 
 

Item Description Unit Qty Rate Amount (Kshs) 

 
 
 
 
 
 

A B 

 
 
 
 

 
C 

 

 
D 

 
 
 
 

 
E 

 
 
 
 

F 

 
 

G 

 
 
 

 
H J 

K 

FINISHES Contd.. 

 
Precast concrete class 20 (12mm,aggregate), including 

formwork, finishing fair face on all exposed surfaces, 

hoisting and placing in position, bedding and jointing in 

cement and sand (1:3) mortar 

 
300 x 75 mm thick PCC weathered and throated coping 

400 x 400 x 75mm to column cap 

15mm thick gauged lime (1:2:9) plaster trowelled smooth 

comprising 12mm thick backing and 3mm thick finishing coat 

as described on: 

 

General masonry surfaces;Sides of columns and ground beam; 

internally and externally 

 
Extra over natural stone walling for pointing surfaces of walls 

with neat recessed horizontal joints. 

 
Prepare and apply undercoat and three coats of first quality 

exterior emulsion paint to; 

 

Plastered surfaces; internally and externally 

 
Gate 

 
Supply and fix purpose made gate size 6000 x 3000mm high in 

two equal leaves complete with 2No. pillars size 300 x 300 x 

4000mm high including concrete bases, all necessary formwork, 

reinforcements and finishing smooth 

 
Ditto for Pedestrian gate 1200x 2100 high 

 
Prepare and apply one Uundercoat and two coats of gloss oil paint 

to: 

 
General surfaces of metal 

 
Allow for Branding/Log painting including plaster to the Project 

Managers Instruction and Approval 

 
Allow a provisional sum of Kenya Shillings One hundred 

thousand (Kshs.100,000 /=)only for Electrical Works. 

 
 
 
 
 
 

LM 

 

 
NO 

 
 
 
 
 

SM 

 

 
SM 

 
 
 
 

SM 

 
 
 
 
 

 
1 

 
2 

 
 
 

 
SM 

 

 
Sum 

 

 
Sum 

 
 
 
 
 
 

550 

 

 
203 

 
 
 
 
 

1,426 

 

 
1,160 

 
 
 
 

1,426 

 
 
 
 
 

 
NO. 

 
NO. 

 
 
 

 
83 

 

 
1 

  

 Carried to collection for Superstructure     



 

 

 
 

Item Description Unit Qty Rate Amount (Kshs) 

  
COLLECTION FOR SUPERSTRUCTURE 

 
 

 
Brought forward from Page PW/4 

 
 
 
 

 
Brought forward from Page PW/5 

    

 Total for Superstructures Carried to Summary Page     



 

 

 
 

Item Description Unit Qty Rate Amount (Kshs) 

 
 
 
 

1 

 
 

 
2 

 
PERIMETER WALL SUMMARY PAGE 

 

 
Substructures 

 
 

 
Superstructures 

    

 TOTAL FOR PERIMETER WALL CARRIED TO 

EXTERNAL WORKS SUMMARY 

    



 

 

 
 

Item Description Unit Qty Rate Amount (Kshs) 

 
 
 

A 

 
 
B 

 
 
C D 

E F 

 
G 

 
 
H J 

K L 

 
M 

 
 
N 

 
 
O P 

 
 
Q 

PLACENTA PIT 

 
Clear the site off grass, shrubs and all vegetation; cart away as 

directed 

 
Excavate commencing at existing ground level to form pit 

for circular soak pit not exceeding 1.50m deep. 

 
Excavate to form pit over 1.50metres and not exceeding 

3.0metres deep. 

 
Ditto over 3.0m but not exceeding 4.5m 

Ditto over 4.50m but not exceeding 6.0m 

Ditto over 6.0m but not exceeding 7.5m 

Allow for keeping excavations free from water and mud by 

bailing, pumping or otherwise 

 
Allow for plunking ans strutting to uphold the sides of 

excavations and foundations 

 
Return ,fill and ram selected materials 

 
Load and cart away surplus excavated material. 

 
50mm blinding concrete class 15 (1:4:8) to foundations 

 
Foundations in trenches and columns irrespective of 

thickness 

 
Vibrated reinfroced concrete class 25/20 in 150mm thick 

suspended slab 

 
High yield reinforcement bars to BS 4449 

12mm diameter round bars 10mm 

diameter ditto 

200mm thick natural walling in foundation bedded and 

jointed in cement and sand mortar (1:3) including 

reinforcing with 25g hoop iron every alternate course 

 
 
 

2 

 
 

3 

 
 

3 

 
3 

 
3 

 
3 

 
 
 
 
 
 

3 

 
12 

 
2 

 
 

2 

 
 

2 

 
 

32 

 
160 

 
 
 

20 

 
 
 

SM 

 
 
CM 

 
 
CM 

CM 

CM 

CM 

 
ITEM 

 
 
ITEM 

CM CM 

SM 

 
CM 

 
 
SM 

 
 
KG 

KG 

 
 
SM 

  

 Carried to Collection     



 

 

 
 

Item Description Unit Qty Rate Amount (Kshs) 

 
 
 
 

A B 

 
C 

 
 
D 

 
 
 
E 

Light weight screed comprising cement, sand and pumice 

(1:3:7), finished with a 10mm layer of sulphate resisting 

cement and sand (1:4) topping and finished to receive 

waterproofing material 

12mm thick water proof gauged lime 1:2:6 plaster 

Ditto to suspended slab surfaces 

Sawn Formwork: 

To suspended cover slab 

 
To curved edge of slab over 150mm and not exceeding 

300mm high. 

 
Heavy duty manhole cover and frame size 600 x 800mm to 

B.S 497 including bedding frame in cement mortar and 

setting cover in grease and sand. 

 
 
 
 

20 

 
3 

 
 

3 

 
 

5 

 
 
 

1 

 
 
 
 

SM 

SM 

 
SM 

 
 
LM 

 
 
 
NO. 

  

 Carried to Collection     

  
COLLECTION -PLACENTA PIT 

 
Brought from page 1 

 
 
Brought from Above 

    

 TOTAL FOR PLACENTA PIT CARRIED TO EXTERNAL 

WORKS SUMMARY 

    



 

 

 
 

Item Description Unit Qty Rate Amount (Kshs) 

 
 
 
 

1 

 
 

 
2 

 
 

 
3 

 
EXTERNAL WORKS SUMMARY PAGE 

 

 
WALKWAYS 

 
 

 
PERIMETER WALL 

 
 

 
PLACENTA PIT 

    

 TOTAL FOR EXTERNAL WORKS CARRIED TO GRAND 

SUMMARY 

    



 

 

PROPOSED UPGRADING OF GATUANYAGA DISPENSARY TO LEVEL III STATUS 

 
 

Item Description Qty Unit Rate Amount (Kshs) 

 

 
 

 

 
 

 

 
A 

 
 

 
B 

 
 

 
 

C 
 

 

 
 

D 

 
PC & PROVISIONAL SUMS 

The Contractor shall include in his tender the following to be 

deducted in whole or in part as directed by the Project 

Manager. 

    

Allow a provisional sum of Kenya Shillings Three Million 

(Kshs.3,000,000 /=)only for contigencies. 

 

Sum 

Allow for a Provisional Sum of Ksh Three Hundred 

Thousand (Ksh. 300,000) only for facelifting of service 

charters within the Health Centre 

 
 
 

Sum 

Allow for a Provisional Sum of Ksh Three Hundred 

Thousand (Ksh. 300,000) only for rehabilitation of the existing 

septic tank 

 
 
 

Sum 

Allow a Provisional Sum of Kenya Shillings Five Hundred 

Thousand (Kshs.500,000/=)only for Cabinetry and other 

joinery fittings 

 
 
 

Sum 

  
 

TOTAL CARRIED TO GRAND SUMMARY 

    



 

 

PROPOSED UPGRADING OF GATUANYAGA DISPENSARY TO LEVEL III STATUS 

 

 
 

ITEM DESCRIPTION TENDERER'S AMOUNT OFFICIAL USE 

  
GRAND SUMMARY 

  

1 PARTICULAR PRELIMINARIES FROM PAGE PP/5 

2 GENERAL PRELIMINARIES FROM PAGE GP/7 

3 INPATIENT WING FROM IW/1 

4 RENOVATION WORKS FROM RW/1 

7 BURNING CHAMBER FROM INC/9 

8 EXTERNAL WORKS FROM EW/11 

10 PRIME COST AND PROVISIONAL SUMS FROM PAGE 

 PC/1 

TOTAL CARRIED TO FORM OF TENDER   

 

AMOUNT IN WORDS……………………………………………………………………………………………… 

 
……………………………………………………………………………………………………………………………….. TENDERER'S 

NAME………………………………………………………………………………………………….. 

 

ADDRESS……………………………………………………………………………………………………………………  

 
SIGNATURE……………………………………………………………………………………………………………………………  

 
OFFICIAL     STAMP………………………………………………………………………………………………………………….. 

 
DATE………………………………………………………………………………………………………………………………………  

 
NAME   OF   WITNESS……………………………………………………………………………………………………………… 

 
SIGNATURE……………………………………………………………………………………………………………………………  

 
DATE……………………………………………………………………………………………………………………………………..  

 

 

 

 

 

 

 

 

 

 

 
 

GS/1 



 

 

 
 

Item Description Unit Rate 

 DAYWORKS & SCHEDULE OF RATES   

 

Below is a Schedule of rates that the contractor shall fill. The 

rates shall remain valid during the duration of the contract and 

will only be applicable in the case a need arises. 

These rates do not form part of the tender sum. 

 

EARTHWORKS 

Site clearance 

Excavate over site (150mm deep) 

Bulk excavaions (mechanical) 

Trenches/hole/reduce levels excavations 

Extra over for hard rock (class 1) 

Extra over for hard rock (class II) 

Extra over for soft rock 

Load and cart away from site to local Authority dumping sites 

 

SM 

SM 

CM 

CM 

CM 

CM 

CM 

CM 

Fillings 

Returns, fill and ram around foundations 

50mm sand fillng (blinding) 

Hardcore filling under floor slabs 

Chemical anti-termite treatment with 10 years guarante 

 

CM 

CM 

CM 

SM 

CONCRETE 
 

Mass concrete (Foundations & External Works) 

Concrete 1:4:8 

Concrete 1:3:6 

 

CM 

CM 

Reinforced concrete (substructures & superstructures) 

Concrete 1:2:4 (class 20/20) 

Concrete 1:1/2:3 (class 25/20) 

Concrete 1:1:2 (class 30/20) 

 

CM 

CM 

CM 

    



 

 

 
 

Item Description Unit Rate 

 FORMWORK   

Rough formwork to: 

Side of walls 

Sides of columns 

Soffits of suspended solid slabs 

Sides and soffits of beams 

Sides of circular walls 

 
SM 

SM 

SM 

SM 

SM 

Smooth formwork 

Extra over for smooth formwork 

 

SM 

REINFORCEMENT 
 

Mild Steel reinforcement - round bars 

6mm diameter 

12mm Diameter 

16mm Diameter 

 

KG 

KG 

KG 

Mild Steel reinforcement - square twisted/Ribbed 

8mm Diameter 

10mm Ditto 

12mm Ditto 

16mm Ditto 

20mm Ditto 

25mm Ditto 

32mm Ditto 

 

KG 

KG 

KG 

KG 

KG 

KG 

KG 

Mesh reinforcement A142 SM 

WALLING 
 

Natural quarry stone walling 

100 mm Thick 

150mm Ditto 

200 mm Ditto 

Extra over stone walling for chisel dressing on one side 

Bonding ties 

 

SM 

SM 

SM 

SM 

NO 

Solid concrete block walling 

100 mm Thick 

150mm Ditto 

200 mm Ditto 

 

SM 

SM 

SM 



 

 

 
 

Item Description Unit Rate 

 Hollow concrete block walling 

100 mm Thick 

150mm Ditto 

200 mm Ditto 

 
SM 

SM 

SM 

 

Brickwork 

100 mm Thick 

150mm Ditto 

200 mm Ditto 

 

SM 

SM 

SM 

WATER PROOFING 
 

3 ply bituminious damp proof course:- 

100mm Wide 

150mm Wide 

200mm Wide 

 

LM 

LM 

LM 

500 Gauge polythene damp proof membrane SM 

ROOF COVERINGS 

Concrete roofing tiles including timber battens 

Double roman low pitch over 22.5 (red colour tiles) 

Ridge tile to match 

Chicken wire 

Coffee tray wire 

1000 gauge polythene underfelt 

Clay roofing tiles including timber battens 

Clay tiles (Size 250 x 400mm) 

Ridge tile to match 

Roman tiles (Size 150 x 375mm) 

Brosley tiles (Size 225 x 250 mm) 

 

SM 

SM 

LM 

SM 

SM 

SM 

SM 

SM 

LM 

SM 

SM 

Sheet roofing 

IT4 & LT5 gauge 26 roofing sheets 

Ditto gauge 24 

Standard gutters gauge 26 

Standard gutters gauge 24 

GCI sheet roofing gauge 24 

Ditto standard ridge gauge 26 

Decra sheet roofing including 50 x 25 cypress timber battens 

Ditto standard ridge/Valley lining/hip cap 

 

SM 

SM 

SM 

SM 

SM 

SM 

SM 

LM 



 

 

 
 

Item Description Unit Rate 

  

CARPENTRY AND JOINERY 

100 mm x 50 mm Wrot Prime grade timber 

Mahogany 

Camphour 

Cypress 

Pine 

Cedar 

Mvule 

 

 
LM 

LM 

LM 

LM 

LM 

LM 

LM 

 

Timber doors 

45mm ordinary solid core flush door size 900 x 2400mm with 

lipping 

Ditto but faced with mahogany veneer on both sides 

Ordinary semi-solid flush door size 900 x 2400mm with lipping 

Ditto but faced with mahogany 

Hardwood panel door size 900 x 2400mm (mahogany) 

Framed, ledged and braced door size 900 x 2400mm (cypress) 

Softwood door frames size 100 x 50mm 

Hardwood door frames size 100 x 50mm 

 

 
 

NO 

NO 

NO 

NO 

NO 

NO 

LM 

LM 

Blockboards 

25mm Thick blockboard 

Ditto mahogany veneered on one side 

Ditto mahogany veneered on two side 

6mm plywood 

Ditto but scratch proof 

18mm MDF boards 

3 mm Thick hardboard 

6 mm Thick hardboard 

 

SM 

SM 

SM 

SM 

SM 

SM 

SM 

SM 

METAL WORK 
 

Mild steel doors and windows (heavy duty sections) 

External doors complete with ironmongery 

Casement windows 

 
SM 

SM 

burglar proofing 

Burglar proofing bars 25 x 6 mm flats 

 

SM 



 

 

 
 

Item Description Unit Rate 

  
Aluminium windows and doors 

Aluminium doors glazed with 6mm clear glass 

Fixed Aluminium windows ditto 

Aluminium doors glazed with 6mm clear glass 

 

 
SM 

SM 

SM 

 

IRONMONGERY 

100mm pressed steel butt hinges 

3-Lever mortice lock 

2 - Lever mortice lock 

Door closer as Union ref 8850 

Female and male signs 

150mm Heavy duty pull handle 

Rubber door stop 

Indicator bolt 

100 Long Tower bolts 

 

NO 

NO 

NO 

NO 

NO 

NO 

NO 

NO 

NO 

Brassware 

Windows stay/fastener 

Door handle set 

Tower bolt 100mm long 

Flash bolt 100mm long 

100mm Butt hinges 

Hat and coat hook 

Drawer/Cupboard door handles 

Cupboard door locks 

 

NO 

NO 

NO 

NO 

NO 

NO 

NO 

NO 

    



 

 

 
 

Item Description Unit Rate 

  
STRUCTURAL STEELWORK 

  

Framed steel work 

25 x 25 x 3 mm Angles 

50 x 50 x 4 mm Angles 

75 x 75 x 10mm Ditto 

76 x 38mm channel 

100 x 50 x 2mm Z Purlins (14 gauge) 

150 x 50 x 2mm Ditto 

50 x 25 x 3mm Rectangular hollow section 

75 x 50 x 3mm Ditto 

100 x 50 x 3mm Ditto 

25 x 25 x 3mm square hollow section 

50 x 50 x 4mm Ditto 

75 x 75 x 6mm Ditto 

100 x 100 x 3mm Ditto 

Universal beams & columns 

Rectangular hollow sections 

Square hollow sections 

 
LM 

LM 

LM 

LM 

LM 

LM 

LM 

LM 

LM 

LM 

LM 

LM 

LM 

KG 

KG 

KG 

FINISHES 

12mm Cement and sand render 

20mm Washed terrazzo to walls 

12mm Two - coat plaster 

150 x 150 x 6 mm white glazed wall tiles 

250 x 150 x 6 mm glazed wall tiles (colour to approval) 

Ditto but coloured tiles 

300 x 300 x 8mm Thick marble wall tiles 

38mm Thick cement sand screed 

40mm Thick polish terrazzo paving 

Plastic dividing strip 

Carborundum non-slip insert 

1.6mm Thick Vinyl asbestos floor tiles (PVC) 

2.0 mm thick Ditto 

12mm Thick coloured ceramic floor tile 

12mm Thick terrazzo floor tile 

50 mm Thick precast concrete paving slab on sand bed 

19mm Precast concrete floor tiles (plain) 

Ditto but coloured tiles 

300 X 600 X 10mm Thick granite floor tiles 

 

SM 

SM 

SM 

SM 

SM 

SM 

SM 

SM 

SM 

SM 

SM 

SM 

SM 

SM 

SM 

SM 

SM 

SM 

SM 



 

 

 
 

Item Description Unit Rate 

  

FINISHES (Cont'd) 

600 X 600 X 10mm Thick granito floor tiles 

25mm Thick granite top black galaxy 

25mm Thick top common granite (high quality) 

12mm Thick "celotex" softboard ceiling 

13mm Thick chipboard 

12mm thick cement and lime plaster to concrete wall block 

Accoustic suspended ceiling 

9mm thick gypsum suspended ceilingincluding brandering with 

timber 

9mm thick gypsum suspended ceilingincluding brandering with 

steel channels 

 

 
SM 

SM 

SM 

SM 

SM 

SM 

SM 

SM 

SM 

 

GLAZING 

4mm clear sheet glass 

5mm Clear sheet glass 

6mm Obscured glass 

6mm Georgian wired glass 

 

SM 

SM 

SM 

SM 

PAINTING 

First quality paint 

skim,1 undercoat and m3 Coats super loss oil paint to walls 

skim,1 undercoat and 3 Coats polyurethane clear varnish to timber 

surface 

skim,1 undercoat and 3 Coats plastic emulsion paint to walls 

skim,1 undercoat and 3 Coats Vinyl silk emulsion paint to walls 

3 Coats Bituminous paint 

Red oxide metal primer 

Road marking paint-White colour 

Road Marking paint-Yellow colour 

 

SM 

SM 

 
SM 

SM 

SM 

SM 

SM 

SM 

SM 

Fencing 

100mm precast concrete fencing post 

Chainlink 14G 

Barbed wire 12.5 G 

 

NO 

SM 

LM 



 

 

 
 

Item Description Unit Rate 

  
Road works 

Grade formation 

150mm stone sub-base 

25mm Bitumen double seal 

50mm Thick standard paving blocks (interlocking) 

60mm Thick standard paving blocks (interlocking) 

80mm Thick heavy duty ditto 

250 X 125 mm Precast concrete kerb (straight) 

Ditto but curved 

125 x 100 mm precast concrete channel (straight) 

Ditto but curved 

300mm Diameter invert block 

 

 
SM 

SM 

SM 

SM 

SM 

SM 

LM 

LM 

LM 

LM 

LM 

 

Drain pipes 

100mm Diameter precast concrete drain pipe 

150mm Ditto 

305 mm Ditto 

610mm Ditto 

100mm Diameter UPVC pipes including concrete surround 

150mm Ditto 

200 mm Ditto 

 

LM 

LM 

LM 

LM 

LM 

LM 

LM 

Manhole covers 

450 x 600mm Manhole cover & frame light duty 

Ditto but medium duty 

Ditto but heavy duty 

Circular heavy duty manhole cover 

 

NO 

NO 

NO 

NO 

PPR PIPES 

20mm Dia. 

25mm 

32mm 

40mm 

50mm 

63mm 

 

LM 

LM 

LM 

LM 

LM 

LM 



 

 

 
 

Item Description Unit Rate 

  

Sanitary Fittings 

Closed couple Wc- Complete 

Squating WC- Complete 

Grab Rails- 600mm long 

Toilet roll holder 

Hand dryer 

Wash hand basin 

Soap dish 

Robe Hook 

Soap dispenser 

Urinals bowls- Complete 

Shower fittings- Complete 

Kitchen Sink- Double bowl double drain 

Kitchen Sink- single bowl single drain 

Lab sink 

Cleaner sink 

 

 
NO 

NO 

NO 

NO 

NO 

NO 

NO 

NO 

NO 

NO 

NO 

NO 

NO 

NO 

NO 

 

Plastic water tanks 

1000 litres 

2500 litres 

5000 litres 

10000 litres 

 

NO 

NO 

NO 

NO 



 

 

 
 

Item Description Unit Rate 

  

MANPOWER 

Project Engineer 

Foreman 

Welder 

Crane Operator 

Light Plant Operator 

Heavy Plant Operator 

Graded Tradesman 

Ungraded Tradesman 

Mechanic - Grade 1 

Mechanic - Grade 2 

Electrician - Grade 1 

Electrician - Grade 2 

Surveyor 

Pipe Fitter 

Labourer 

Watchman 

Junior Clerk 

General clerk and store man 

Driver (Car/Pick-up/4WD/Landrover) 

Truck Driver 

 

 
Hrs 

Hrs 

Hrs 

Hrs 

Hrs 

Hrs 

Hrs 

Hrs 

Hrs 

Hrs 

Hrs 

Hrs 

Hrs 

Hrs 

Hrs 

Hrs 

Hrs 

Hrs 

Hrs 

Hrs 

 

PLANT & EQUIPMENTS 

Flatbed Trailer 

Wheel Loader 

Truck (25T) including Driver 

Truck (8T) including Driver 

Tipper Truck (5T) including Driver 

Pick-up (4WD) including Driver 

Landrover, including Driver 

Sedan - 2000cc, including Driver 

Welding Machine (300A) 

Elcometer for paint Thickness 

Compressor (600 CFM) 

Generator (5 KVA) 

Generator (10 KVA 

Power Grinder/Brush 

Scraping/Cleaning/Hand Tools (Set 

Hand Painting Tools (Set) 

 

Hrs 

Hrs 

Hrs 

Hrs 

Hrs 

Hrs 

Hrs 

Hrs 

Hrs 

Hrs 

Hrs 

Hrs 

Hrs 

Hrs 

Hrs 

Hrs 



 

 

 
 

Item Description Unit Rate 

  

Paint Sprayer (including Compressor) 

 

Hrs 

 

Concrete Mixer (0.4m3) Hrs 

Jack Hammer Hrs 

Vibrator (for concrete work) Hrs 

Mobile Crane (5T) including Operator Hrs 

Trailer (25T), including Operator Hrs 
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SECTION VI - SPECIFICATIONS 

Notes for preparing Specifications 

1. Specifications must be drafted to present a clear and precise statement of the required standards of materials, 
and workmanshipfor tenderers to respond realistically and competitively to the requirements of the Procuring 
Entity and ensure responsiveness of tenders. The Specifications should require that all materials, plant, and 
other supplies to be permanently incorporated in the Works be new, unused, of the most recent or current 
models, and incorporating all recent improvements in design and materials unless provided otherwise in the 
Contract. Where the Contractor is responsible for the design of any part of the permanent Works, the extent of 
his obligations must be stated. 

2. Specifications from previous similar projects are useful and may not be necessary to re-write specifications for 
every Works Contract. 

3. There are considerable advantages in standardizing General Specifications for repetitive Works in recognized 
public sectors, such as high ways, urban housing, irrigation and water supply. The General Specifications 
should cover all classes of workmanship, materials and equipment commonly involved in constructions, 
although not necessarily to be used in a particular works contract. Deletions or addenda should then adapt the 
General Specifications to the particular Works. 

4. Caremust be taken in drafting Specifications to ensure they are not restrictive. In the Specifications of standards 
for materials, plant and workmanship, existing Kenya Standards should be used as much as possible, otherwise 
recognized international standards may also be used. 

5. The Procuring Entity should decide whether technical solutions to specified parts of the Works are to be 
permitted. Alternatives are appropriate in cases where obvious (and potentially less costly) alternatives are 
possibleto the technical solutions indicated in tender documents for certain elements of the Works, taking into 
consideration the comparative specialized advantage of potential tenderers. 

6. The Procuring Entity should provide a description of the selected parts of the Works with appropriate reference 
to Drawings, Specifications, Bills of Quantities, and Design or Performance criteria, stating that the alternative 
solutions shall be at least structurally and functionally equivalent to the basic design parameters and 
Specifications. 

7. Such alternative solutions shall be accompanied by all information necessary for a complete evaluation by the 
Procuring Entity, including drawings, design calculations, technical specifications, breakdown of prices, 
proposed construction methodology, and other relevant details. Technical alternatives permitted in this manner 
shall be considered by the Procuring Entity each on its own merits and independently of whether the tenderer 
has priced the item as described in the Procuring Entity's design included with the tender documents. 

 

SECTION VII - DRAWINGS 

Note A list of drawings should be inserted here. The actual drawings including Site plans should be annexed in a 
separate booklet



 

 

 

 

 
 

 

PART III - THE CONDITIONS OF 
CONTRACT AND CONTRACT 
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SECTION VIII - GENERAL CONDITIONS OF CONTRACT (GCC) 

 
[Name of Procuring Entity]  

[Name of Contract]  

[Architect Name and Address] 

General Conditions of Contract 

------------------------------------------------------------------------------------------------------------------------------------- 

1. GENERALPROVISIONS 

1.1 Definitions 

In this Contract, except where context otherwise requires, the following terms shall be interpreted as indicated below. 
Words indicating persons or parties include corporations and other legal entities, except where the context requires 
otherwise. 

“Accepted Contract Amount” means the amount accepted in the Letter of Acceptance for the execution and 
completion of the Works and the remedying of any defects. 

“Base Date” means a date 30 day prior to the submission of tenders. 

“Bill of Quantities” means the priced and completed Bill of Quantities forming part of the tender. 

“Completion Date” meansthedateofcompletionoftheWorksascertifiedbytheEngineer. 

“Contract Price” means the price defined in the contract and there after as adjusted in accordance with the provisions 
of the Contract. 

“Contract” means the agreement entered into between the Procuring Entity and the Contractor as recorded in the 
Agreement Form and signed by the parties including all attachments and appendices thereto and all documents 
incorporated by reference therein to execute, complete, and maintain the Works. 

“Contractor's Documents” means the calculations, computer programs and other software, progress reports, 
drawings, manuals, models and other documents of a technical nature (if any) supplied by the Contractor under the 
Contract. 

“Contractor's Equipment” means all apparatus, machinery, vehicles and other things required for the execution 
and completion of the Works and the remedying of any defects. However, Contractor's Equipment excludes 
Temporary Works, Procuring Entity's Equipment (if any), Plant, Materials and any other things intended to form or 
forming part of the Permanent Works. 

“Contractor'sPersonnel” means the Contractor's Representative and all personnel whom the Contractor utilizes on 
Site, who may include the staff, labor and other employees of the Contractor and of each Subcontractor; and any 
other personnel assisting the Contractor in the execution of the Works. 

“Contractor's Representative” means the person named by the Contractor in the Contractor appointed from time 
to timeby the Contractor who acts on behalf of the Contractor. 

“Contractor” means the person(s) named as contractor in the Form of Tender accepted by the Procuring Entity. 

“Cost” means expenditure reasonably incurred (or to be incurred) by the Contractor, whether on or off the Site, 
including overhead and similar charges, but does not include profit. 

“Day” means a calendar day and “year” means 365 days. 

“Dayworks” means Work inputs subject to payment on a time basis for labour and the associated materials and plant. 
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“Defect” means any part of the Works not completed in accordance with the Contract. 

“Defects Liability Certificate” means the certificate issued by Architect upon correction of defects by the Contractor. 

“Defects Liability Period” means the period named in the Special Conditions of Contract and calculated from the 
Completion Date, within which the contractor is liable for any defects that may develop in the handed over works. 

“Defects Notification Period” means the period for notifying defects in the Works oraSection(asthecasemaybe) 
under Sub-Clause 11.1 [Completion of Outstanding Work and Remedying Defects], whichextendsoverthedaysstated 
intheSpecialConditionsofContract. 

“Drawings” means the drawings of the Works, as included in the Contract, and any additional and modified 
drawings issued by (or on behalf of) the Procuring Entity in accordance with the Contract. 

“Final Payment Certificate” means the payment certificate issued under Sub-Clause 14.13 [Issue of Final Payment 
Certificate]. 

“Final Statement” means the statement defined in Sub-Clause 14.11 [ApplicationforFinalPaymentCertificate]. 

“Force Majeure” is defined in Clause19 [Force Majeure]. 

“Foreign Currency” means a currency of another country (not Kenya) in which part (or all) of the Contract Price is 
payable, but not the Local Currency. 

“Goods” means Contractor's Equipment, Materials, Plant and Temporary Works, or any of them as appropriate. 

“Interim Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and Payment], 
other than the Final Payment Certificate. 

“Laws” means all national legislation, statutes, ordinances, and regulations and by-laws of any legally constituted 
public authority. 

“Letter of Acceptance” means the letter of formal acceptance of a tender, signed by Procuring Entity, including any 
annexed memoranda comprising agreements between and signed by both Parties. 

“Local Currency” means the currency of Kenya. 

“Materials” means things of all kinds (other than Plant) intended to form or forming part of the Permanent Works, 
including the supply-only materials (if any) to be supplied by the Contractor under the Contract. 

“Notice of Dissatisfaction” means the notice given by either Party to the other under Sub-Clause 20.3 indicating its 
dissatisfaction and intention to commence arbitration. 

“Special Conditions of Contract” means the pages completed by the Procuring Entity entitled Special Conditions 
of Contract which constitute Part A of the Special Conditions. 

“Party” means the Procuring Entity or the Contractor, as the context requires. 

“Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and Payment]. 

“Performance Certificate” means the certificate issued under Sub-Clause 11.9 [Performance Certificate]. 

“Performance Security” means the security (or securities, if any) under Sub-Clause 4.2 [Performance Security]. 

“Permanent Works” means the permanent works to be executed by the Contractor under the Contract. 

“Plant” means the apparatus, machinery and other equipment intended to form or forming part of the Permanent 
Works, including vehicles purchased for the Procuring Entity and relating to the construction or operation of the 
Works. 

“Procuring Entity's Equipment” means the apparatus, machinery and vehicles (if any) made available by the 



76 

 

 

 

Procuring Entity for the use of the Contract or in the execution of the Works, as stated in the Specification; but does 
not include Plant which has not been taken over by the Procuring Entity. 

“Procuring Entity's Personnel” means the Engineer, the Engineer, the assistants and all other staff, labor and other 
employees of the Architect and of the Procuring Entity; and any other personnel notified to the Contractor, by the 
Procuring Entity or the Engineer, as Procuring Entity's Personnel. 

“Procuring Entity” means the Entity named in the Special Conditions of Contract. 

“Engineer” is the person named in the Appendix to Conditions of Contract (or any other competent person appointed 
by the Procuring Entity and notified to the Contractor, to act in replacement of the Engineer) who is responsible for 
supervising the execution of the Works and administering the Contract and shall be an “Architect” or a “Quantity 
Surveyor” registered under the Architects and Quantity Surveyors Act Cap 525 or an “Engineer” registered under 
Engineers Registration Act Cap 530. 

“Engineer” means the person appointed by the Procuring Entity to act as the Architect for the purposes of the 
Contract and named in the Special Conditions of Contract, or other person appointed from time to time by the 
Procuring Entity and notified to the Contractor 

“Provisional Sum” means a sum (if any) which is specified in the Contract as a provisional sum, for the execution 
of any part of the Works or for the supply of Plant, Materials or services under Sub-Clause 13.5 [Provisional Sums]. 

“Retention Money” means the accumulated retention moneys which the Procuring Entity retains under Sub-Clause 
14.3 [Application for Interim Payment Certificates] and pays under Sub-Clause 14.9 [Payment of Retention Money]. 

“Schedules” means the document(s) entitled schedules, completed by the Contractor and submitted with the Form 
of Tender, as included in the Contract. 

“Section” means a part of the Works specified in the Special Conditions of Contract as a Section (if any) 

“Site Investigation Reports” are those reports that may be included in the tendering documents which a ref actual 
and interpretative about the surface and sub-surface condition sat the Site. 

“Site” means the places where the Permanent Works are to be executed, including storage and working areas, and to 
which Plant and Materials are to be delivered, and any other places as may be specified in the Contract as forming 
part of the Site. 

“Specification” means the document entitled specification, as included in the Contract, and any additions and 
modifications to the specification in accordance with the Contract. Such document specifies the Works. 

“Start Date” or “Commencement Date”is the latest date when the Contractor shall commence execution of the 
Works. It does not necessarily coincide with the Site possession date(s). 

“Statement” means a statement submitted by the Contractor as part of an application, under Clause 14 [Contract 
Price and Payment], for a payment certificate. 

“Subcontractor” means any person named in the Contract as a subcontractor, or any person appointed as a 
subcontractor, for a part of the Works. 

“Taking-Over Certificate” means a certificate issued under Clause 10 [Procuring Entity's Taking Over]. 

“Temporary Works” means all temporary works of every kind (other than Contractor's Equipment) required on Site 
for the execution and completion of the Permanent Works and the remedying of any defects. 

“Temporary works” means works designed, constructed, installed, and removed by the Contractor which are needed 
for construction or installation of the Works. 

“Tender” means the Form of Tender and all other documents which the Contractor submitted with the Form of 
Tender, as included in the Contract. 

“Tests after Completion” means the tests (if any) which are specified in the Contract and which are carried out in 
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accordance with the Specification after the Works or a Section (as the case may be) are taken over by the Procuring 
Entity. 

“Testson Completion” means the tests which are specified in the Contractor agreed by both Parties or instructed as 
a Variation, and which are carried out under Clause 9 [Tests on Completion] before the Works or a Section (as the 
case may be) are taken over by the Procuring Entity. 

“Time for Completion” means the time for completing the Works or a Section (as the case may be) as stated in the 
Special Conditions of Contract (with any extension calculated from the Commencement Date. 

“Unforeseeable” means not reasonably foreseeable by an experienced contractor by the Base Date. 

“Variation” means any change to the Works, which is instructed or approved as a variation under Clause 13 
[Variations and Adjustments]. 

“Works” means the items the Procuring Entity requires the Contractor to undertake as defined in the Appendix to 
Conditions of Contract. “Works” may also mean the Permanent Works and the Temporary Works, or either of them 
as appropriate. 

1.2 Interpretation 

In the Contract, except where the context requires otherwise: 
a) Words indicating one gender include all genders; 
b) words indicating the singular also include the plural and words indicating the plural also include the 

singular; 
c) provisions including the word “agree”, “agreed” or “agreement” require the agreement to be recorded in 

writing; 
d) “written” or “in writing” means hand-written, type-written, printed or electronically made, and resulting 

in a permanent record; and 

The marginal words and other headings shall not be taken into consideration in the interpretation of these 
Conditions. 

1.3 Communications 
1.3.1 Wherever these Conditions provide for the giving or issuing of approvals, certificates, consents, 

determinations, notices, requests and discharges, these communications shall be: 
a) In writing and delivered by hand (against receipt), sent by mail or courier, or transmitted using any of 

the agreed systems of electronic transmission as stated in the Special Conditions of Contract; and 
b) delivered, sentor transmitted to the addressf or the recipient's communications as stated in the Special 

Conditions of Contract. However: 

i) if the recipient gives notice of another address, communications shall thereafter be delivered 
accordingly; and 

ii) if the recipient has not stated otherwise when requesting an approval or consent, it may be sent to the 
addressfromwhichtherequestwasissued. 

1.3.2 Approvals, certificates, consents and determinations shall not be unreasonably withheld or delayed. When a 
certificate is issued to a Party, the certifier shall send a copy to the other Party. When a notice is issued to a 
Party, by the other Party or the Engineer, a copy shall be sent to the Architect or the other Party, as the case 
may be. 

1.4 Law and Language 

1.4.1 The Contract shall be governed by the laws of Kenya. 

1.4.2 The ruling language ofthe Contract shall be English. 

 

1.5 Priority of Documents 

The documents forming the Contract are to be taken as mutually explanatory of one another. For the purposes of 
interpretation, the priority of the documents shall be in accordance with the following sequence: 
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a) The Contract Agreement, 
b) The Letter of Acceptance, 
c) The Special Conditions – Part A, 
d) the Special Conditions – Part B 
e) the General Conditions of Contract 
f) the Form of Tender, 
g) the Specifications and Bills of Quantities 
h) the Drawings, and 
i) the Schedules and any other documents forming part of the Contract. 

If an ambiguity or discrepancy is found in the documents, the Architect shall issue any necessary clarification or 
instruction. 

1.6 Contract Agreement 

The Parties shall enter into a Contract Agreement within 14 days after the Contractor receives the Contract 
Agreement, unless the Special Conditions establish otherwise. The Contract Agreement shall be based upon 
the formannexed to the Special Conditions. The costs of stamp duties and similar charges (if any) imposed by 
law in connection with entry into the Contract Agreement shall be borne by the Procuring Entity. 

1.7 Assignment 

The Contractor shall not assign the whole or any part of the Contract or any benefit or interest in or under the 
Contract. However, the contractor: 

a) May as sign the whole or any part with the prior consent of the Procuring Entity, and 
b) may, as security in favor of a bank or financial institution, assign its right to moneys due, or to become 

due, under the Contract. 

1.8 Care and Supply of Documents 

1.8.1 The Specifications and Drawings shall be in the custody and care of the Procuring Entity.Unless otherwise 
stated in the Contract, two copies of the Contract and of each subsequent Drawings and Bills of Quantities 
shall be supplied to the Contractor, who may make or request further copies at the cost of the Contractor. 

1.8.2 Each of the Contractor's Documents shall be in the custody and care of the Contractor, unless and until taken 
over bythe Procuring Entity. Unless otherwise stated in the Contract, the Contractor shall supply to the 
Architect two copies of each of the Contractor's Documents. 

1.8.3 The Contractor shall keep, on the Site, a copy of the Contract, publications named in the Specification, the 
Contractor's Documents (if any), the Drawings and Variations and other communications given under the 
Contract.The Procuring Entity's Personnel shall have the right of access to all these documents at all reasonable 
times. 

1.8.4 If a Party becomes aware of an error or defect in a document which was prepared for use in executing the 
Works, theParty shall promptly give notice to the other Party of such error or defect. 

1.9 Timely provision of Drawings or Instructions 

1.9.1 The Contractor shall give notice to the Architect whenever the Works are likely to be delayed or disrupted if 
any necessary drawing or instruction is not issued to the Contractor within a particular time, which shall be 
reasonable. The notice shall include details of the necessary drawing or instruction, details of why and by 
when it should be issued, and the nature and amount of the delay or disruption likely to be suffered if it is late. 

1.9.2 If the Contractor suffers delay and/or incurs Cost as a result of a failure of the Architect to issue the notified 
drawing or instruction within a time which is reasonable and is specified in the notice with supporting details, 
the Contractor shall give a further notice to the Architect and shall be entitled subject to Sub-Clause 20.1 
[Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 
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b) payment of any other associated costs accrued, which shall be included in the Contract Price. 

1.9.3 After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

1.9.4 However, if and to the extent that the Architect failure was caused by any error or delay by the Contractor, 
including an error in, or delay in the submission of, any of the Contractor's Documents, the Contractor shall 
not be entitled to such extension of time, or costs accrued. 

1.10 Procuring Entity's Use of Contractor's Documents 

1.10.1 Asagreed between the Parties, the Contractor shall retain the copyright and other intellectual property rights 
in the Contractor's Documents and other design documents made by (or on behalf of) the Contractor. 

1.10.2 The Contractor shall be deemed (by signing the Contract) to give to the Procuring Entity a non-terminable 
transferable non-exclusive royalty-free license to copy, use and communicate the Contractor's Documents, 
including making and using modifications of them. This license shall: 

a) apply throughout the actual or intended working life (whichever is longer) of the relevant parts of the 
Works, 

b) entitle any person in proper possession of the relevant part of the Works to copy, use and communicate 
the Contractor's Documents for the purposes of completing, operating, maintaining, altering, adjusting, 
repairing and demolishing the Works, and 

c) in the case of Contractor's Documents which are in the form of computer programs and other software, 
permit their use on any computer on the Site and other places as envisaged by the Contract, including 
replacements of any computers supplied by the Contractor. 

1.10.3 The Contractor's Documents and other design documents made by (or on behalf of) the Contractor shall not, 
without the Contractor's consent, be used, copied or communicated to a third party by (or on behalf of) the 
Procuring Entityf or purposes other than those permitted under Sub-Clause 1.10.2. 

1.11 Contractor's Use of Procuring Entity's Documents 

As agreed between the Parties, the Procuring Entity shall retain the copyright and other intellectual property 
rights in the Specification, the Drawings and other documents made by (or on behalf of) the Procuring Entity. 
The Contractor may, at his cost, copy, use, and obtain communication of these documents for the purposes 
of the Contract. They shall not, without the Procuring Entity's consent, be copied, used or communicated to 
a third party by the Contractor, except as necessary for the purposes of the Contract. 

1.12 Confidential Details 

1.12.1 The Contractor's and the Procuring Entity's Personnel shall ensure confidentiality at all times. The 
confidentiality shall survive termination or completion of the contract. They shall disclose all such 
confidential and other information as may be reasonably required in order to verify compliance with the 
Contract and allow its proper implementation. 

1.12.2 The Contractor's and the Procuring Entity's Personnel shall also treat the details of the Contract as private 
and confidential, except to the extent necessary to carry out their respective obligations under the Contract 
or to comply with applicable Laws. Each of them shall not publish or disclose any particulars of the Works 
prepared by the other Party without the previous agreement of the other Party. However, the Contractor shall 
be permitted to disclose any publicly available information, or information otherwise required to establish 
his qualifications to compete for other projects. 

1.13 Compliance with Laws 

The Contractor shall, in performing the Contract, comply with applicable Laws. Unless otherwise stated in 
the Special Conditions of Contract: 

a) The Procuring Entity shall have obtained (or shall obtain) the planning, zoning, building permitor 
similar permission for the Permanent Works, and any other permissions described in the Specifications 
as having been (or to be) obtained by the Procuring Entity; and the Procuring Entity shall indemnify 
and hold the Contractor harmless against and from the consequences of any failure to do so; and 
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b) the Contractor shall give all notices, pay all taxes, duties and fees, and obtain all permits, licenses and 
approvals, as required by the Laws in relation to the execution and completion of the Works and the 
remedying of any defects; and the Contractor shall indemnify and hold the Procuring Entity harmless 
against and from the consequences of any failure to do so, unless the Contractor is impeded to 
accomplish these actions and shows evidence of its diligence. 

1.14 Joint and Several Liability 

If the Contractor constitutes (under applicable Laws) a joint venture, consortium or other unincorporated 
grouping of two or more persons: 

a) These persons shall be deemed to be jointly and severally liable to the Procuring Entity for the 
performance of the Contract; 

b) these persons shall notify the Procuring Entity of their leader who shall have authority to bind the 
Contractor and each of these persons; and 

c) the Contractor shall not alter its composition or legal status without the prior consent of the Procuring 
Entity. 

1.15 Inspections and Audit by the Procuring Entity 

Pursuant to paragraph 2.2(e). of Appendix B to the General Conditions, the Contractor shall permit and shall 
cause its subcontractors and sub-consultants to permit, the Public Procurement Regulatory Authority, 
Procuring Entity and/or persons appointed or designated by the Government of Kenya to inspect the Site 
and/or the accounts and records relating to the procurement process, selection and/or contract execution, and 
to have such accounts and records audited by auditors appointed by the Procuring Entity if requested by the 
Procuring Entity. The Contractor's and its Subcontractors' and sub-consultants' attention is drawn to Sub-
Clause 15.6 (Fraud and Corruption) which provides, inter alia, that acts intended to materially impede the 
exercise ofthe Procuring Entity's inspection and audit rights constitute a prohibited practice subject to contract 
termination (as well as to a determination of in eligibility pursuant to the Procuring Entity's prevailing 
sanctions procedures). 

 
2. THE PROCURING ENTITY 

2.1 Right of Access to the Site 

2.1.1 The Procuring Entity shall give the Contractor right of access to, and possession of, all parts of the Site within 
thetime (or times) stated in the Special Conditions of Contract. The right and possession may not be 
exclusive to the Contractor. If, under the Contract, the Procuring Entity is required to give (to the Contractor) 
possession ofanyfoundation, structure, plant or means of access, the Procuring Entity shall do so in the time 
and manner stated in the Specification. However, the Procuring Entity may withhold any such right or 
possession until the Performance Security has been received. 

2.1.2 If no such time is stated in the Special Conditions of Contract, the Procuring Entity shall give the Contractor 
right of access to, and possession of, the Site within such times as required to enable the Contractor to proceed 
without disruption in accordance with the programme submitted under Sub-Clause 8.3 [Programme]. 

2.1.3 If the Contractor suffers delay and/or incurs Cost as a result of a failure by the Procuring Entity to give any 
such right or possession within such time, the Contractor shall give notice to the Architect and shall be entitled 
subject to Sub-Clause 20.1 [Contractor's Claims] to: 
a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and 
b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 

2.1.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 
to agree or determine these matters. 

2.1.5 However, if and to the extent that the Procuring Entity's failure was caused by any error or delay by the 
Contractor, including an error in, or delay in the submission of, any of the Contractor's Documents, the 
Contractor shall not be entitled to such extension of time, Cost or profit. 
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2.2 Permits, Licenses or Approvals 

2.2.1 The Procuring Entity shall provide, at the request of the Contractor, such reasonable assistance as to allow 
the Contractor to obtain properly: 

a) Copies of the Laws of Kenya which are relevant to the Contract but are not readily available, and 
b) any permits, licenses or approvals required by the Laws of Kenya: 

i) which the Contractor is required to obtain under Sub-Clause 1.13 [Compliance with Laws], 
ii) for the delivery of Goods, including clearance through customs, and  
iii)  for the export of Contractor's Equipment when it is removed from the Site. 

2.3 Procuring Entity'sPersonnel 

The Procuring Entity shall be responsible for ensuring that the Procuring Entity's Personnel and the 
Procuring Entity's other contractor son the Site: 

a) co-operate with the Contractor's efforts under Sub-Clause 4.6 [Co-operation], and 

b) take action ssimilar to those which the Contractor is required to take under sub-paragraphs (a), (b) and 
(c) ofSub-Clause 4.8 [Safety Procedures] and under Sub-Clause 4.18 [Protection of the Environment]. 

2.4 Procuring Entity's Financial Arrangements 

The Procuring Entity shall make and maintain all necessary financial arrangements which will enable the 
Procuring Entity to pay the Contract Price punctually (as estimated at that time) in accordance with Clause14 
[Contract Price and Payment]. 

3. THE ENGINEER 

3.1 Architect Duties and Authority 

3.1.1 The Procuring Entity shall appoint the Architect who shall carry out the duties as signed to him in the Contract. 
The Architect staff shall include suitably qualified Assistants and other professionals who are competent to 
carry out these duties. The Architect Name and Address shall be provided in the Special Conditions of 

Contract. 

3.1.2 The Architect shall have no authority to amend the Contract. 

3.1.3 The Architect May exercise the authority attributable to the Architect as specified in or necessarily to be 
implied from the Contract. If the Architectis required to obtain the approval of the Procuring Entity before 
exercising a specified authority, the requirements shall be as stated in the Special Conditions of Contract. 
The Procuring Entity shall promptly inform the Contractor of any change to the authority attributed to the 
Engineer. 

3.1.4 However, whenever the Architect exercises a specified authority for which the Procuring Entity's approvalis 
required, then (for the purposes of the Contract) the contractor shall require the Architect toprovideevidence 
of such approval before complying with the instruction. 

3.1.5 Except as otherwise stated in these Conditions: 

 
a) Whenever carrying out duties or exercising authority, specified in or implied by the Contract, the 

Architect shallbedeemedtoactfortheProcuring Entity; 

b) the Architect has no authority to relieve either Party of any duties, obligations or responsibilities under 
the Contract; 

c) any approval, check, certificate, consent, examination, inspection, instruction, notice, proposal, request, 
test, or similar act by the Architect (including absence of disapproval) shall not relieve the Contractor 
from any responsibility he has under the Contract, including responsibility for errors, omissions, 
discrepancies and non-compliances; and 

d) anyact by the Architect in response to a Contractor's request shall be notified in writing to the 
Contractor within 14 days of receipt. 
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3.1.6 The following provisions shall apply: 

The Architect shall obtain the specific approval of the Procuring Entity before taking action under the-
following Sub-Clauses of these Conditions: 

a) Sub-Clause 4.12: agreeing or determining an extension of time and/or additional cost. 

b) Sub-Clause 13.1: instructing a Variation, except; 

i) In an emergency situation as determined by the Engineer, or 

ii) If such a Variation would increase the Accepted Contract Amount by less than the percentage 
specified in the Special Conditions of Contract. 

c) Sub-Clause 13.3: Approving a proposal for Variation submitted by the Contractor in accordance with 
Sub Clause 13.1 or 13.2. 

d) Sub-Clause13.4: Specifying the amount payable in each of the applicable three currencies. 

3.1.7 Not withstanding the obligation, as set out above, to obtain approval, if, in the opinion of the Engineer, an 
emergency occurs affecting the safety of life or of the Works or of adjoining property, he may, without 
relieving the Contractor of any of his duties and responsibility under the Contract, instruct the Contractor to 
execute all such work or to do all such things as may, in the opinion of the Engineer, be necessary to abate or 
reduce the risk. The Contractor shall forth with comply, despite the absence of approval of the Procuring 
Entity, with any such instruction of the Engineer. The Architect shall determine an addition to the Contract 
Price, in respect of such instruction, in accordance with Clause 13 and shall notify the Contractor accordingly, 
with a copy to the Procuring Entity. 

3.2 Delegation by the Engineer 

3.2.1 The Architect may from time to time assign duties and delegate authority to assistants and may also revoke 
such assignment or delegation. These assistants may include a resident Engineer, and/or independent 
inspectors appointed to inspect and/ or test items of Plant and/or Materials. The assignment, delegation or 
revocation shall be in writing and shall not take effect until copies have been received by both Parties. 
However, unless otherwise agreed by both Parties, the Architect shall not delegate the authority to determine 
any matter in accordance with Sub-Clause 3.5 [Determinations]. 

3.2.2 Each assistant, to whom duties have been assigned or authority has been delegated, shall only be authorized 
to issue instructions to the Contractor to the extent defined by the delegation. Any approval, check, certificate, 
consent, examination, inspection, instruction, notice, proposal, request, test, or similar act by an assistant, in 
accordance with the delegation, shall have the same effect as though the act had been an act of the Engineer. 
However: 

a) Any failure to disapprove any work, Plant or Materials shall not constitute approval, and shall 
therefore not prejudice the right of the Architect to reject the work, Plant or Materials; 

b) If the Contractor questions any determination or instruction of an assistant, the Contractor may refer 
the matter to the Engineer, who shall promptly confirm, reverse or vary the determination or 
instruction. 

3.3 Instructions of the Engineer 

3.3.1 The Architect may issue to the Contractor (at anytime) instructions and additional or modified Drawings 
which may benecessary for the execution of the Works and the remedying of any defects, all in accordance 
with the Contract. The Contractor shall only take instructions from the Engineer, or from an assistant to whom 
the appropriate authority has been delegated under Clause 3.2.1. 

3.3.2 The Contractor shall comply with the instructions given by the Architect or delegated assistant, on any matter 
related to the Contract. Whenever practicable, their instructions shall be given in writing. If the Architec tor 
a delegated assistant: 

 
a) Gives an oral instruction, 

b) receives a written confirmation of the instruction, from (or on behalf of) the Contractor, within two 
working days after giving the instruction, and 
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c) does not reply by issuing a written rejection and/or instruction within two working days after receiving 
the confirmation, 

Then the confirmation shall constitute the written instruction of the Architect or delegated assistant (as the 
case may be). 

3.4 Replacement of the Engineer 

IftheProcuring Entity intends to replace the Engineer, the Procuring Entity shall, in not less than 21 days 
before theintendeddateofreplacement, give notice to the Contractor of the name, address and relevant 
experience of the intended person to replace the Engineer. 

3.5 Determinations 

3.5.1 Whenever these Conditions provide that the Architect shall proceed in accordance with this Sub-Clause3.5 
to agreeor determine any matter, the Architect shall consult with each Party in an endeavor to reach 
agreement. If agreement is not achieved, the Architect shall make a fair determination in accordance with the 
Contract, taking due regard of all relevant circumstances. 

3.5.1 The Architect shall give notice to both Parties of each agree mentor determination, with supporting 
particulars, within 30 days from the receipt of the corresponding claim or request except when otherwise 
specified. Each Party shall give effect to each agreement or determination unless and until revised under 
Clause 20 [Claims, Disputes and Arbitration]. 

4. THE CONTRACTOR 

4.1 Contractor's General Obligations 

4.1.1 The Contractor shall design (to the extent specified in the Contract), execute and complete the Works in 
accordance with the Contract and with the Architect instructions, ands hall remedy any defects in the Works. 

4.1.2 The Contractor shall provide the Plant and Contractor's Documents specified in the Contract, and all 
Contractor's Personnel, Goods, consumables and other things and services, whether of a temporary or 
permanent nature, required in and for this design, execution, completion and remedying of defects. 

4.1.3 All equipment, material, and services to be incorporated in or required for the Works shall have their origin 
in any eligible source country. 

4.1.4 The Contractor shall be responsible for the adequacy, stability and safety of all Site operations and of all 
methods of construction. Except to the extent specified in the Contract, the Contractor (i) shall be responsible 
for all Contractor's Documents, Temporary Works, and such design of each item of Plant and Materials as is 
required for the item to be in accordance with the Contract, and (ii) shall not otherwise be responsible for the 
designor specification of the Permanent Works. 

4.1.5 The Contractor shall, whenever required by the Engineer, submit details of the arrangements and methods 
which the Contractor proposes to adopt for the execution of the Works. No significant alteration to these 
arrangements and methods shall be made without this having previously been notified to the Engineer. 

4.1.6 If the Contract specifies that the Contractor shall design any part of the Permanent Works, then unless 
otherwise stated in the Special Conditions: 

a) The Contractor shall submit to the Architect the Contractor's Documents for this part in accordance with 
the procedures specified in the Contract; 

b) these Contractor's Documents shall be in accordance with the Specification and Drawings, shall be 
written in the language for communications defined in Sub-Clause 1.4 [Law and Language], and shall 
include additional information required by the Architect to add to the Drawings for co-ordination of 
each Party's designs; 

c) the Contractor shall be responsible for this part and it shall, when the Works are completed, befit for 
such purposes for which the part is intended as are specified in the Contract; and 

d) prior to the commencement of the Tests on Completion, the Contractor shall submit to the Architectthe 
“as-built” documents and, if applicable, operation and maintenance manuals in accordance with the 
Specification and in sufficient detail for the Procuring Entity to operate, maintain, dismantle, 
reassemble, adjust and repair this part of the Works. Such part shall not be considered to be completed 
for the purposes of taking-over under Sub-Clause 10.1 [Taking Over of the Works and Sections] until 
these documents and manuals have been submitted to the Engineer. 
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4.2 Performance Security 

4.2.1 The Contractor shall obtain (at his cost) a Performance Security for proper performance, in the amount stated 
in the Special Conditions of Contract and denominated in the currency (ies) of the Contract or in a freely 
convertible currency acceptable to the Procuring Entity. If an amount is not stated in the Special Conditions 
of Contract, this Sub-Clause shall not apply. 

4.2.2 The Contractor shall deliver the Performance Security to the Procuring Entity within 30 days after receiving 
the Notification of Award and shall send a copy to the Engineer. The Performance Security shall be issued by 
a reputable bank selected by the Contractor and shall be in the form annexed to the Special Conditions, as 
stipulated by the Procuring Entity in the Special Conditions of Contract, or in another form approved by the 
Procuring Entity. 

4.2.3 The Contractor shall ensure that the Performance Security is valid and enforceable until the Contractor has 
executedand completed the Works and remedied any defects. If the terms of the Performance Security specify 
its expiry date, and the Contractor has not become entitled to receive the Performance Certificate by the date 
30 days prior to the expiry date, the Contractor shall extend the validity of the Performance Security until the 
Works have been completed and any defects have been remedied. 

4.2.4 The Procuring Entity shall not make a claim under the Performance Security, except for amounts to which 
the Procuring Entity is entitled under the Contract. 

4.2.5 The Procuring Entity shall indemnify and hold the Contractor harmless against and from all damages, losses 
and expenses (including legal fees and expenses) resulting from a claim under the Performance Security to 
the extent to which the Procuring Entity was not entitled to make the claim. 

4.2.6 The Procuring Entity shall return the Performance Security to the Contractor within 14 days after receiving a 
copyof the Taking-Over Certificate. 

4.2.7 Without limitation to the provisions of the rest of this Sub-Clause, whenever the Architect determines an 
addition or a reduction to the Contract Price as a result of a change in cost and/ or legislation, or as a result 
of a Variation, amounting to more than 25 percent of the portion of the Contract Price payable in a specific 
currency, the Contractor shall at the Architect request promptly increase, or may decrease, as the case may 
be, the value of the Performance Security in that currency by an equal percentage. 

4.3 Contractor's Representative 

4.3.1 The Contractor shall appoint the Contractor's Representative and shall give him all authority necessary to act 
on the Contractor's behalf under the Contract. The Contractor's Representative's Name and Address shall be 
provided in the Special Conditions of Contract. 

4.3.2 Unless the Contractor's Representative is named in the Contract, the Contractor shall, prior to the 
Commencement Date, submit to the Architect for consent the name and particulars of the person the 
Contractor proposes to appoint as Contractor's Representative. If consent is with held or subsequently revoked 
in terms of Sub-Clause 6.9 [Contractor's Personnel], or if the appointed person fails to act as Contractor's 
Representative, the Contractor shall similarly submit the name and particulars of an other suitable person for 
such appointment. 

4.3.3 The Contractor shall not, without the prior consent of the Engineer, revoke the appointment of the Contractor's 
Representative or appoint are placement. 

4.3.4 The whole time of the Contractor's Representative shall be given to directing the Contractor's performance of 
the Contract. If the Contractor's Representative is to be temporarily absent from the Site during the execution 
of the Works, a suitable replacement person shall be appointed, subject to the Architect prior consent, and the 
Architect shall be notified accordingly. 

4.3.5 The Contractor's Representative shall, on behalf of the Contractor, receive instructions under Sub-Clause 3.3 
[Instructions of the Engineer]. 

4.3.6 The Contractor's Representative may delegate any powers, functions and authority to any competent person, 
and may at any time revoke the delegation. Any delegation or revocation shall not take effect until the 
Architect has received prior notice signed by the Contractor's Representative, naming the person and 
specifying the powers, functions and authority being delegated or revoked. 

4.3.7 The Contractor's Representative shall be fluent in the language for communications defined in Sub-Clause1.4 
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[Law and Language]. If the Contractor's Representative's delegates are not fluent in the said language, the 
Contractor shall make competent interpreter savailable during all working hours in a number deemed 
sufficient by the Engineer. 

4.4 Sub-contractors 

4.4.1 The Contractor shall not subcontract the whole of the Works. The contractor may however subcontract the 
works as provided in Clause 34.2. 

4.4.2 The Contractor shall be responsible for the acts or defaults of any Subcontractor, his agents or employees, as 
if theyweret heacts or defaults of the Contractor. Unless otherwise stated in the Special Conditions: 
a) The Contractor shall not be required to obtain consent to suppliers solely of Materials, or to a 

subcontract for which the Subcontractor is named in the Contract; 
b) The prior consent of the Procuring Entity shall be obtained to other proposed Subcontractors; 
c) the Contractor shall give the Procuring Entity not less than 14 days' notice of the intended date of the 

commencement of each Subcontractor's work, and of the commencement of such work on the Site; 
and 

d) each subcontract shall include provisions which would entitle the Procuring Entity to require the 
subcontract to be assigned to the Procuring Entity under Sub-Clause 4.5 [Assignment of Benefit of 
Subcontract] (if or when applicable) or in the event of termination under Sub-Clause 15.2 [Termination 
by Procuring Entity]. 

4.4.3 The Contractor shall ensure that the requirements imposed on the Contractor by Sub-Clause 1.12 [Confidential 
Details] apply equally to each Subcontractor. 

4.4.4 Wher epracticable, the Contractor shall give fair and reasonable opportunity for contractors from Kenya to be 
appointed as Subcontractors. 

4.5 Assignment of Benefit of Subcontract 

If a Subcontractor's obligations extend beyond the expiry date of the relevant Defects Notification Period and 
the Engineer, prior to this date, instructs the Contractor to assign the benefit of such obligations to the 
Procuring Entity, then the Contractor shall do so. Unless otherwise stated in the assignment, the Contractor 
shall have no liability to the Procuring Entity for the work carried out by the Subcontractor after the 
assignment takes effect. 

4.6 Co-operation 

4.6.1 The Contractor shall, as specified in the Contract or as instructed by the Engineer, allow appropriate 
opportunities for carrying out work to: 

a) The Procuring Entity's Personnel, 

b) Any other contractors employed by the Procuring Entity, and 

c) The personnel of any legally constituted public authorities, who may be employed in the execution on 
or near the Site of any work not included in the Contract. 

4.6.2 Any such instruction shall constitute a Variation if and to the extent that it cause sthe Contractor to suffer 
delays and/ortoincur Unforeseeable Cost. Services for these personnel and other contractors may include the 
use of Contractor's Equipment, Temporary Works or access arrangements which are the responsibility of the 
Contractor. 

4.6.3 If, under the Contract, the Procuring Entity is required to give to the Contractor possession of any foundation, 
structure, plant or means of access in accordance with Contractor's Documents, the Contractor shall submit 
such documents to the Architect in the time and manner stated in the Specification. 

 

4.7 Setting Out of the Works 

4.7.1 The Contractor shall set out the Works in relation to original points, lines and levels of reference specified in 
the Contractor notified by the Engineer. The Contractor shall be responsible for the correct positioning of all 
parts of the Works, and shall rectify any error in the positions, levels, dimensions or alignment of the Works. 

4.7.2 The Procuring Entity shall be responsible for any errors in these specified or notified items of reference, but 
the Contractor shall use reasonable efforts to verify their accuracy before they are used. 
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4.73 If the Contractor suffers delay and/or incurs Cost from executing work which was necessitated by an errorin 
these items of reference, and an experienced contractor could not reasonably have discovered such error and 
avoided this delay and/ or Cost, the Contractor shall give notice to the Architect and shall be entitled subject 
to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) payment of any such costs accrued, which shall be included in the Contract Price. 

4.7.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 
to agree or determine (i) whether and (if so) to what extent the error could not reasonably have been 
discovered, and (ii) the matters described in sub-paragraphs (a) and (b) above related to thise. 

4.8 Safety Procedures 

 

The Contractor shall: 

a) Comply with all applicable safety regulations, 

b) Takec are for the safety of all persons entitled to be on the Site, 
c) Use reasonable efforts to keep the Site and Works clear of unnecessary obstruction so as to avoid 

danger to these persons, 
d) provide fencing, lighting, guarding and watching of the Works until completion and taking over under 

Clause 10 [Procuring Entity's Taking Over], and 
e) provide any Temporary Works (including roadways, footways, guards and fences) which may be 

necessary, because of the execution of the Works, for the use and protection of the public and of owners 
and occupiers of adjacent land. 

4.9 Quality Assurance 

4.9.1 The Contractor shall institute a quality assurance system to demonstrate compliance with the requirements of 
the Contract.The system shall be in accordance with the details stated in the Contract. The Architect shall be 
entitledto audit any aspect of the system. 

4.9.2 Details of all procedures and compliance documents shall be submitted to the Architectf or information before 
each design and execution stage is commenced. When any document of a technical nature is issued to the 
Engineer, evidence of the prior approval by the Contractor itself shall be apparent on the document itself. 

Compliance with the quality assurance system shall not relieve the Contractor of any of his duties, 
obligations or responsibilities under the Contract. 

4.10 Site Data 

4.10.1 The Procuring Entity shall have made available to the Contractor for his information, prior to the Base Date, 
all relevant data in the Procuring Entity's possession on sub-surface and hydrological conditions at the Site, 
including environmental aspects. The Procuring Entity shall similarly make available to the Contractor all 
such data which come into the Procuring Entity's possession after the Base Date. The Contractor shall be 
responsible for interpreting all such data. 

4.10.2 To the extent which was practicable (taking account of cost and time), the Contractor shall be deemed to have 
obtained all necessary information as to risks, contingencies and other circumstances which may influence or 
affect the Tender or Works. To the same extent, the Contractor shall be deemed to have inspected and 
examined the Site, its surroundings, the above data and other available information, and to have been satisfied 
before submitting the Tender as to all relevant matters, including (without limitation): 

a) The form and nature of the Site, including sub-surface conditions, 

b) the hydrological and climatic conditions, 

c) the extent and nature of the work and Goods necessary for the execution and completion of the Works 
and the remedying of any defects, 

d) the Laws, procedures and labour practices of Kenya, and 

e) the Contractor's requirements for access, accommodation, facilities, personnel, power, transport, water 
and other services. 
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4.11 Sufficiency of the Accepted Contract Amount 

 
4.11.1 TheContractor shall be deemed to: 

a) Have satisfied itself as to the correctness and sufficiency of the Accepted Contract Amount, and 

b) have based the Accepted Contract Amount on the data, interpretations, necessary information, 
inspections, examinations and satisfaction as to all relevant matters referred to in Sub-Clause 4.10 [Site 
Data]. 

 
4.11.2 Unless otherwise stated in the Contract, the Accepted Contract Amount covers all the Contractor's obligations 

under the Contract (including those under Provisional Sums, if any) and all things necessary for the proper 
execution and completion of the Works and the remedying of any defects. 

4.12 Unforeseeable Physical Conditions 

 
4.12.1 In this Sub-Clause, “physical conditions” means natural physical conditions and man-made and other physical 

obstructions and pollutants, which the Contractor encounters at the Site when executing the Works, including 
sub-surface and hydrological conditions but excluding climatic conditions. 

 
4.12.2 If the Contractor encounters adverse physical conditions which he considers to have been Unforeseeable, the 

Contractor shall give notice to the Architect as soon as practicable. 

 
4.12.3 This notice shal ldescribe the physical conditions, so that they can be inspected by the Architect and shall set 

out the reasons why the Contractor considers them to be Unforeseeable. The Contractor shall continue 
executing the Works, using such proper and reasonable measures as are appropriate for the physical 
conditions, and shall comply with any instructions which the Architect may give. If an instruction constitutes 
a Variation, Clause 13 [Variations and Adjustments] shall apply. 

 
4.12.4 If and to the extent that the Contractor encounters physical conditions which are Unforeseeable, gives such a 

notice, and suffers delay and/or incurs Cost due to these conditions, the Contractor shall be entitled subject 
to notice under Sub-Clause 20.1 [Contractor's Claims] to: 

 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) payment of any such Cost, which shall be included in the Contract Price. 

 
4.12.5 Upon receiving such notice and inspecting and/or investigating these physical conditions, the Architect shall 

proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine (i) whether and (if so) to 
what extent these physical conditions were Unforeseeable, and (ii) the matters described in sub-paragraphs 
(a) and (b) above related to this extent. 

4.12.6 However, before additional Cost is finally agreed or determined under sub-paragraph (ii), the Architect may 
also review whether other physical conditions in similar parts of the Works (if any) were more favorable than 
could reasonably have been foreseen when the Contractor submitted the Tender. If and to the extent that these 
more favorable conditions were encountered, the Architect may proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine the reductions in Cost which were due to these conditions, which may 
be included (as deductions) in the Contract Price and Payment Certificates. However, the net effect of all 
adjustments under sub-paragraph (b) and all these reductions, for all the physical conditions encountered in 
similar parts of the Works, shall not result in a net reduction in the Contract Price. 

 
4.12.7 The Architect shall take account of any evidence of the physical conditions foreseen by the Contractorwhen 

submitting the Tender, which shall be made available by the Contractor, but shall not be bound by the 
Contractor'sinterpretationofanysuchevidence. 

4.13 Rights of Way and Facilities 

Unless otherwise specified in the Contract the Procuring Entity shall provide effective access to and 
possession of the Site including special and/or temporary rights-of-way which are necessary for the Works. 
The Contractor shall obtain, at his risk and cost, any additional rights of way or facilities out side the Site 
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which he may require for the purposes of the Works. 

4.14 Avoidance of Interference 

 
4.14.1 The Contractor shall not interfere unnecessarily or improperly with: 

a) The convenience of the public, or 

b) The access to and use and occupation of all roads and foot paths, irrespective of whether they are 
public or in the possession of the Procuring Entity or of others. 

 
4.14.2 The Contractor shall indemnify and hold the Procuring Entity harmless against and from all damages, losses 

and expenses (including legal fees and expenses) resulting from any such unnecessary or improper 
interference. 

4.15 Access Route 

 
4.15.1 The Contractor shall be deemed to have been satisfied as to the suitability and availability of access routes to 

the Site at Base Date. The Contractor shall use reasonable efforts to prevent any road or bridge from being 
damaged by the Contractor's traffic or by the Contractor's Personnel. These efforts shall include the proper 
use of appropriate vehicles and routes. 

 
4.15.2 Except as otherwise stated in these Conditions: 

a) The Contractor shall (as be tween the Parties) be responsible for any maintenance which may be 
required for his use of access routes; 

b) the Contractor shall provide all necessary signs or directions along access routes, and shall obtain any 
permission which may be required from the relevant authorities for his use of routes, signs and 
directions; 

c) the Procuring Entity shall not be responsible for any claims which may arise from the use or otherwise 
of any access route; 

d) the Procuring Entity does not guarantee the suitability or a vailability of particular access routes; and 

e) Costs due to non-suitability or non-availability, for the use required by the Contractor, of access 
routes shall be borne by the Contractor. 

4.16 Transport of Goods 

 
Unless otherwise stated in the Special Conditions: 

a) the Contractor shall give the Architect not less than 21 days' notice of the date on which any Plant or a 
major item of other Goods will be delivered to the Site; 

b) the Contractor shall be responsible for packing, loading, transporting, receiving, unloading, storing 
and protecting all Goods and other things required for the Works; and 

c) the Contractor shall indemnify and hold the Procuring Entity harmless against and from all damages, 
losses and expenses (including legal fees and expenses) resulting from thetransport of Goods and shall 
negotiate and pay all claims arising from their transport. 

4.17 Contractor's Equipment 

The Contractor shall be responsible for all Contractor's Equipment. When brought on to the Site, Contractor's 
Equipment shall be deemed to be exclusively intended for the execution of the Works. The Contractor shall 
not remove from the Site any major items of Contractor's Equipment without the consent of the Engineer. 
However, consent shall not be required for vehicles transporting Goods or Contractor's Personnel off Site. 

4.18 Protection of the Environment 

 
4.18.1 The contractor shall comply with the applicable environmental laws, regulations and policies. 

 
4.18.2 The Contractor shall take all reasonable steps to protect the environment (both on and off the Site) and to 

limit damage and nuisance to people and property resulting from pollution, noise and other results of his 
operations. 

4.18.3 The Contractors hall ensure that emissions, surfaced is charges and effluent from the Contractor's activities 
shall not exceed the values stated in the Specification or prescribed by applicable Laws. 
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4.19 Electricity, Water and Gas 

 
4.19.1 The Contractor shall, except as stated below, be responsible for the provision of all power, water and other 

services he may require for his construction activities and to the extent defined in the Specifications, for the 
tests. 

 
4.19.2 The Contractor shall be entitled to use for the purposes of the Works such supplies of electricity, water, gas 

and other services as may be available on the Site and of which details and prices are given in the 
Specifications.The Contractor shall, at his risk and cost, provide any apparatus necessary for his use of these 
services and for measuring the quantities consumed. 

4.19.3 The quantities consumed and the amounts due (at these prices) for such services shall be agreed or determined 
by the Architect in accordance with Sub-Clause 2.5 [Procuring Entity's Claims] and Sub-Clause 3.5 
[Determinations]. The Contractor shall pay these amounts to the Procuring Entity. 

4.20 Procuring Entity's Equipment and Free-Issue Materials 

 
4.20.1 The Procuring Entity shall make the Procuring Entity's Equipment (if any) available for the use of the 

Contractor in the execution of the Works in accordance with the details, arrangements and prices stated in the 
Specification. Unless otherwise stated in the Specification: 

a) The Procuring Entitys hall be responsible for the Procuring Entity's Equipment, except that 

b) the Contractor shall be responsible for each item of Procuring Entity's Equipment whilst any of the 
Contractor's Personnel is operating it, driving it, directing it or in possession or control of it. 

 
4.20.1 The appropriate quantities and the amounts due (at such stated prices) for the use of Procuring Entity's 

Equipment shall be agreed or determined by the Architect in accordance with Sub-Clause 2.5 [Procuring 
Entity's Claims] and Sub-Clause3.5 [Determinations]. The Contractor shall pay these amounts to the 
Procuring Entity. 

 
4.20.2 The Procuring Entity shall supply, free of charge, the “free-issue materials” (if any) in accordance with the 

details stated in the Specification. The Procuring Entity shall, at his risk and cost, provide these materials at 
the time and place specified in the Contract. The Contractor shall then visually inspect them and shall 
promptly give notice to the Architect of any shortage, defect or default in these materials. Unless otherwise 
agreed by both Parties, the Procuring Entity shall immediately rectify the notified shortage, defector default. 

 
4.20.3 After this visual inspection, the free-issue materials shall come under the care, custody and control of the 

Contractor. The Contractor's obligations of inspection, care, custody and control shall not relieve the 
Procuring Entity of liability for any shortage, defect or default not apparent from a visual inspection. 

4.21 Progress Reports 

 
4.21.1 Unless otherwise stated in the Special Conditions, monthly progress reports shall be prepared by the 

Contractor and submitted to the Architect in six copies. The first report shall cover the period up to the 
end of the first calendar month following the Commencement Date. Reports shall be submitted monthly 
thereafter, each within 7 days after the last day of the period to which it relates. 

 
4.21.2 Reporting shall continue until the Contractor has completed all work which is known to be outstanding 

at the completion date stated in the Taking-Over Certificate for the Works. Each report shall include: 
 

a) charts and detailed descriptions of progress, including each stage of design (if any), Contractor's 
Documents, procurement, manufacture, delivery to Site, construction, erection and testing; and 
including these stages for work by each nominated Subcontractor (as defined in Clause 5 
[NominatedSubcontractors]), 

b) photographs showing the status of manufacture and of progress on the Site; 

c) for the manufacture of each main item of Plant and Materials, the name of the manufacturer, 
manufacture location, percentage progress, and the actual or expected dates of: 

i) commencement of manufacture, 

ii) Contractor's inspections, 

iii) tests, and 
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iv) shipment and arrival at the Site; 

d) the details described in Sub-Clause 6.10 [Records of Contractor's Personnel and Equipment]; 

e) copies of quality assurance documents, test results and certificates of Materials; 

f) list of notices given under Sub-Clause 2.5 [Procuring Entity's Claims] and notices given under 
Sub- Clause 20.1 [Contractor's Claims]; 

g) safety statistics, including details of any hazardous incidents and activities relating to 
environmental aspects and public relations; and 

h) comparison so factual and planned progress, with details of any events or circumstances which 
may jeopardize the completion in accordance with the Contract, and the measures being (or to be) 
adopted to overcome delays. 

4.22 Security of the Site 

 
Unless otherwise stated in the Special Conditions: 

a) The Contractor shall be responsible for keeping unauthorized persons off the Site, and 

b) authorized persons shall be limited to the Contractor's Personnel and the Procuring Entity's 
Personnel; and to any other personnel notified to the Contractor, by the Procuring Entity or the 
Engineer, as authorized personnel of the Procuring Entity's other contractors on the Site. 

4.23 Contractor's Operations on Site 

 
4.23.1 The Contractor shall confine his operations to the Site, and to any additional areas which may be 

obtained by the Contractor and agreed by the Architect as additional working areas. The Contractor 
shall take all necessary precautions to keep Contractor's Equipment and Contractor's Personnel within 
the Site and these additional areas, and to keep them off adjacentl and. 

 
4.23.2 During the execution of the Works, the Contractor shall keep the Site free from all unnecessary 

obstruction and shall store or dispose of any Contractor's Equipment or surplus materials. The 
Contractor shall clear away and remove from the Site any wreckage, rubbish and Temporary Works 
which are no longer required. 

4.23.3 Upon the issue of a Taking-Over Certificate, the Contractor shall clear away and remove, from that part 
of the Site and Works to which the Taking-Over Certificate refers, all Contractor's Equipment, surplus 
material, wreckage, rubbish and Temporary Works. The Contractor shall leave that part of the Site and 
the Works in a clean and safe condition. However, the Contractor may retain on Site, during the Defects 
Notification Period, such Goods as are required for the Contractor to fulfil obligations under the 
Contract. 

4.24 Fossils 

 
4.24.1 All fossils, coins, articles of value or antiquity, and structures and other remains or items of geological or 

archaeological interest found on the Site shall be placed under the care and authority of the Procuring Entity. 
The Contractor shall take reasonable precautions to prevent Contractor's Personnel or other persons from 
removing or damaging any of these findings. 

 
4.24.2 The Contractor shall, upon discovery of any such finding, promptly give notice to the Engineer, who shall 

issue instructions for dealing with it. If the Contractor suffers delay and/or incurs Cost from complying with 
the instructions, the Contractor shall give a further notice to the Architect and shall be entitled subject to Sub- 
Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) payment of any such Cost, which shall be included in the Contract Price. 
After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

5. NOMINATED SUBCONTRACTORS 

5.1 Definition of “nominated Subcontractor” 

In this Contract, “nominated Subcontractor” means a Subcontractor: 

a) Who is nominated by the Procuring Entity, or 

b) Contractor has nominated as a Subcontractor subject to Sub-Clause 5.2 [Objection to Notification]. 
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5.2 Objection to Nomination 

 
The Contractor shall not be under any obligation to employ a nominated Subcontractor against whom the 
Contractor raises reasonable objection by notice to the Procuring Entity as soon as practicable, with 
supporting particulars. An objection shall be deemed reasonable if it arises from (among other things) any of 
the following matters, unless the Procuring Entity agrees in writing to indemnify the Contractor against and 
from the consequences of the matter: 

a) there are reasons to believe that the Subcontractor does not have sufficient competence, resources or 
financial strength; 

b) the nominated Subcontractor does not accept to indemnify the Contractor against and from any 
negligence or misuse of Goods by the nominated Subcontractor, his agents and employees; or 

c) the nominated Subcontractor does not accept to enter into a subcontract which specifies that, for the 
subcontracted work (including design, if any), the nominated Subcontractor shall: 

i) undertake to the Contractor such obligations and liabilities as will enable the Contractor to 
discharge hisobligations and liabilities under the Contract; 

ii) indemnify the Contractor against and from all obligations and liabilities arising under or in 
connection with the Contract and from the consequences of any failure by the Subcontractor to 
perform these obligations or to fulfil these liabilities, and 

iii) be paid only if and when the Contractor has received from the Procuring Entity payments for sums 
due under the Subcontract referred to under Sub-Clause 5.3 [Payment to nominated 
Subcontractors]. 

 

5.3 Payments to nominated Subcontractors 
The Contractor shall pay to the nominated Subcontractor the amounts shown on the nominated 
Subcontractor's invoices approved by the Contractor which the Architect certifies to be due in accordance 
with the subcontract. These amounts plus other charges shall be included in the Contract Price in accordance 
with sub-paragraph (b) of Sub-Clause 13.5 [Provisional Sums], except as stated in Sub-Clause 5.4 [Evidence 
of Payments]. 

5.4 Evidence of Payments 

 
5.4.1 Before issuing a Payment Certificate which includes an amount payable to a nominated Subcontractor, the 

Architect may request the Contractor to supply reasonable evidence that the nominated Subcontractor has 
received all amounts due in accordance with previous Payment Certificates, less applicable deductions for 
retention or otherwise. Unless the Contractor: 

(a) Submits this reasonable evidence to the Engineer, or 
(b) i) Satisfies the Architect in writing that the Contractor is reasonably entitled to withhold or refuse 

to pay these amounts, and 
ii) Submits to the Architect reasonable evidence that the nominated Subcontractor has been notified 

of the Contractor's entitlement, then the Procuring Entity may (at his sole discretion) pay, directto 
the nominated Subcontractor, part or all of such amounts previously certified (less applicable 
deductions) as are due to the nominated Subcontractor and for which the Contractor has failed to 
submit the evidence described in sub-paragraphs (a) or (b) above.The Contractor shall then repay, 
to the Procuring Entity, the amount which the nominated Subcontractor was directly paid by the 
Procuring Entity. 

 
6. STAFF AND LABOR 

6.1 Engagement of Staff and Labor 

Except as otherwise stated in the Specification, the Contractor shall make arrangements for the engagement 
of all staff and labor, local or otherwise, and for their payment, feeding, transport, and, when appropriate, 
housing. The Contractor is encouraged, to the extent practicable and reasonable, to employ staff and labor 
with appropriate qualifications and experience from sources within Kenya. 

6.2 Rates of Wages and Conditions of Labor 

6.2.1 The Contractor shall pay rates of wages, and observe conditions of labor, which are not lower than those 
established for the trade or industry where the work is carried out. If no established rates or conditions are 
applicable, the Contractor shall pay rates of wages and observe conditions which are not lower than the 
general level of wages and conditions observed locally by Procuring Entity's whose trade or industry is similar 



92 

 

 

to that of theContractor. 

6.2.2 The Contractor shall inform the Contractor's Personnel about their liability to pay personal income taxes in 
Kenya in respect of such of their salaries, wages, allowances and any benefits as are subject to tax under the 
Laws of Kenya for the time being in force, and the Contractor shall perform such duties in regard to such 
deductions there of as may be imposed on him by such Laws. 

6.3 Persons in the Service of Procuring Entity 

The Contractor shall not recruit, or attempt to recruit, staff and labour from amongst the Procuring Entity's 
Personnel. 

6.4 Lab or Laws 

The Contractor shall comply with all the relevant labour Laws applicable to the Contractor's Personnel, 
including Laws relating to their employment, employment of children, health, safety, welfare, immigration 
and emigration, and shall allow them all their legal rights. The Contractor shall require his employees to obey 
all applicable Laws, including those concerning safety at work. 

6.5 Working Hours 

Nowork shall be carried out on the Site on locally recognized days of rest, or outside the normal working 
hours stated in the Special Conditions of Contract, unless: 
a) Otherwise stated in the Contract, 
b) The Architect gives consent, or 
c) The work is unavoidable, or necessary for the protection of life or property or for the safety of the Works, 

in which case the Contractor shall immediately advise the Engineer, provided that work done outside 
the normal working hours shall be considered and paid for as overtime. 

6.6 Facilities for Staff and Labor 

Except as otherwise stated in the Specification, the Contractor shall provide and maintain all necessary 
accommodation and welfare facilities on site for the Contractor's Personnel. The Contractor shall also provide 
facilities for the Procuring Entity's Personnel as stated in the Specifications. The Contractor shall not permit 
any of the Contractor's Personnel to maintain any temporary or permanent living quarters within the structures 
forming part of the Permanent Works. 

6.7 Health and Safety 

6.7.1 The Contractor shall at all times take all reasonable precautions to maintain the health and safety of the 
Contractor's Personnel. In collaboration with loca lhealth authorities, the Contractor shall ensure that medical 
staff, first aid facilities, sick bay and ambulance service are available at all times at the Site and at any 
accommodation for Contractor's and Procuring Entity's Personnel, and that suitable arrangements are made 
for all necessary welfare and hygiene requirements and for the prevention of epidemics. 

6.7.2 The Contractor shall appoint an accident prevention officer at the Site, responsible for maintaining safety and 
protection against accidents. This person shall be qualified for this responsibility and shall have the authority 
to issue instructions and take protective measures to prevent accidents. Throughout the execution of the 
Works, the Contractor shall provide what ever is required by this person to exercise this responsibility and 
authority. 

6.7.3 The Contractor shall send, to the Engineer, details of any accident as soon as practicable after itsoccurrence. 
The Contractor shall maintain records and make reports concerning health, safety and welfare of persons, and 
damage to property, as the Architect may reasonably require. 

6.7.4 The Contractor shall conduct an awareness programme on HIV and other sexually transmitted diseases via 
an approved service provider and shall undertake such other measures taken to reduce the risk of the transfer 
of these diseases between and among the Contractor's Personnel and the local community, to promote early 
diagnosis and to assist affected individuals. 

6.8 Contractor's Superintendence 

6.8.1 Throughout the execution of the Works, and as long thereafter as is necessary to fulfil the Contractor's 
obligations, the Contractor shall provide all necessary super intendence to plan, arrange, direct, manage, 
inspect and test the work. 
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6.8.2 Superintendence shall be given by a sufficient number of persons having adequate knowledge of the language 
for communications (defined in Sub-Clause 1.4 [Law and Language]) and of the operations to be carried out 
(including the methods and techniques required, the hazards likely to be encountered and methods of 
preventing accidents), for the satisfactory and safe execution of the Works. 

6.9 Contractor's Personnel 

6.9.1 The Contractor's Personnel shall be appropriately qualified, skilled and experienced in their respective trades 
or occupations. The Contractors Key personnel shall be named in the Special Conditions of Contract. The 
Architect may require the Contractor to remove (or cause to be removed) any person employed on the Site or 
Works, including the Contractor's Representative if applicable, who: 

a) Persists in any misconduct or lack of care, 

b) Carries out duties in competently or negligently, 

c) fails to conform with any provisions of the Contract, 

d) persists in any conduct which is prejudicial to safety, health, or the protection of the environment, or 

e) based on reasonable evidence, is determined to have engaged in Fraud and Corruption during the 
execution ofthe Works. 

6.9.2 If appropriate, the Contractor shall then appoint (or cause to be appointed) a suitable replacement person. 

6.10 Records of Contractor's Personnel and Equipment 

The Contractor shall submit, to the Engineer, details showing the number of each class of Contractor's 
Personnel and of each type of Contractor's Equipment on the Site. Details shall be submitted each calendar 
month, in a form approved by the Engineer, until the Contractor has completed all work which is known to 
be outstanding at the completion date stated in the Taking-Over Certificate for the Works. 

6.11 Disorderly Conduct 

The Contractor shall at all times take all reasonable precautions to prevent any unlawful, riotous or disorderly 
conduct by or amongst the Contractor's Personnel, and to preserve peace and protection of persons and 
property on and near the Site. 

6.12 Foreign Personnel 

6.12.1 The Contractor shall not employ foreign personnel unless the contractor demonstrates that there are no 
Kenyans with the required skills. 

6.12.2 The Contractor shall be responsible for the return of any foreign personnel to the place where they were 
recruited or to their domicile. In the event of the death in Kenya of any of these personnel or members of their 
families, the Contractor shall similarly be responsible for making the appropriate arrangements for their return 
or burial. 

6.13 Supply of Water 

The Contractor shall, having regard to local conditions, provide on the Sitea n adequate supply of drinking 
and other water for the use of the Contractor's Personnel. 

6.14 Measures against Insect and Pest Nuisance 

The Contractor shall a tall times take the necessary precautions to protect the Contractor's Personnel employed 
on the Site from insect and pest nuisance, and to reduce the danger to their health. The Contractor shall comply 
with all the regulations of the local health authorities, including use of appropriate insecticide. 

6.15 Alcoholic Liquor or Drugs 

The Contractor shall not, otherwise than in accordance with the Laws of Kenya, onsite, import, sell, give, 
barter or otherwise dispose of any alcoholic liquor or drugs, or permit or allow importation, sale, gift, barter 
or disposal there of by Contractor's Personnel. 

6.16 Prohibition of Forced or Compulsory Labour 

The Contractor shall not employ forced labor, which consists of any work or service, not voluntarily 
performed, that is exacted from an individual under threat of force or penalty, and includes any kind of 
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involuntary or compulsory labor, such as indentured labor, bonded labor or similar labor-contracting 
arrangements. 

6.17 Prohibition of Harmful Child Labor 

The Contractor shall not employ children in a manner that is economically exploitative, or is likely to be 
hazardous, or to interfere with, the child's education, or to be harmful to the child's health or physical, mental, 
spiritual, moral, or social development. Where the relevant labour laws of Kenya have provisions for 
employment of minors, the Contractor shall follow those laws applicable to the Contractor. Children below 
the age of 18 years shall not be employed in dangerous work. 

6.18 Employment Records of Workers 

The Contractor shall keep complete and accurate records of the employment of labour at the Site. The records 
shall include the names, ages, genders, hours worked and wages paid to all workers. These records shall be 
summarized on a monthly basis and submitted to the Engineer. These records shall be included in the details 
to be submitted by the Contractor under Sub-Clause 6.10 [Records of Contractor's Personnel and Equipment]. 

6.19 Workers' Organizations 

The Contractor shall comply with the relevant labor laws that recognize workers' rights to form and to join 
workers' organizations of their choosing without interference. 

6.20 Non-Discrimination and Equal Opportunity 

The Contractor shall base the labour employment on the principle of equal opportunity and fair treatment and 
shall not discriminate with respect to aspects of the employment relationship, including recruitment and 
hiring, compensation (including wages and benefits), working conditions and terms of employment, access 
to training, promotion, termination of employ mentor retirement, and discipline. 

 

7. PLANT, MATERIALS AND WORKMANSHIP 

7.1 Manner of Execution 

The Contractor shall carry out the manufacture/assemble of plant, the production and manufacture of 
Materials, and all other execution of the Works: 

a) In the manner (if any) specified in the Contract, 

b) in a proper workman like and careful manner, in accordance with recognized good practice, and 

c) with properly equipped facilities and non-hazardous Materials, except as otherwise specified in the 
Contract. 

 
7.2 Samples 

The Contractor shall submit the following samples of Materials, and relevant information, to the Architect 
for consent prior to using the Material sin or for the Works: 

a) manufacturer's standard samples of Materials and samples specified in the Contract, all at the 
Contractor's cost, and 

b) additional samples instructed by the Architect as a Variation. 

Each sample shall be labeled as to origin and intended use in the Works. 

7.3 Inspection 

7.3.1 The Procuring Entity's Personnel shall at all reasonable times: 

a) Have full access to all parts of the Site and to all places from which natural Materials are being 
obtained, and 

b) during production, manufacture and construction (at the Site and elsewhere), be entitled to examine, 
inspect, measure and test the materials and workmanship, and to check the progress of manufacture of 
Plant and production and manufacture of Materials. 

7.3.2 The Contractor shall give the Procuring Entity's Personnel full opportunity to carry out these activities, 
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including providing access, facilities, permissions and safety equipment. No such activity shall relieve the 
Contractor from any obligation or responsibility. 

7.3.3 The Contractor shall give notice to the Architect whenever any work is ready and before it is covered up, put 
out of sight, or packaged for storage or transport. The Architect shall then either carry out the examination, 
inspection, measurement or testing without unreasonable delay, or promptly give notice to the Contractor that 
the Architect does not require to do so. If the Contractor fails to give the notice, he shall, if and when required 
by the Engineer, uncover the work and there after reinstate and make good, all at the Contractor's cost. 

7.4 Testing 

7.4.1 This Sub-Clause shall apply to all tests specified in the Contract. 

7.4.2 Except as otherwise specified in the Contract, the Contractor shall provide all apparatus, assistance, 
documents and other information, electricity, equipment, fuel, consumables, instruments, labor, materials, 
and suitably qualified and experienced staff, as are necessary to carry out the specified tests efficiently. The 
Contractor shall agree, with the Engineer, the time and placef ort he specified testing of any Plant, Materials 
and other parts of the Works. 

7.4.3 The Architect may, under Clause 13 [Variations and Adjustments], vary the location or details of specified 
tests, or instruct the Contractor to carry out additional tests. If these varied or additional tests show that the 
tested Plant, Materials or workmanship is not in accordance with the Contract, the cost of carrying out this 
Variation shall be borne by the Contractor, not withstanding other provisions of the Contract. 

7.4.4 The Architect shall give the Contractor not less than 24 hours' notice of the Architect intention to attend the 
tests. If the Architect does not attend at the time and place agreed, the Contractor may proceed with the tests, 
unless otherwise instructed by the Engineer, and the tests shall then be deemed to have been made in the 
Architect presence. 

7.4.5 If the Contractor suffers delay and/ or incurs Cost from complying with these instructions or as a result of a 
delay for which the Procuring Entity is responsible, the Contractor shall give notice to the Architect and shall 
be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 

7.4.6 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 
to agree or determine these matters. 

7.4.7 The Contractor shall promptly forward to the Architect duly certified reports of the tests. When thespecified 
tests have be enpassed, the Architect shall endorse the Contractor's test certificate, or issue a certificate to 
him, to that effect. If the Architect has not attended the tests, he shall be deemed to have accepted the readings 
as accurate. 

7.5 Rejection 

7.5.1 If, as a result of an examination, inspection, measurement or testing, any Plant, Materials or workmanship is 
found to be defective or otherwise not in accordance with the Contract, the Architect may reject the Plant, 
Materials or workmanship by giving notice to the Contractor, with reasons. The Contractor shall then 
promptly make good the defect and ensure that the rejected item complies with the Contract. 

7.5.2 If the Architect requires this Plant, Materials or workmanship to be retested, the tests shall be repeated under 
the same terms and conditions. If the rejection and retesting cause the Procuring Entity to incur additional 
costs, the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay these costs to the 
Procuring Entity. 

7.6 Remedial Work 

7.6.1 Not withstanding any previous test or certification, the Architect may instruct the Contractorto: 

a) Remove from the Site and replace any Plant or Materials which is not in accordance with the Contract, 

b) remove and re-execute any other work which is not in accordance with the Contract, and 
c) execute any work which is urgently required for the safety of the Works, whether because of an 

accident, unforeseen able event or otherwise. 
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7.6.2 The Contractor shall comply with the instruction within a reasonable time, which shall be the time (if any) 
specified in the instruction, or immediately if urgency is specified under sub-paragraph (c). 

7.6.3 If the Contractor fails to comply with the instruction, the Procuring Entity shall be entitled to employ and pay 
other persons to carry out the work. Except to the extent that the Contractor would have been entitled to 
payment for the work, the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay to the 
Procuring Entity all costs arising from this failure. 

7.6.4 If the contractor repeatedly delivers defective work, the Procuring Entity may consider termination in 
accordance with Clause 15. 

7.7 Ownership of Plant and Materials 

Except as otherwise provided in the Contract, each item of Plant and Materials shall become the property of the 
Procuring Entity at whichever is the earlier of the following times, free from liens and other encumbrances: 

a) When it is in corporated in the Works; 

b) when the Contractor is paid the corresponding value of the Plant and Materials under Sub-Clause 8.10 
[Payment for Plant and Materials in Event of Suspension]. 

7.8 Royalties 

Unless otherwise stated in the Specification, the Contractor shall pay all royalties, rents and other payments for: 

a) Natural materials obtained from outside the Site, and 

b) thedisposal of material from demolitions and excavations and of other surplus material (whether 
natural orman-made), except to the extent that disposal are as within the Site are specified in the 
Contract. 

 

8. COMMENCEMENT, DELAYS AND SUSPENSION 

8.1 Commencement of Works 

8.1.1 Except as otherwise specified in the Special Conditions of Contract, the Commencement Date shall be the 
date at which the following precedent condition shave all been fulfilled and the Architect notification 
recording the agreement of both Parties on such fulfilment and instructing to commence the Work is received 
by the Contractor: 

a) Signature of the Contract Agreement by both Parties, and if required, approval of the Contract by 
relevant authorities of Kenya; 

b) except if otherwise specified in the Special Conditions of Contract, effective access to and possession 
of the Site given to the Contractor together with such permission(s) under (a) of Sub-Clause 1.13 
[Compliance with Laws] as required for the commencement of the Works. 

c) Receipt by the Contractor of the Advance Payment under Sub-Clause 14.2 [Advance Payment] provided 
that the corresponding bank guarantee has been delivered by the Contractor. 

8.1.2 If the said Architect instruction is not received by the Contractor within 180 days from his receipt of the Letter 
of Acceptance, the Contractor shall be entitled to terminate the Contract under Sub-Clause1 6.2 
[Terminationby Contractor]. 

8.1.3 The Contractor shall commence the execution of the Works as soon as is reasonably practicable after the 
Commencement Date and shal lthen proceed with the Works with due expedition and without delay. 

8.2 Time for Completion 

The Contractor shall complete the whole of the Works, and each Section (if any), within the Time for 
Completion for the Works or Section (as the case may be), including: 

a) Achieving the passing of the Testson Completion, and 

b) completing all work which is stated in the Contract as being required for the Works or Section to be 
considered to be completed for the purposes of taking-over under Sub-Clause 10.1 [Taking Over of the 
Works and Sections]. 

 

8.3 Programme 

8.3.1 The Contractor shall submit a detailed time programme to the Architect within1 4 days after receiving the 
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notice under Sub-Clause 8.1 [Commencement of Works]. The Contractor shall also submit a revised 
programme whenever the previous programme is inconsistent with actual progress or with the Contractor's 
obligations. Each programme shall include: 

a) The order in which the Contractor intends to carry out the Works, including the anticipated timing of 
each stage of design (if any), Contractor's Documents, procurement, manufacture of Plant, delivery to 
Site, construction, erection and testing, 

b) each of these stages for work by each nominated Subcontractor (as defined in Clause 5 [Nominated 
Subcontractors]), 

c) the sequence and timing of inspections and tests specified in the Contract, and 

d) a supporting report which includes: 

i) 

 
ii) 

a general description of the methods which the Contractor intends to adopt, and of the major 
stages, in the execution of the Works, and 

details showing the Contractor's reasonable estimate of the number of each class of Contractor's 
Personnel and of each type of Contractor's Equipment, required on the Site for each major stage. 

 

8.3.2 Unless the Engineer, within 14 days after receiving a programme, gives notice to the Contractor stating the 
extent to which it does not comply with the Contract, the Contractor shall proceed in accordance with the 
programme, subject to his other obligations under the Contract. The Procuring Entity's Personnel shall be 
entitled to rely upon the programme when planning their activities. 

8.3.3 The Contractor shall promptly give notice to the Architect of specific probable future events or circumstances 
which may adversely affect the work, increase the Contract Price or delay the execution of the Works. 

 

8.3.4 If, at anytime, the Architect gives notice to the Contractor that a programme fails (to the extent stated) to 
comply with the Contractor to be consistent with actual progress and the Contractor's stated intentions, the 
Contractor shall submit a revised programme to the Architect in accordance with this Sub-Clause. 

 

8.4 Extension of Time for Completion 

8.4.1 The Contractor shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to an extension of the Time 
for Completion if and to the extent that completion for the purposes of Sub-Clause 10.1 [Taking Over of the 
Works and Sections] is or will be delayed by any of the following causes: 

a) a Variation (unless an adjustment to the Time for Completion has been agreed under Sub-Clause 13.3 
[Variation Procedure]) or other substantial change in the quantity of an item of work included in the 
Contract, 

b) a cause of delay giving an entitlement to extension of time under a Sub-Clause of these Conditions, 

c) exceptionally adverse climatic conditions, 

d) Unforeseeable shortages in the availability of personnel or Goods caused by epidemic or 
governmental actions, or 

e) any delay, impediment or prevention caused by or attributable to the Procuring Entity, the Procuring 
Entity's Personnel, or the Procuring Entity's other contractors. 

8.4.2 If the Contractor considers itself to be entitled to an extension of the Time for Completion, the Contractor 
shall give notice to the Architect in accordance with Sub-Clause 20.1 [Contractor's Claims]. When 
determining each extension of time under Sub-Clause 20.1, the Architec tshall review previous determinations 
and may increase, but shall not decrease, the total extension of time. 

8.5 Delays Caused by Authorities 

If the following conditions apply, namely: 

a) The Contractor has diligently followed the procedures laid down by the relevant legally constituted 
public authorities in Kenya, 

b) These authorities delay or disrupt the Contractor's work, and 

c) the delay or disruption was Unforeseeable, then this delay or disruption will be considered as a cause 
of delay under sub-paragraph (b) of Sub-Clause 8.4 [Extension of Time for Completion]. 



98 

 

 

 

8.6 Rate of Progress 

8.6.1 If, at anytime: 
a) Actual progress is too slow to complete within the Time for Completion, and/or 

b) Progress has fallen (or will fall) behind the current programme under Sub-Clause 8.3 [Programme], 
other than as a result of a cause listed in Sub-Clause 8.4 [Extension of Time for Completion], then the 
Architect may instruct the Contractor to submit, under Sub-Clause 8.3 [Programme], a revised 
programme and supporting report describing the revised methods which the Contractor proposes to 
adopt in order to expedite progress and complete within the Time for Completion. 

8.6.2 Unless the Architect notifies otherwise, the Contractor shall adopt these revised methods, which mayrequire 
increases in the working hours and/or in the numbers of Contractor's Personnel and/or Goods, at the risk and 
cost of the Contractor. If these revised methods cause the Procuring Entity to incur additional costs, the 
Contractor shall subject to notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay these costs to the 
Procuring Entity, in addition to delay damages (if any) under Sub-Clause 8.7 below. 

8.6.3 Additional costs of revised methods including acceleration measures, instructed by the Architect to reduce 
delays resulting from causes listed under Sub-Clause 8.4 [Extension of Time for Completion] shall be paid 
by the Procuring Entity, without generating, however, any other additional payment benefit to the Contractor. 

8.7 Delay Damages 

8.7.1 If the Contractor fails to comply with Sub-Clause 8.2 [Time for Completion], the Contractor shall subject to 
notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay delay damages to the Procuring Entity for this 
default. These delay damages shall be the sum stated in the Special Conditions of Contract, which shall be 
paid for everyday which shall elapse between the relevant Time for Completion and the date stated in the 
taking-Over Certificate. However, the total amount due under this Sub-Clause shall not exceed the maximum 
amount of delay damages (if any) stated in the Special Conditions of Contract. 

8.7.2 These delay damages shall be the only damages due from the Contractor for such default, other than in the 
event of termination under Sub-Clause 15.2 [Termination by Procuring Entity] prior to completion of the 
Works. These damages shall not relieve the Contractor from his obligation to complete the Works, or from 
any other duties, obligations or responsibilities which he may have under the Contract. 

8.8 Suspension of Work 

8.8.1 The Architect may at anytime instruct the Contractor to suspend progress of part or all of the Works. During 
such suspension, the Contractor shall protect, store and secure such part or the Works a gainst any 
deterioration, loss or damage. 

8.8.2 The Architect may also notify the cause for the suspension. If and to the extent that the cause is notified and 
is the responsibility of the Contractor, the following Sub-Clauses 8.9, 8.10 and 8.11 shall not apply. 

8.9 Consequences of Suspension 

8.9.1 If the Contractor suffers delay and/or incurs Cost from complying with the Architect instructions under Sub- 
Clause 8.8 [Suspension of Work] and/or from resuming the work, the Contractor shall give notice to the 
Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) Payment of any such Cost, which shall be included in the Contract Price. 

8.9.2 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause3.5 [Determinations] to 
agree or determine these matters. 

8.9.3 The Contractor shall not be entitled to an extension of time for, or to payment of the Cost incurred in, making 
good the consequences of the Contractor's faulty design, workmanship or materials, or of the Contractor's 
failure to protect, store or secure in accordance with Sub-Clause 8.8 [Suspension of Work]. 

8.10 Payment for Plant and Materials in Event of Suspension 

The Contractor shall be entitled to payment of the value (as at the date of suspension) of Plant and/ or 



99 

 

 

Materials which have not been delivered to Site, if: 

a) The work on Plant or delivery of Plant and/ or Materials has been suspended for more than 30 days, and 

b) the Contractor has marked the Plant and/or Materials as the Procuring Entity's property in accordance 
with the Architect instructions. 

8.11 ProlongedSuspension 

If the suspension under Sub-Clause 8.8 [Suspension of Work] has continued for more than 84 days, the 
Contractor may request the Architect permission to proceed. If the Architect does not give permission within 
30 days after being requested to do so, the Contractor may, by giving notice to the Engineer, treat the 
suspension as an omission under Clause 13 [Variations and Adjustments] of the affected part of the Works. If 
the suspension affects the whole of the Works, the Contractor may give notice of termination under Sub-
Clause 16.2 [Termination by Contractor]. 

8.12 Resumption of Work 

After the permission or instruction to proceed is given, the Contractor and the Architect shall jointly examine 
the Works and the Plant and Materials affected by the suspension. The Contractor shall make good any 
deterioration or defect in or loss of the Works or Plant or Materials, which has occurred during the suspension 
after receivingf rom the Architec tan instruction to this effect under Clause 13 [Variations and Adjustments]. 

 

9. TESTS ON COMPLETION 

9.1 Contractor's Obligations 

9.1.1 The Contractor shall carry out the Tests on Completion in accordance with this Clause and Sub-Clause 7.4 
[Testing], after providing the documents in accordance with sub-paragraph (d) of Sub-Clause 4.1 
[Contractor's General Obligations]. 

9.1.2 The Contractor shall give to the Architect not less than 21 days' notice of the date after which the Contractor 
will be ready to carry out each of the Tests on Completion. Unless otherwise agreed, Tests on Completion 
shall be carried out within 14 days after this date, on such day or days as the Architect shall instruct. 

9.1.3 In considering the results of the Tests on Completion, the Architect shall make allowances for the effect of 
any use of the Works by the Procuring Entity on the performance or other characteristics of the Works. As 
soon as the Works, or a Section, have passed any Tests on Completion, the Contractor shall submit a certified 
report of the resultsof these Tests to the Engineer. 

9.2 Delayed Tests 

9.2.1 If the Tests on Completion are being unduly delayed by the Procuring Entity, Sub-Clause 7.4 [Testing] (fifth 
paragraph) and/ or Sub-Clause 10.3 [Interference with Tests on Completion] shall be applicable. 

9.2.2 If the Tests on Completion are being unduly delayed by the Contractor, the Architect may by notice require 
the Contractor to carry out the Tests within 21 days after receiving the notice. The Contractor shall carry out 
the Testson such day or days within that period as the Contractor may fix and of which he shall give notice to 
the Engineer. 

9.2.3 If the Contractor fails to carryout the Tests on Completion within the period of 21 days, the Procuring Entity's 
Personnel may proceed with the Test sat the risk and cost of the Contractor. The Tests on Completion shall 
then be deemed to have been carried out in the presence of the Contractor and the results of the Tests shall be 
accepted asaccurate. 

9.3 Retesting of related works 

If the Works, or a Section, fail to pass the Tests on Completion, Sub-Clause 7.5 [Rejection] shall apply, and 
the Architect or the Contractor may require the failed Tests, and Tests on Completion on any related work, to 
be repeated under the same terms and conditions. 

9.4 Failure to Pass Tests on Completion 

9.4.1 If the Works, or a Section, fail to pass the Tests on Completion repeated under Sub-Clause 9.3 [Retesting], 
the Architect shall be entitled to: 
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a) Order further repetition of Tests on Completion under Sub-Clause 9.3; or 

b) if the failure deprives the Procuring Entity of substantially the whole benefit of the Works or Section, 
reject the Works or Section (as the case may be), in which event the Procuring Entity shall have the 
same remedies as are provided in sub-paragraph (c) of Sub-Clause1 1.4 [Failure to Remedy Defects]. 

10. PROCURING ENTITY'S TAKING OVER 

10.1 Taking Over of the Works and Sections 

10.1.1 Except as stated in Sub-Clause 9.4 [Failure to Pass Tests on Completion], the Works shall be taken over by 
the Procuring Entity when (i) the Works have been completed in accordance with the Contract, including the 
matters described in Sub-Clause 8.2 [Time for Completion] and except as allowed in sub-paragraph (a) below, 
and (ii) a Taking-Over Certificate for the Works has been issued, or is deemed to have been issued in 
accordance with this Sub-Clause. 

10.1.2 The Contractor may apply by notice to the Architect for a Taking-Over Certificate not earlier than 14 days 
before the Works will, in the Contractor's opinion, be complete and ready for taking over. If the Works are 
divided into Sections, the Contract or may similarly apply for a Taking-Over Certificate for each Section. 

10.1.3 The Architect shall, within 30 days after receiving the Contractor's application: 
a) Issue the Taking-Over Certificate to the Contract or, stating the date on which the Works or Section were 

completed in accordance with the Contract, except for any minor out standing work and defects which 
will not substantially affect the use of the Works or Section for their intended purpose (either until or 
whilst this work is completed and these defects are remedied); or 

b) reject the application, giving reasons and specifying the work required to be done by the Contractor to 
enable the Taking-Over Certificate to be issued. The Contractor shall then complete this work before 
issuing a further notice undert his Sub-Clause. 

10.1.4 If the Architect fails either to issue the Taking-Over Certificate or to reject the Contractor's application within 
the period of 30 days, and if the Works or Section (as the case may be) are substantially in accordance with 
the Contract, the Taking-Over Certificate shall be deemed to have been issued on thel ast day of that period. 

10.2 Taking Over of Parts of the Works 

10.2.1 The Architect may, at the sole discretion of the Procuring Entity, issue a Taking-Over Certificate for any part 
of the Permanent Works. 

10.2.2 The Procuring Entity shall not use any part of the Works (other than as a temporary measure which is either 
specified in the Contract or agreed by both Parties) unless and until the Architect has issued a Taking-Over 
Certificate for this part. However, if the Procuring Entity does use any part of the Works before the Taking-
Over Certificate is issued: 

a) The part which is used shall be deemed to have been taken over as from the date on which it is used, 

b) the Contractor shall cease to be liable for the care of such part as from this date, when responsibility 
shall pass to the Procuring Entity, and 

c) if requested by the Contractor, the Architect shall issue a Taking-Over Certificate for this part. 

10.2.3 After the Architect has issued a Taking-Over Certificate for a part of the Works, the Contractor shall be given 
the earliest opportunity to take such steps as may be necessary to carry out any outstanding Tests on 
Completion. The Contractor shall carry out these Tests on Completion as soon as practicable before the expiry 
date of the relevant Defects Notification Period. 

10.2.4 If the Contractor incurs Cost as a result of the Procuring Entity taking over and/or using a part of the Works, 
other than such use as is specified in the Contractor agreed by the Contractor, the Contractor shall (i) give 
notice to the Architect and (ii) be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to payment of any 
such accrued costs, which shall be included in the Contract Price. After receiving this notice, the Architect 
shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine this accrued cost. 

10.2.5 If a Taking-Over Certificate has been issued for a part of the Works (other than a Section), the delay damages 
there after for completion of the remainder of the Works shall be reduced. Similarly, the delay damages for 
the remainder of the Section (if any) in which this part is included shall also be reduced. For any period of 
delay after the date stated in this Taking-Over Certificate, the proportional reduction in these delay damages 
shall be calculated as the proportion which the value of the part so certified bears to the value of the Works or 
Section (as the case may be) as a whole. The Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these proportions. The provisions of this paragraph shall only apply 
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to the daily rate of delay damages under Sub-Clause 8.7 [Delay Damages] and shall not affect the maximum 
amount of these damages. 

 
10.3 Interference with Tests on Completion 

10.3.1 If the Contractor is prevented, for more than 14 days, from carrying out the Tests on Completion by a cause 
for which the Procuring Entity is responsible, the Procuring Entity shall be deemed to have taken over the 
Works or Section (as the case may be) on the date when the Tests on Completion would otherwise have been 
completed. 

10.3.2 The Architect shall then issue a Taking-Over Certificate accordingly, and the Contractor shall carry out the 
Tests on Completion as soon as practicable, before the expiry date of the Defects Notification Period. The 
Architect shall require the Tests on Completion to be carried out by giving 14 days' notice and in accordance 
with the relevant provisions of the Contract. 

10.3.3 If the Contractor suffers delay and/or incurs Cost as a result of this delay in carrying out the Tests on 
Completion, the Contractor shall give notice to the Architect and shall be entitled subject to Sub-Clause 20.1 
[Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) payment of any such accrued costs, which shall be included in the Contract Price. 

 
10.3.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 

to agree or determine these matters. 

10.4 Surfaces Requiring Reinstatement 

Except as otherwise stated in a Taking-Over Certificate, a certificate for a Section or part of the Works shall 
not be deemed to certify completion of any ground or other surfaces requiring reinstatement. 

11. DEFECTS LIABILITY 

11.1 Completion of Outstanding Work and Remedying Defects 

11.1.1 In order that the Works and Contractor's Documents, and each Section, shall be in the condition required by 
the Contract (fairwear and tear excepted) by the expiry date of the relevant Defects Notification Period or as 
soon as practicable there after, the Contractor shall: 

a) complete any work which is outstanding on the date stated in a Taking-Over Certificate, within such 
reasonable time as is instructed by the Engineer, and 

b) execute all work required to remedy defects or damage, as may be notified by (or on behalf of) the 
Procuring Entity on or before the expiry date of the Defects Notification Period for the Works or Section 
(as the case may be). 

11.1.2 If a defect appears or damage occurs, the Contractor shall be notified accordingly by the Engineer. 

11.2 Cost of Remedying Defects 

11.2.1 All work referred to in sub-paragraph (b) of Sub-Clause 11.1 [Completion of Outstanding Work and 
Remedying Defects] shall be executed at the risk and cost of the Contractor, if and to the extent that the work 
is attributable to: 

a) Any design for which the Contractor is responsible, 

b) Plant, Materials or workmanship not being in accordance with the Contract, or 

c) Failure by the Contractor to comply with any other obligation. 

11.2.2 If and to the extent that such work is attributable to any other cause, the Contractor shall be notified promptly 
by (or on behalf of) the Procuring Entity, and Sub-Clause 13.3 [Variation Procedure] shall apply. 

11.3 Extension of Defects Notification Period 

11.3.1 The Procuring Entity shall be entitled subject to Sub-Clause 2.5 [Procuring Entity's Claims] to an extension 
of the Defects Notification Period for the Works or a Section if and to the extent that the Works, Section or a 
major item of Plant (as the case may be, and after taking over) cannot be used for the purposes for which they 
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are intended by reason of a defect or by reason of damage attributable to the Contractor. However, a Defects 
Notification Period shall not be extended by more than two years. 

11.3.2 If delivery and/ or erection of Plant and/ or Materials was suspended under Sub-Clause 8.8 [Suspension of 
Work] or Sub-Clause 16.1 [Contractor's Entitlement to Suspend Work], the Contractor's obligations under this 
Clause shall not appl yto any defectsor damage occurring more than two years after the Defects Notification 
Period for the Plant and/ or Materials would otherwise have expired. 

11.4 Failure to Remedy Defects 

11.4.1 If the Contractor fails to remedy any defect or damage within a reasonable time, a date may be fixed by the 
Engineer, on or by which the defect or damage is to be remedied. The Contractor shall be given reasonable 
notice of this date. 

11.4.2 If the Contractor fails to remedy the defect or damage by this notified date and this remedial work was to be 
executed at the cost of the Contractor under Sub-Clause 11.2[ Costo f Remedying Defects], the Procuring 
Entity may (at his option): 

(a) Carry out the work itself or by others, in a reasonable manner and at the Contractor's cost, but the 
Contractor shall have no responsibility for this work; and the Contractor shall subject to Sub-Clause 
2.5 [Procuring Entity's Claims] pay to the Procuring Entity the costs reasonably incurred by the 
Procuring Entity in remedying the defect or damage; 

(b) Requirethe Architect to agree or determine a reasonable reduction in the Contract Price in accordance 
with Sub-Clause 3.5 [Determinations]; or 

(c) if the defect or damage deprives the Procuring Entity of substantially the whole benefit of the Works or 
any major part of the Works, terminate the Contractas a whole, or in respect of such major part which 
cannot be put to the intended use. Without prejudice to any other rights, under the Contractor otherwise, 
the Procuring Entity shall then be entitled to recover all sums paid for the Works or for such part (as 
the case may be), plus financing costs and the cost of dismantling the same, clearing the Site and 
returning Plant and Materials to the Contractor. 

11.5 Removal of Defective Work 

If the defector damage cannot be remedied expeditiously on the Site and the Procuring Entity gives consent, 
the Contractor may remove from the Site for the purposes of repair such items of Plant as are defective or 
damaged. This consent may require the Contractor to increase the amount of the Performance Security by the 
full replacement cost of these items, or to provide other appropriate security. 

11.6 Further Tests 

11.6.1 If the work of remedying of any defector damage may affect the performance of the Works, the Architect may 
require the repetition of any of the tests described in the Contract. The requirement shall be made by notice 
within 14 days after the defect or damage is remedied. 

11.6.2 These tests shall be carried out in accordance with the terms applicable to the previous tests, except that they 
shall be carried out at the risk and cost of the Party liable, under Sub-Clause 11.2 [Cost of Remedying Defects], 
for the cost of the remedial work. 

11.7 Right of Access 

Unti lthe Completion Certificate has been issued, the Contractor shall have such right of access to the Works 
as is reasonably required in order to comply with this Clause, except as may be inconsistent with the Procuring 
Entity's reasonable security restrictions. 

11.8 Contractor to Search 

The Contractor shall, if required by the Engineer, search for the cause of any defecton parts of the works that 
have already accepted, under the direction of the Engineer. Unless the defect is to be remedied at the cost of 
the Contractor under Sub-Clause 11.2 [Cost of Remedying Defects], the Cost of the search plus profit shall 
be agreed or determined by the Architect in accordance with Sub-Clause 3.5 [Determinations] and shall be 
included in the Contract Price. 

11.9 Completion Certificate 

11.9.1 Performance of the Contractor's obligations shall not be considered to have been completed until the Architect 
has issued the Completion Certificate to the Contractor, stating the date on which the Contractor completed 
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his obligations under the Contract. 

11.9.2 The Architect shall issue the Completion Certificate within 30days after the latest of the expiry dates of the 
Defects Liability Period, or as soon there after as the Contractor has supplied all the Contractor's Documents 
and completed and tested all the Works, including remedying any defects. A copy of the Completionn 
Certificate shall be issued to the Procuring Entity. 

11.9.3 Only the Completion Certificate shall be deemed to constitute acceptance of the Works. 

 

11.10 Unfulfilled Obligations 

After the Completion Certificate has been issued, each Party shall remain liable for the fulfilment of any 
obligation which remains unperformed at that time. For the purposes of determining the nature and extent 
of unperformed obligations, the Contract shall be deemed to remain in force. 

11.11 Clearance of Site 

11.11.1 Upon receiving the Completion Certificate, the Contractor shall remove any remaining Contractor's 
Equipment, surplus material, wreckage, rubbish and Temporary Works from the Site. 

11.11.2 If all these items have not been removed within 30 days after receipt by the Contractor of the Completion 
Certificate, the Procuring Entity may sell or otherwise dispose of any remaining items. The Procuring Entity 
shall be entitled to be paid the costs incurred in connection with, or attributable to, such sale or disposal and 
restoring the Site. 

11.11.3 Any balance of the moneys from the sale shall be paid to the Contractor. If these moneys are less than the 
Procuring Entity's costs, the Contractor shall pay the outstanding balance to the Procuring Entity. 

12. MEASUREMENT AN DEVALUATION 

12.1 Works to be Measured 

12.1.1 The Works shall be measured, and valued for payment, in accordance with this Clause. The Contractorshall 
show in each application under Sub-Clauses 14.3 [Application for Interim Payment Certificates], 14.10 
[Statement on Completion] and 14.11 [Application for Final Payment Certificate] the quantities and other 
particulars detailing the amounts which he considers to be entitled under the Contract. 

12.1.2 Whenever the Architect requires any part of the Works to be measured, reasonable notice shall be given to 
the Contractor's Representative, who shall: 
a) promptly either attend or send another qualified representative to assist the Architect in making the 

measurement, and 
b) supply any particulars requested by the Engineer. 

12.1.3 If the Contractor fails to attend or send a representative, the measurement made by the Architect shall be 
accepted as accurate. 

12.1.4 Except as otherwise stated in the Contract, wherever any Permanent Works are to be measured from records, 
these shall be prepared by the Engineer. The Contractor shall, as and when requested, attend to examine and 
agreet her ecords with the Engineer, and shall sign the same when agreed. If the Contractor does not attend, 
the records shall be accepted as accurate. 

12.1.5 If the Contractor examines and disagrees the records, and/ or does not sign them as agreed, then the 
Contractor shall give notice to the Architect of the respects in which the records are asserted to be inaccurate. 
After receiving this notice, the Architect shall review the records and either confirm or vary them and certify 
the paymentofthe undisputed part. If the Contractor does not so give notice to the Architect within 14 days 
after being requested to examine the records, they shall be accepted as accurate. 

12.2 Method of Measurement 

Except as otherwise stated in the Contract: 
a) Measurement shall be made of the net actual quantity of each item of the Permanent Works, and 
b) the method of measurement shall be in accordance with the Bill of Quantities or other applicable 

Schedules. 
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12.3 Evaluation 

12.3.1 Except as otherwise stated in the Contract, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine the value of workd one by evaluating each item of work, applying 
the measurement agreed or determined in accordance with the above Sub-Clauses 12.1 and 12.2 and the 
appropriate rate or price for the item. 

12.3.2 For each item of work, the appropriate rate or price for the item shall be the rate or price specified for such 
item in the Contractor, if there is no such item, specified for similar work. 

12.3.3 Any item of work included in the Bill of Quantities for which no rate or price was specified shall be considered 
as included in other rates and prices in the Bill of Quantities and will not be paid for separately. 

12.3.4 However, for a new item of work, a new rate or price shall be appropriate for such item of work if: 

a) The work is instructed under Clause13 [Variations and Adjustments], 

b) no rate or price is specified in the Contract for this item, and 

c) no specified rate or price is appropriate because the item of work is not of similar character, or is not 
executed under similar conditions, as any item in the Contract. 

12.3.5 Each new rate or price shall be derived from any relevant rates or prices in the Contract. If no rates or prices 
are relevant for the new item of work, it shall be derived from the reasonable Cost of executing such work, 
prevailing market rates, together with profit, taking account of any other relevant matters. 

12.3.6 Until such time as an appropriate rate or price is agreed or determined, the Architect shall determine a 
provisional rate or price for the purposes of Interim Payment Certificates as soon as the concerned work 
commences. 

12.3.7 Where the contract price is different from the corrected tender price, in order to ensure the contractor is not 
paid less or more relative to the contract price (which would be the tender price), payment valuation 
certificates and variation orders on omissions and additions valued based on rates in the Bill of Quantities or 
schedule of rates in the Tender, will be adjusted by a plus or minus percentage. The percentage already worked 
out during tender evaluation is worked out as follows: (corrected tender price– tender price)/ tender price X 
100. 

12.4 Omissions 

Whenever the omission of any work forms part (or all) of a Variation, the value of which has not been agreed, 
if: 

a) The Contractor will incur (or has incurred) cost which, if the work had not been omitted, 
wouldhavebeen deemed to be covered by a sum forming part of the Accepted Contract Amount; 

b) The omission of the work will result (or has resulted) in this sum not forming part of the Contract Price; 

and 

c) this cost is not deemed to be included in the evaluation of any substituted work; then the Contractor 
shall give notice to the Architect accordingly, with supporting particulars. Upon receiving this notice, 
the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine 
this cost, which shall be included in the Contract Price. 

13. VARIATIONS AND ADJUSTMENTS 

13.1 Right to Vary 

13.1.1 Variations may be initiated by the Architect at any time prior to issuing the Taking-Over Certificate for the 
Works, either by an instruction or by a request for the Contractor to submit a proposal. No Variation instructed 
by the Architect under this Clause shall in any way vitiate or in validate the Contract. 

13.1.2 The Contractor shall execute and be bound by each Variation, unless the Contractor promptly gives notice to 
the Architect stating (with supporting particulars) that (i) the Contractor cannot readily obtain the Goods 
required for the Variation, or (ii) such Variation triggers a substantial change in the sequence or progress of 
the Works. Upon receiving this notice, the Architect shall cancel, confirm or vary the instruction. 

13.1.3 Each Variation may include: 

a) changes to the quantities of any item of work included in the Contract (however, such changes do not 
necessarily constitute a Variation), 

b) changes to the quality and otherc haracteristics of any item of work, 

c) changes to the levels, positions and/ or dimensions of any part of the Works, 
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d) omission of any work unless it is to be carried out by others, 

e) any additional work, Plant, Materials or services necessary for the Permanent Works, including any 
associated Tests on Completion, boreholes and other testing and exploratory work, or 

f) changes to the sequence or timing of the execution of the Works. 

13.1.4 The Contractor shall not make any alteration and/or modification of the Permanent Works, unless and until 
the Architect instructs after obtaining approval of the Procuring Entity. 

13.2. Variation Order Procedure 

13.2.1 Priortoany Variation Order under Sub-Clause 13.1.4 the Architect shall notify the Contractor of the nature 
and form of such variation. As soon as possible after having received such notice, the Contractor shall submit 
to the Engineer: 

a) A description of work, if any, to be performed and a programme for its execution, and 

b) the Contractor's proposals for any necessary modifications to the Programme according to Sub-Clause 
8.3 or to any of the Contractor's obligations under the Contract, and 

c) the Contractor's proposals for adjustment to the Contract Price. 

Following the receipt of the Contractor's submission the Architect shall, after due consultation with the 
Employer and the Contractor, decide as soon as possible whether or not the variation shall be carried out. If 
the Architect decides that the variation shall be carried out, he shall issue a Variation Order clearly identified 
as such in accordance with the Contractor's submission or as modified by agreement. 

If the Architect and the Contractor are unable to agree the adjustment of the Contract Price, the provisions of 
Sub-Clause 13.2.2 shall apply. 

13.2.2 Disagreement on Adjustment of the Contract Price 

If the Contractor and the Architecture unable to agree on the adjustment of the Contract Price, the adjustment 
shall be determined in accordance with the rates specified in the Bills of Quantities or Schedule of Daywork 
Prices. If the rates contained in the Bills of Quantities or Dayworks Prices are not directly applicable to the 
specific work in question, suitable rates shall be established by the Architect reflecting the level of pricing in 
the Dayworks Prices. Where rates are not contained in the said Prices, the amount shall be such as is in all 
the circumstances reasonable, reflecting a market price. Due account shall be taken of any over-or under-
recovery of overheads by the Contractor in consequence of the variation. The Contractor shall also be entitled 
to be paid: 
a) The cost of any partial execution of the Work srendered useless by any such variation, 
b) Thecostof making necessary alterations to Plant already manufactured or in the course of manufacture 

or of any work done that has to be altered in consequence of such a variation, 
c) any additional costs incurred by the Contractor by the disruption of the progress of the Works as 

detailed in the Programme, and 
d) the net effect of the Contractor's financec osts, including interest, caused by the variation. 

The Architect shall on this basis determine the rates or prices to enable on-account payment to be included in 
certificates of payment. 

13.2.3 Contractor to Proceed 

On receipt of a Variation Order, the Contractor shall forth with proceed to carry out the variation and be bound 
to these Conditions in so doing as if such variation was stated in the Contract. The work shall not be delayed 
pending the granting of an extension of the Time for Completion or an adjustment to the Contract Price under 
Sub-Clause31.3. 

13.3 Value Engineering 

13.3.1 TheContractor may, at anytime, submit to the Architect written proposal which (in the Contractor's opinion) 
will, if adopted, (i) accelerate completion, (ii) reduce the cost to the Procuring Entity of executing, maintaining 
or operating the Works, (iii) improve the efficiency or value to the Procuring Entity of the completed Works, 
or 
(iv) otherwise be of benefit to the Procuring Entity. 

13.3.2 The proposal shall be prepared at the cost of the Contractor and shall include the items listed in Sub-Clause 
13.3 [Variation Procedure]. 
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13.2.3 If a proposal, which is approved by the Engineer, includes a change in the design of part of the Permanent 
Works, then unless otherwise agreed by both Parties: 
a) The Contractor shall design this part, 

b) sub-paragraphs (a) to (d) of Sub-Clause 4.1 [Contractor's General Obligations] shall apply, and 
c) if this change results in a reduction in the contract value of this part, the Architect shall proceed in 

accordance with Sub-Clause 3.5 [Determinations] to agree or determine a fee, which shall be included 
in the Contract Price. This fee shall behalf (50%) of the difference between the following amounts: 
i) such reduction in contract value, resulting from the change, excluding adjustments under Sub-Clause 

13.8 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for Changes in 
Cost], and 

ii) the reduction (if any) in the value to the Procuring Entity of the varied works, taking account of 
any improvement in quality, anticipated life or operational efficiencies. 

13.3.4 However, if the amount established in item 13.2.3 (c) (i) is less than amount established in item 13.2.3 (c (ii), 
there shall not be a fee. However, if the if the amount established in item 13.2.3 (c) (i) is more than amount 
established in item 13.2.3 (c (ii), it shall result in a price variation to the Procuring Entity. 

13.4 Variation Procedure for Value Engineering proposal 

13.4.1 If the Architect requests a proposal, prior to instructing a Variation, the Contractor shall respond in writinga s 
soon as practicable, either by giving reasons why he cannot comply (if this is the case) or by submitting: 
a) A description of the proposed work to be performed and a programme for its execution, 
b) the Contractor's proposal for any necessary modifications to the programme according to Sub-Clause 

8.3 [Programme] and to the Time for Completion, and 
c) the Contractor's proposal for evaluation of the Variation. 

13.4.2 The Architect shall, as soon as practicable after receiving such proposal (under Sub-Clause 13.2 [Value Project 
Engineering] or otherwise), respond with approval, disapproval or comments. The Contractor shall not delay 
any work whilst a waiting a response. 

13.4.3 Each instruction to execute a Variation, with any requirements for the recording of Costs, shall be issued by 
the Architect to the Contractor, who shall acknowledge receipt. 

13.4.4 Each Variation shall be evaluated in accordance with Clause 12 [Measurement and Evaluation], unless the 
Architect instructs or approves otherwise in accordance with this Clause. 

13.5 Paymentin Applicable Currencies 

If the Contract provides for payment of the Contract Price in more than one currency, then whenever an 
adjustment is agreed, approved or determined as stated above, the amount payable in each of the applicable 
currencies shall be specified. For this purpose, reference shall be made to the actual or expected currency 
proportions of the Cost of the varied work, and to the proportions of various currencies specified for payment 
of the Contract Price. 

13.6 Provisional Sums 

13.6.1 Each Provisional Sum shall only be used, in whole or inpart, in accordance with the Architect instructions, 
and the Contract Price shall be adjusted accordingly. The total sum paid to the Contractor shall include 
onlysuch amounts, for the work, supplies or services to which the Provisional Sum relates, as the Architect 
shall have instructed. For each Provisional Sum, the Architect May instruct: 

a) Work to be executed (including Plant, Materialso r services to be supplied) by the Contractor and 
valued under Sub-Clause 13.3 [Variation Procedure]; and/or 

b) Plant, Materials or services to be purchased by the Contractor, from a nominated Subcontractor (as 
defined in Clause 5 [Nominated Subcontractors]) or otherwise; and for which there shall be included in 
the Contract Price: 

i) The actual amounts paid (or due to be paid) by the Contractor, and 

ii) a sum for overhead charges and profit, calculated as a percentage of these actual amounts by 
applying the relevant percentage rate (if any) stated in the appropriate Schedule. If there is no such 
rate, the percentage rate stated in the Special Conditions of Contract shall be applied. 

13.6.2 The Contractor shall, when required by the Engineer, produce quotations, invoices, vouchers and accounts or 
receipts in substantiation. 



107 

 

 

 

13.7 Dayworks 

13.7.1 For work of a minor or incidental nature, the Architect may instruct that a Variation shall be executed on a 
daywork basis. The work shall then be valued in accordance with the Daywork Schedule included in the 
Contract, and the following procedure shall apply. If a Daywork Schedule is not included in the Contract, this 
Sub-Clause shall not apply. 

13.7.2 Before ordering Goods for the work, the Contractor shall submit quotations to the Engineer. When applying 
for payment, the Contractor shall submit invoices, vouchers and accounts or receipts for any Goods. 

13.7.3 Except for any items for which the Daywork Schedule specifies that payment is not due, the Contractor shall 
delive reach day to the Architect accurate statements induplicate which shall include the following details of 
the resources used in executing the previous day's work: 
a) The names, occupations and time of Contractor's Personnel, 
b) the identification, type and time of Contractor's Equipment and Temporary Works, and 
c) the quantities and types of Plant and Materials used. 

13.7.4 One copy of each statement will, if correct, or when agreed, be signed by the Architect and returned to the 
Contractor. The Contractor shall then submit priced statements of these resources to the Engineer, prior to 
their inclusion in the next Statement under Sub-Clause 14.3 [Application for Interim Payment Certificates]. 

13.8 Adjustments for Changes in Legislation 

13.8.1 The Contract Price shall be adjusted to take account of any increase or decrease in Cost resulting from a 
change in the Laws of Kenya (including the introduction of new Laws and the repeal or modification of 
existing Laws) or in the judicial or official governmental interpretation of such Laws, made after the Base 
Date, which affect the Contractor in the performance of obligations under the Contract. 

13.8.2 If the Contractor suffers (or will suffer) delay and/or incurs (or will incur) additional Cost as a result of these 
changes in the Laws or in such interpretations, made after the Base Date, the Contractor shall give notice to 
the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 
a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and 
b) payment of any such Cost, which shall be included in the Contract Price. 

13.8.3 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 
to agree or determine these matters. 

13.8.4 Not withstanding the foregoing, the Contractor shall not be entitled to an extension of time if the relevant 
delay has already been taken into account in the determination of a previous extension of time and such Cost 
shall not be separately paid if the same shall already have been taken into account in the indexing of any 
inputs to the table of adjustment data in accordance with the provisions of Sub-Clause 13.8 [Adjustments for 
Changes in Cost]. 

13.9 Adjustments for Changes in Cost 

13.9.1 In this Sub-Clause, “table of adjustment data” means the completed table of adjustment data for local and 
foreign currencies included in the Schedules. If there is no such table of adjustment data, this Sub-Clause shall 
not apply. 

13.9.2 If this Sub-Clause applies, the amounts payable to the Contractor shall be adjusted for rises or falls in the cost 
of labor, Goods and other inputs to the Works, by the addition or deduction of the amounts determined by the 
formulae prescribed in this Sub-Clause. To the extent that full compensation for any rise or fall in Costs is not 
covered by the provisions of this or other Clauses, the Accepted Contract Amount shall be deemed to have 
included a mounts to cover the contingency of other rises and falls in costs. 

13.9.3 The adjustment to be applied to the amount otherwise payable to the Contractor, as valued in accordance with 
the appropriate Schedule and certified in Payment Certificates, shall be determined from formulae for each of 
the currencies in which the Contract Price is payable. No adjustment is to be applied to work valued on the 
basis of Cost or current prices. The formulae shall be of the following general type: 
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13.9.4 The cost indices or reference prices stated in the table of adjustment data shall be used. If their source is in 
doubt, itshall be determined by the Engineer. Forth is purpose, reference shall be made to the values of the 
indices at stated dates (quoted in the fourth and fifth columns respectively of the table) for the purposes of 
clarification of the source; although these dates (and thus these values) may not correspond to the base cost 
indices. 

13.9.5 Incases where the “currency of index” is not the relevant currency of payment, each index shall be converted 
into the relevant currency of payment at the selling rate, established by the Central Bank of Kenya, of this 
relevant currency on the above date for which the index is required to be applicable. 

13.9.6 Until such time as each current cost index is available, the Architect shall determine a provisional index for 
the issue of Interim Payment Certificates. When a current cost index is available, the adjustment shall be 
recalculated accordingly. 

13.9.7 If the Contractor fails to complete the Works within the Time for Completion, adjustment of prices there after 
shall be made using either (i) each index or price applicableo n the date 49 days prior to the expiry of the 
Time for Completion of the Works, or (ii) the current index or price, whichever is more favorable to the 
Procuring Entity. 

13.9.8 The weightings (coefficients) for each of the factors of cost stated in the table(s) of adjustment data shall only 
be adjusted if they have been rendered unreasonable, unbalanced or in applicable, as a result of Variations. 

14. CONTRACT PRICE AND PAYMENT 

14.1 The Contract Price 

14.1.1 Unless otherwise stated in the Special Conditions: 

a) The value of the payment certificate shall be agreed or determined under Sub-Clause 12.3 [Evaluation] 
and be subject to adjustments in accordance with the Contract; 

b) the Contractor shall pay all taxes, duties and fees required to be paid by him under the Contract, and the 
Contract Price shall not be adjusted for any of these costs except as stated in Sub-Clause 13.7 
[Adjustments for Changes in Legislation]; 

c) any quantities which may be set out in the Bill of Quantities or other Schedule are estimated quantities 
and are not to be taken as the actual and correct quantities: 

Price Adjustment Formula 

Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the SCC. If 
so provided, the amounts certified in each payment certificate, before deducting for Advance 
Payment, shall be adjusted by applying the respective price adjustment factor to the payment 
amounts due in each currency. A separate formula of the type specified below applies: 

P = A + B Im/Io 
where: 

P is the adjustment factor for the portion of the Contract Price payable. 
A and B a recoefficients specified in the SCC, representing then on adjustable and 

adjustable portions, respectively, of the Contract Price payable and 
I m is the index prevailing at the end of the month being invoiced and Ioc is the index 

prevailing 30 days before Bid opening for inputs payable. 
 

NOTE: The sum of the two coefficients A and B should be 1 (one) in the formula for each 
currency. Normally, both coefficients shall be the same in the formulae for all 
currencies, since coefficient A, for the non adjustable portion of the payments, is a very 
approximate figure (usually 0.15) to take account of fixed cost elements or other 
nonadjustable components. The sum of the adjustments for each currency are added to 
the Contract Price. 
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i) of the Works which the Contractor is required to execute, or 

ii) for the purposes of Clause12 [Measurement and Evaluation]; and 

d) the Contractor shall submit to the Engineer, within 30 days after the Commencement Date, a proposed 
breakdown of each lump sum price in the Schedules. The Architect may take account of the break down 
when preparing Payment Certificates but shall not be bound by it. 

14.1.2 Notwithstanding the provisions of subparagraph (b), Contractor's Equipment, including essential spare parts 
there for, imported by the Contractor for the sole purpose of executing the Contract shall not be exempt from 
the payment of import duties and taxes upon importation. 

14.2 Advance Payment 

 
14.2.1 The Procuring Entity shall make an advance payment, as an interest-free loan for mobilization and cashflow 

support, when the Contractor submits a guarantee in accordance with this Clause. The total advance payment, 
the number and timing of instalments (if more than one), and the applicable currencies and proportions, shall 
be as stated in the Special Conditions of Contract. 

 
14.2.2 Unless and until the Procuring Entity receives this guarantee, or if the total advance payment is not stated in 

the Special Conditions of Contract, this Sub-Clause shall not apply. 

 
14.2.3 The Architect shall deliver to the Procuring Entity and to the Contractor an Interim Payment Certificate for 

the advance payment or its first instalment after receiving a Statement (under Sub-Clause 14.3 [Application 
for Interim Payment Certificates]) and after the Procuring Entity receives (i) the Performance Security in 
accordance with Sub-Clause 4.2 [Performance Security] and (ii) a guarantee in amounts and currencies equal 
to the a dvance payment. This guarantee shall be issued by a reputable bank or financial institutions elected 
by the Contractor and shall be in the form annexed to the Special Conditions or in another form approved by 
the Procuring Entity. 

 
14.2.4 The Contractor shall ensure that the guarantee is valid and enforceable until the advance payment has been 

repaid, but its amount shall be progressively reduced by the amount repaid by the Contractor as indicated in 
the Payment Certificates. If the terms of the guarantee specify its expiry date, and the advance payment has 
not been repaid by the date 30 days prior to the expiry date, the Contractor shall extend the validity of the 
guarantee until the advance payment has been repaid. 

 
14.2.5 Unless stated otherwise in the Special Conditions of Contract, the advance payment shall be repaid through 

percentage deductions from the interim payments determined by the Architect in accordance with Sub-Clause 
14.6 [Issue of Interim Payment Certificates], as follows: 

a) Deductions shall commence in the next interim Payment Certificate following that in which the total of 
all certified interim payments (excluding the advance payment and deductions and repayments of 
retention) exceeds 30 percent (30%) of the Accepted Contract Amount less Provisional Sums; and 

b) deductions shall be made at the amortization rate stated in the Special Conditions of Contract of the 
amount of each Interim Payment Certificate (excluding the advance payment and deductions for its 
repayments as well as deductions for retention money) in the currencies and proportions of the advance 
payment until such time as the advance payment has been repaid; provided that the advance payment 
shall be completely repaid prior to the time when 90 percent (90%) of the Accepted Contract Amount 
less Provisional Sums has been certified for payment. 

 
14.2.6 If the advance payment has not been repaid prior to the issue of the Taking-Over Certificate for the Works or 

prior to termination under Clause 15 [Termination by Procuring Entity], Clause 16 [Suspension and 
Termination by Contractor] or Clause 19 [Force Majeure] (as thec ase may be), the whole of the balance then 
outstanding shall immediately become due and in case of termination under Clause 15 [Termination by 
Procuring Entity], except for Sub-Clause 14.2.7 [Procuring Entity's Entitlement to Termination for 
Convenience], payable by the Contractor to the Procuring Entity. 

14.3 Application for Interim Payment Certificates 

 
14.3.1 The Contractor shall submit a Statement (in number of copies indicated in the Special Conditions of 

Contract) to the Architect after the end of each month, in aform approved by the Engineer, showing in detail 
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the amounts to which the Contractor considers itself to be entitled, together with supporting documents which 
shall include there porton the progress during this month in accordance with Sub-Clause4.21 [Progress 
Reports]. 

 
14.3.2 The Statement shall include the following items, as applicable, which shall be expressed in the various 

currencies in which the Contract Price is payable, in the sequence listed: 

a) the estimated contract value of the Works executed and the Contractor's Documents produced up to the 
end of the month (including Variations but excluding items described in sub-paragraphs (b) to (g) 
below); 

b) any amounts to be added and deducted for changes in legislation and changes in cost, in accordance 
with Sub-Clause 13.7 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for 
Changes in Cost]; 

c) any amount to be deducted for retention, calculated by applying the percentage of retention stated in the 
Special Conditions of Contract to the total of the above amounts, until the amount so retained by the 
Procuring Entity reaches the limit of Retention Money (if any) stated in the Special Conditions of 
Contract; 

d) any amounts to be added for the advance payment and (if more than one instalment) and to be deducted 
for its repayments in accordance with Sub-Clause 14.2 [Advance Payment]; 

e) any amounts to be added and deducted for Plant and Materials in accordance with Sub-Clause 14.5 
[Plant and Materials intended for the Works]; 

f) any other additions or deductions which may have become due under the Contractor otherwise, 
including those under Clause 20 [Claims, Disputes and Arbitration]; and 

g) the deduction of amounts certified in all previous Payment Certificates. 

14.4 Schedule of Payments 

 
14.4.1 I fthe Contract includes a schedule of payments specifying the instalments in which the Contract Price will 

be paid, then unless otherwise stated in this schedule: 

a) The instalments quoted in this schedule of payments shall be the estimated contract values for the 
purposes of sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment Certificates]; 

b) Sub-Clause 14.5 [Plant and Materials intended for the Works] shall not apply; and 

c) If these instalments are not defined by reference to the actual progress achieved in executing the Works, 
and if actual progress is found to be less or more than that on which this schedule of payments was 
based, then the Architect may proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or 
determine revised instalments, which shall take account of the extent to which progress is less or more 
than that on which the instalments were previously based. 

 
14.4.2 If the Contract does not include a schedule of payments, the Contractor shall submit non-binding estimates 

of the payments which he expects to become due during each quarterly period. The first estimate shall be 
submitted within 42 days after the Commencement Date. Revised estimates shall be submitted at quarterly 
intervals, until the Taking-Over Certificate has been issued for the Works. 

14.5 Plant and Materials intended for the Works 

 
14.5.1 If this Sub-Clause applies, Interim Payment Certificates shall include, under sub-paragraph (e) of Sub-Clause 

14.3, (i) an amount for Plant and Materials which have been sent to the Site for incorporation in the Permanent 
Works, and (ii) a reduction when the contract value of such Plant and Materials is included as part of the 
Permanent Works under sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment Certificates]. 

 
14.5.2 If the lists referred to in sub-paragraphs (b)(i) or (c)(i) below are not included in the Schedules, this Sub-

Clause shall not apply. 

14.5.3 The Architect shall determine and certify each addition if the following conditions a resatisfied: 

a) The Contractor has: 
i) kept satisfactory records (including the orders, receipts, Costs and use of Plant and Materials) 

which are available for inspection, and 
(ii)  submitted statement of the Cost of acquiring and delivering the Plant and Materials to the Site, 

supported by satisfactory evidence; 

and either: 
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b) the relevant Plant and Materials: 

i) are those listed in the Schedules for payment when shipped, 

ii) have been shipped to Kenya, enroute to the Site, in accordance with the Contract; and 

iii) are described in a clean shipped bill of lading or other evidence of shipment, which has been 
submitted to the Architect together with evidence of payment of freight and insurance, any other 
documents reasonably required, and a bank guarantee in a form and issued by an entity approved 
by the Procuring Entity in amounts and currencies equal to the amount due under this Sub-Clause: 
this guarantee may be in a similar form to the form referred to in Sub-Clause14.2 [Advance 
Payment] and shall be valid until the Plant and Materials are properly stored on Site and protected 
against loss, damage or deterioration; or 

c) the relevant Plant and Materials: 

i) are those listed in the Schedules for payment when delivered to the Site, and 

ii) have been delivered to and are properly stored on the Site, are protected against loss, damage or 
deterioration and appear to be in accordance with the Contract. 

 
14.5.4 The additional amount to be certified shall be the equivalent of eighty percent (80%) of the Architect 

determination of the cost of the Plant and Materials (including delivery to Site), taking account of the 
documents mentioned in this Sub-Clause and of the contract value of the Plant and Materials. 

 
14.5.5 The currencies for this additional amount shall be the same as those in which payment will become due when 

the contract value is included under sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment 
Certificates]. At that time, the Payment Certificate shall include the applicable reduction which shall be 
equivalent to, and in the same currencies and proportions as, this additional amount for the relevant Plant and 
Materials. 

14.6 Issue of Interim Payment Certificates 

 
14.6.1 No amount will be certified or paid until the Procuring Entity has received and approved the Performance 

Security. Thereafter, the Architect shall, within 30 days after receiving a Statement and supporting documents, 
deliver to the Procuring Entity and to the Contractor an Interim Payment Certificate which shall state the 
amount which the Architect fairly determines to be due, with all supporting particulars for any reduction or 
withholding made by the Architect on the Statemen tif any. 

 
14.6.2 However, prior to issuing the Taking-Over Certificate for the Works, the Architect shall not be bound to issue 

an Interim Payment Certificate in an amount which would (after retention and other deductions) be less than 
the minimum amount of Interim Payment Certificates (if any) stated in the Special Conditions of Contract. 
In this event, the Architect shall give notice to the Contractor accordingly. 

 
14.6.3 An Interim Payment Certificate shall not be withheld for any other reason, although: 

a) if anything supplied or work done by the Contractor is not in accordance with the Contract, the cost of 
rectification or replacement may be withheld until rectification or replacement has been completed; 
and/or 

b) if the Contractor was or is failing to perform any work or obligation in accordance with the Contract, 
and had been so notified by the Engineer, the value of this work or obligation may be withheld until the 
work or obligation has been performed. 

 
4.6.4  The Architect may in any Payment Certificate make any correction or modification that should properly be 

made to any previous Payment Certificate. A Payment Certificate shall not be deemed to indicate the Architect 
acceptance, approval, consent or satisfaction. 

14.7 Payment 

 
14.7.1 The Procuring Entity shall pay to the Contractor: 

a) The advance payment shall be paid within 60 days after signing of the contract by both parties or within 
60 days after receiving the documents in accordance with Sub-Clause 4.2 [Performance Security] and 
Sub- Clause 14.2 [Advance Payment], which ever is later; 

b) The amount certified in each Interim Payment Certificate within 60 days after the Architect Issues 
Interim Payment Certificate; and 

c) the amount certified in the Final Payment Certificate within 60 days after the Procuring Entity Issues 
Interim Payment Certificate; or after determination of any disputed amount shown in the Final Statement 
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in accordance with Sub-Clause 16.2 [Terminationby Contractor]. 

 
14.7.2 Payment of the amount due in each currency shall be made into the bank account, nominated by the 

Contractor, in the payment country (forth is currency) specified in the Contract. 

14.8 Delayed Payment 

 
14.8.1 If the Contractor does not receive payment in accordance with Sub-Clause 14.7 [Payment], the Contractor 

shall be entitled to receive financing charges (simple interest) monthly on the amount unpaid during the period 
of delay. This period shall be deemed to commence on the date for payment specified in Sub-Clause 14.7 
[Payment], irrespective (in the case of its sub-paragraph (b) of the date on which any Interim Payment 
Certificate isissued. 

 
14.8.2 These financing charges shall be calculated at the annual rate of three percentage points above the mean rate 

of the Central Bank in Kenya of the currency of payment, or if not available, the inter bank offered rate, and 
shall be paid in such currency. 

 
14.8.3 The Contractor shall be entitled to this payment without formal notice and certification, and without prejudice 

to any other right or remedy. 

14.9 Payment of Retention Money 

 
14.9.1 When the Taking-Over Certificate has been issued for the Works, the first half of the Retention Money shall 

be certified by the Architect for payment to the Contractor. If a Taking-Over Certificate is issued for a Section 
or part of the Works, a proportion of the Retention Money shall be certified and paid. This proportion shall 
behalf (50%) of the proportion calculated by dividing the estimated contract value of the Section or part, by 
the estimated final Contract Price. 

 
14.9.2 Promptly after the latest of the expiry dates of the Defects Liability Periods, the outstanding balance of the 

Retention Money shall be certified by the Architect for payment to the Contractor. If a Taking-Over Certificate 
was issued for a Section, a proportion of the second half of the Retention Money shall be certified and paid 
promptly after the expiry date of the Defects Notification Period for the Section. This proportion shall behalf 
(50%) of the proportion calculated by dividing the estimated contract value of the Section by the estimated 
final Contract Price. 

 
14.9.3 However, if any work remains to be executed under Clause 11 [Defects Liability], the Architects hall be 

entitled to withhold certification of the estimated cost of this work until it has been executed. 

 
14.9.4 When calculating these proportions, no account shall be taken of any adjustments under Sub-Clause 13.7 

[Adjustments for Changes in Legislation] and Sub-Clause13.8 [Adjustments for Changes in Cost]. 

14.9.5 Unless otherwise stated in the Special Conditions, when the Taking-Over Certificate has been issued for the 
Works and the first half of the Retention Money has been certified for payment by the Engineer, the Contractor 
shall be entitled to substitute a Retention Money Security guarantee, in the form annexed to the Special 
Conditions or in another form approved by the Procuring Entity and issued by a reputable bank or financial 
institution selected by the Contractor, for the second half of the Retention Money. 

14.9.6 The Procuring Entity shall return the Retention Money Security guarantee to the Contractor within 14 days 
after receiving a copy of the Completion Certificate. 

14.10 Statement at Completion 

 
14.10.1 Within 84 days after receiving the Taking-Over Certificate for the Works, the Contractor shall submit to the 

Architect three copies of a Statement at completion with supporting documents, in accordance with Sub- 
Clause 14.3 [Application for Interim Payment Certificates], showing: 

a) the value of all work done in accordance with the Contract up to the date stated in the Taking-Over 
Certificate for the Works, 

b) any further sums which the Contractor considers to be due, and 
c) an estimate of any other amounts which the Contractor considers will become due to him under the 

Contract. Estimated amounts shall be shown separately in this Statement at completion. 
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14.10.2 The Architect shall then certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment Certificates]. 

14.11 Application for Final Payment Certificate 

 
14.11.1 Within 60 days after receiving the Completion Certificate, the Contractor shall submit, to the Engineer, six 

copies of a draft final statement with supporting documents showing in detail in a form approved by the 
Engineer: 

a) The value of all work done in accordance with the Contract, and 
b) Any further sums which the Contractor considers to be due to him under the Contractor otherwise. 

 
14.11.2 If the Architect disagrees with or cannot verify any part of the draft final statement, the Contractor shall 

submit such further information as the Architect may reasonably require within 30 days from receipt of said 
draft and shall make such changes in the draft as may be agreed between them. The Contractor shall then 
prepare and submit to the Architect the final statement as agreed. This agreed statement is referred to in these 
Conditions as the “Final Statement”. 

 
14.11.3 However, if, following discussions between the Architect and the Contractor and any changes to the draft 

final statement which are agreed, it be comes evident that a dispute exists, the Architect shall deliver to the 
Procuring Entity (with a copy to the Contractor) an Interim Payment Certificate for the agreed parts of the 
draft final statement. Thereafter, if the dispute is finally resolved under Sub-Clause 20.4 [Obtaining Dispute 
Board's Decision] or Sub-Clause 20.5 [Amicable Settlement], the Contractor shall then prepare and submit 
to the Procuring Entity (with a copy to the Engineer) a Final Statement. 

14.12 Discharge 

When submitting the Final Statement, the Contractor shall submit a discharge which confirms that the total 
of the Final Statement represents full and final settlement of all moneys due to the Contractor under or in 
connection with the Contract. This discharge may state that it becomes effective when the Contractor has 
received the Performance Security and the out standing balance of this total, in which event the discharge 
shall be effective on such date. 

14.13 Issue of Final Payment Certificate 

 
14.13.1 Within 30days after receiving the Final Statement and discharge in accordance with Sub-Clause 14.11 

[Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the Architect shall deliver, 
to the Procuring Entity and to the Contractor, the Final Payment Certificate which shall state: 

a) The amount which he fairly determines is finally due, and 
b) After giving credit to the Procuring Entity for all amounts previously paid by the Procuring Entity and 

for all sums to which the Procuring Entity is entitled, the balance (if any) due from the Procuring Entity 
to the Contractor or from the Contractor to the Procuring Entity, as the case may be. 

 
14.13.2 If the Contractor has not applied for a Final Payment Certificate in accordance with Sub-Clause 14.11 

[Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the Architect shall request 
theContractor to do so. If the Contractor fails to submit an application within a period of 30 days, the 
Architect shall issue the Final Payment Certificate for such amount as he fairly determines to be due. 
 

14.14 Cessation of Procuring Entity's Liability 

 
14.14.1 The Procuring Entity shall not be liable to the Contractor for any matter or thing under or in connection with 

the Contract or execution of the Works, except to the extent that the Contractor shall have included an amount 
expressly for it: 

a) in the Final Statement and also, 
b) (except for matters or things arising after the issue of the Taking-Over Certificate for the Works) in the 

Statement at completion described in Sub-Clause 14.10 [Statement at Completion]. 

 
14.14.2 However, this Sub-Clause shall not limit the Procuring Entity's liability under his in demnification 

obligations, or the Procuring Entity's liability in any case of fraud, deliberate default or reckless misconduct 
by the Procuring Entity. 
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14.15 Currencies of Payment 

 
The Contract Price shall be paid in the currency or currencies named in the Schedule of Payment 
Currencies. If more than one currency is so named, payments shall be made as follows: 

a) If the Accepted Contract Amount was expressed in Local Currency only: 

i) the proportions or amounts of the Local and Foreign Currencies, and the fixed rates of exchange to 
be used for calculating the payments, shall be as stated in the Schedule of Payment Currencies, 
except as otherwise agreed by both Parties; 

ii) payments and deductions under Sub-Clause 13.5 [Provisional Sums] and Sub-Clause 13.7 
[Adjustments for Changes in Legislation] shall be made in the applicable currencies and 
proportions; and 

iii) otherpaymentsanddeductions under sub-paragraphs (a) to (d) of Sub-Clause 14.3 [Application for 
Interim Payment Certificates] shall be made in the currencies and proportions specified in sub- 
paragraph (a) (i) above; 

b) payment of the damages specified in the Special Conditions of Contract, shall be made in the 
currencies and proportions specified in the Schedule of Payment Currencies; 

c) other payments to the Procuring Entity by the Contractor shall be made in the currency in which the 
sum was expended by the Procuring Entity, or in such currency as may be agreed by both Parties; 

d) if any amount payable by the Contractor to the Procuring Entity in a particular currency exceeds the sum 
payable by the Procuring Entity to the Contractor in that currency, the Procuring Entity may recover the 
balance of this amount from the sums otherwise payable to the Contractor in other currencies; and 

e) if no rates of exchange are stated in the Schedule of Payment Currencies, they shall be those prevailing 
on the Base Date and determined by the Central Bank of Kenya. 

 
15. TERMINATION BY PROCURING ENTITY 

15.1 Notice to correct any defects or failures 

If the Contractor fails to carry out any obligation under the Contract, the Architect may by notice require 
the Contractor to make good the failure and to remedy it within 30 days. 

15.2 Termination by Procuring Entity 

15.2.1 The Procuring Entity shall be entitled to terminate the Contract if the Contractor breaches the contract 
based on following circumstances which shall include but not limited to: 

a) fails to comply with Sub-Clause 4.2 [Performance Security] or with a notice under Sub-Clause 15.1 
[Notice to Correct], 

b) abandons the Works or otherwise plainly demonstrates the intention not to continue performance of 
his obligations under the Contract, 

c) without reasonable excuse fails: 

i) to proceed with the Works in accordance with Clause 8 [Commencement, Delays and 
Suspension], or 

ii) to comply with a notice issued under Sub-Clause 7.5 [Rejection] or Sub-Clause 7.6 [Remedial 
Work], within 30 days after receiving it, 

d) subcontracts the major part or whole of the Works or assigns the Contract without the consent of the 
Procuring Entity, 

e) becomes bankrupt or insolvent, goes into liquidation, has a receiving or administration order made 
against him, compounds with his creditors, or carries on business under a receiver, trustee or manager 
for the benefit of his creditors, or if any act is done or event occurs which (under applicable Laws) has 
a similar effect to any of theseacts or events, or 

f) gives or offers to give (directly or indirectly) to any person any bribe, gift, gratuity, commission or 
other thing of value, as an induce mentor reward: 

i) for doing or for bearing to do any action in relation to the Contract, or 

ii) for showing or for bearing to show favor or disfavor to any person in relation to the Contract, or 

iii) if any of the Contractor's Personnel, agents or Subcontractors gives or offers to give (directly or 
indirectly) to any person any such induce mentor reward as is described in this sub-paragraph (f). 
However, lawful inducements and rewards to Contractor's Personnel shall not entitle termination, or 

g) If the contract or repeatedly fails to remedy delivers defective work, 
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h) based on reasonable evidence, has engaged in Fraud and Corruption as defined in paragraph 2.2 of the 
Appendix B to these General Conditions, incompeting for or in executing the Contract. 

15.2.2 In any of these events or circumstances, the Procuring Entity may, upon giving 14 days' notice to the 
Contractor, terminate the Contract and expel the Contractor from the Site. However, in the case of sub- 
paragraph (e) or (f) or (g) or (h), the Procuring Entity may by notice terminate the Contract immediately. 

15.2.3 The Procuring Entity's election to terminate the Contract shall not prejudice any other rights of the Procuring 
Entity, under the Contractor otherwise. 

15.2.4 The Contractor shall then leave the Site and deliver any required Goods, all Contractor's Documents, and 
other design documents made by or for him, to the Engineer. However, the Contractor shall use his best 
efforts to comply immediately with any reasonable instructions included in the notice (i) for the assignment 
of any subcontract, and (ii) for the protection of life or property or for the safety of the Works. 

15.2.5 After termination, the Procuring Entity may complete the Works and/ or arrange for any other entities to do 
so. The Procuring Entity and these entities may then use any Goods, Contractor's Documents and other design 
documents made by or on behalf of the Contractor. 

15.2.6 The Procuring Entity shall then give notice that the Contractor's Equipment and Temporary Works will be 
released to the Contractor at or near the Site. The Contractor shall promptly arrange their removal, at the risk 
and cost of the Contractor. However, if by this time the Contractor has failed to make a payment due to the 
Procuring Entity, these items may be sold by the Procuring Entity in order to recover this payment. Any 
balance of the proceeds shall then be paid to the Contractor. 

15.3 Valuation at Date of Termination 

Assoon as practicable after a notice of termination under Sub-Clause 15.2 [Termination by Procuring Entity] 
has taken effect, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or 
determine the value of the Works, Goods and Contractor's Documents, and any other sums due to the 
Contractor for work executed in accordance with the Contract. 

15.4 Payment after Termination 

After a notice of termination under Sub-Clause 15.2 [Termination by Procuring Entity] has taken effect, the 
Procuring Entity may: 
a) Proceed in accordance with Sub-Clause 2.5 [Procurin Entity's Claims], 
b) withhold further payments to the Contractor until the costs of execution, completion and remedying of 

any defects, damages for delay in completion (if any), and all other costs incurred by the Procuring 
Entity, have been established, and/ or 

c) recover from the Contractor any losses and damages incurred by the Procuring Entity and any extra 
costs of completing the Works, after allowing for any sum due to the Contractor under Sub-Clause 15.3 
[Valuation at Date of Termination]. After recovering any such losses, damages and extra costs, the 
Procuring Entity shall pay any balance to the Contractor. 

15.5 Procuring Entity's Entitlement to Termination for Convenience 

The Procuring Entity shall be entitled to terminate the Contract, at any time at the Procuring Entity's 
convenience, by giving notice of such termination to the Contractor. The termination shall take effect 30 days 
after the later of the dates on which the Contractor receives this notice or the Procuring Entity returns the 
Performance Security. The Procuring Entity shall not terminate the Contract under this Sub-Clausein order 
to execute the Works itself or to arrange for the Works to be executed by another contractor or to avoid a 
termination of the Contract by the Contractor under Clause 16.2 [Termination by Contractor]. After this 
termination, the Contractor shall proceed in accordance with Sub-Clause 16.3 [Cessation of Work and 
Removal of Contractor's Equipment] and shall be paid in accordance with Sub-Clause 16.4 [Payment on 
Termination]. 

15.6 Fraud and Corruption 

The Contractor shall ensure compliance with the Kenya Government's Anti-Corruption Laws and its 
prevailing sanctions. 
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15.7 Corrupt gifts and payments of commission 

15.7.1 The Contractor shall not; 

a) Offer or give or agree to give to any person in the service of the Procuring Entity any gift or 
consideration of any kind as an inducement or reward for doing or for bearing to door for having done 
or for borne to do any act in relation to the obtaining or execution of this or any other Contract for the 
Procuring Entity or for showing or for bearing to show favor or disfavor to any person in relation to this 
or any other contract for the Procuring Entity. 

b) Enter into this or any other contract with the Procuring Entity in connection with which commission has 
been paid or agreed to be paid by him or on his behalf or to his knowledge, unless before the Contract 
is made particulars of any such commission and of the terms and conditions of any agreement for the 
payment there of have been disclosed in writing to the Procuring Entity. 

15.7.2 Any breach of this Condition by the Contractor or by anyone employed by him or acting on his behalf 
(whether with or without the knowledge of the Contractor) shall be an offence under the provisions of the 
Public Procurement and Asset Disposal Act (2015) and the Anti-Corruption and Economic Crimes Act 
(2003) of the Laws of Kenya. 

16. SUSPENSION AND TERMINATION BY CONTRACTOR 

16.1 Contractor's Entitlement to Suspend Work 

16.1.1 If the Architect fails to certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment Certificates] or 
Sub-Clause 14.7 [Payment],or  not receiving instructions that would enable the contractor to proceed with 
the works in accordance with the program, the Contractor may, after giving not less than 30 days' notice to 
the Procuring Entity, suspend work (or reduce the rate of work) unless and until the Contractor has received 
the Payment Certificate, reasonable evidence or payment, as the case may bea nd as described in the notice. 

16.1.2 The Contractor's action shall not prejudice his entitlements to financing charges under Sub-Clause 14.8 
[Delayed Payment] and to termination under Sub-Clause 16.2 [Terminationby Contractor]. 

16.1.3 If the Contractor subsequently receives such Payment Certificate, evidence or payment (as described in the 
relevant Sub-Clause and in the above notice) before giving a notice of termination, the Contractor shall 
resume normal working as soon as is reasonably practicable. 

16.1.4 If the Contractor suffers delay and/ori ncurs Cost as a result of suspending work (or reducing the rate of 
work) in accordance with this Sub-Clause, the Contractor shall give notice to the Architect and shall be 
entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 

16.2 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 
to agree or determine these matters. 

16.3 Termination by Contractor 

16.3.1 The Contractor shall be entitled to terminate the Contract if: 

a) the Architect fails, within 60 days after receiving a Statement and supporting documents, to issue the 
relevant Payment Certificate, 

b) the Contractor does not receive the amount due under an Interim Payment Certificate within 90 days 
after the expiry of the time stated in Sub-Clause1 4.7 [Payment] within which payment is to be made 
(except for deductions in accordance with Sub-Clause 2.5 [Procuring Entity's Claims]), 

c) the Procuring Entity substantially fails to perform his obligations under the Contract in such manner as 
to materially and adversely affect the economic balance of the Contract and/or the ability of the 
Contractor to perform the Contract, 

d) a prolonged suspension affects the whole of the Works as described in Sub-Clause 8.11 [Prolonged 
Suspension], or 

e) the Procuring Entity becomes bankrupt or insolvent, goes into liquidation, has a receiving or 
administration order made against him, compounds with his creditors, or carries on business under a 
receiver, trustee or manager for the benefit of his creditors, or if any act is done or event occurs which 
(under applicable Laws) has a similar effect to any of these acts or events. 
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f) the Contractor does not receive the Architect instruction recording the agreement of both Parties on the 
fulfilment of the conditions for the Commencement of Works under Sub-Clause 8.1 [Commencement 
of Works]. 

16.3.2 In any of these events or circumstances, the Contractor may, upon giving 14 days' notice to the Procuring 
Entity, terminate the Contract. However, in the case of sub-paragraph (f) or (g), the Contractor may by notice 
terminate the Contract immediately. 

16.3.3 The Contractor's election to terminate the Contract shall not prejudice any other rights of the Contractor, 
under the Contractor otherwise. 

16.4 Cessation of Work and Removal of Contractor's Equipment 

After a notice of termination under Sub-Clause 15.5 [Procuring Entity's Entitlement to Termination for 
Convenience], Sub-Clause 16.2 [Termination by Contractor] or Sub-Clause 19.6 [Optional Termination, 
Payment and Release] has taken effect, the Contractor shall promptly: 
a) cease all further work, except for such work as may have been instructed by the Architect for the 

protection of life or property or for the safety of the Works, 
b) hand over Contractor's Documents, Plant, Materials and other work, for which the Contractor has 

received payment, and 
c) remove all other Goods from the Site, except as necessary for safety, and leave the Site. 

16.5 PaymentonTermination 

After a notice of termination under Sub-Clause 16.2 [Termination by Contractor] has taken effect, the 
Procuring Entity shall promptly: 

a) Return the Performance Security to the Contractor, 

b) pay the Contractor in accordance with Sub-Clause 19.6 [Optional Termination, Payment and Release], 
and 

c) pay to the Contractor the amount of any loss or damage sustained by the Contractor as a result of this 
termination. 

 

17. RISK AND RESPONSIBILITY 

17.1 Indemnities 

17.1.1 The Contractor shall indemnify and hold harmless the Procuring Entity, the Procuring Entity's Personnel, and 
their respective agents, against and from all claims, damages, losses and expenses (including legal fees and 
expenses) in respect of: 

a) Bodily injury, sickness, disease or death, of any person what so ever arising outo for in the course of or 
by reason of the Contractor's design (if any), the execution and completion of the Works and the 
remedying of any defects, unless attributable to any negligence, willful actor breach of the Contract by 
the Procuring Entity, the Procuring Entity's Personnel, or any of their respective agents, and 

b) damage to or loss of any property, real or personal (other than the Works), to the extent that such damage 
or loss arises out of or in the course of or by reason of the Contractor's design (if any), the execution 
and completion of the Works and the remedying of any defects, unless and to the extent that any such 
damage or loss is attributable to any negligence, willful act or breach of the Contract by the Procuring 
Entity, the Procuring Entity's Personnel, their respective agents, or anyone directly or indirectly 
employed by any of them. 

17.1.2 The Procuring Entity shall indemnify and hold harmless the Contractor, the Contractor's Personnel, and their 
respective agents, against and from all claims, damages, losses and expenses (including legal fees and 
expenses) in respect of (1) bodily injury, sickness, disease or death, which is attributable to any negligence, 
willful act or breach of the Contract by the Procuring Entity, the Procuring Entity's Personnel, or any of their 
respective agents, and (2) the matters for which liability may be excluded from insurance cover, as described 
in sub-paragraphs (d)(i), (ii) and (iii) of Sub-Clause 18.3 [Insurance Against Injury to Persons and Damage 
to Property], unless and to the extent that any such damage or loss is attributable to any negligence, willful 
actor breach of the Contract by the contractor, the contractor's Personnel, their respective agents, or anyone 
directly or indirectly employed by any of them. 

17.2 Contractor's Care of the Works 

17.2.1 The Contractor shall take full responsibility for the care of the Works and Goods from the Commencement 
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Date until the Taking-Over Certificate is issued (or is deemed to be issued under Sub-Clause 10.1 [Taking 
Over of the Works and Sections]) for the Works, when responsibility for the care of the Works shall pass to 
the Procuring Entity. If a Taking-Over Certificate is issued (or is so deemed to be issued) for any Section or 
part of the Works, responsibility for the care of the Section or part shall then pass to the Procuring Entity. 

17.2.2 After responsibility has accordingly passed to the Procuring Entity, the Contractor shall take responsibility 
for the care of any work which is outstanding on the date stated in a Taking-Over Certificate, until this 
outstanding work has been completed. 

17.2.3 If any loss or damage happens to the Works, Goods or Contractor's Documents during the period when the 
Contractorisresponsiblefor their care, from any cause not listed in Sub-Clause 17.3 [Procuring Entity's Risks], 
the Contractor shall rectify the loss or damage at the Contractor's risk and cost, so that the Works, Goods and 
Contractor's Documents conform with the Contract. 

17.2.4 The Contractor shall be liable for any loss or damage caused by any actions performed by the Contractor 
after a Taking-Over Certificate has been issued. The Contractor shall also be liable for any loss or damage 
which occurs after a Taking-Over Certificate has been issued and which arose from a previous event for 
which the Contractor was liable. 

17.3 Procuring Entity's Risks 

The risks referred to in Sub-Clause 17.4 [Consequences of Procuring Entity's Risks] below, in so far as they 
directly affect the execution of the Works in Kenya, are: 

a) War hostilities (whether war be declared or not), 

b) rebellion, riot, commotion or disorder, terrorism, sabotage by persons other than the Contractor's 
Personnel, 

c) explosive materials, ionizing gradiation or contamination by radio-activity, except as may be 
attributable to the Contractor's use of such explosives, radiation or radio-activity, 

d) pressure waves caused by aircraft or other aerial devices traveling at sonic or supersonic speeds, 

e) use or occupation by the Procuring Entity of any part of the Permanent Works, except as may be 
specified in the Contract, 

f) design of any part of the Works by the Procuring Entity's Personnel or by others for whom the 
Procuring Entity is responsible, and 

g) any operation of the forces of nature which is Unforeseeable or against which an experienced 
contractor could not reasonably have been expected to have taken adequate preventive precautions. 

17.4 Consequences of Procuring Entity's Risks 

17.4.1 If and to the extent that any of the risks listed in Sub-Clause 17.3 above results in loss or damage to the 
Works, Goods or Contractor's Documents, the Contractor shall promptly give notice to the Architect and 
shall rectify this loss or damage to the extent required by the Engineer. 

17.4.2 If the Contractor suffers delay and/ or incurs Cost from rectifying this loss or damage, the Contractor shall 
give a further notice to the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] 
to: 

(a) An extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 [Extension 
of TimeforCompletion], and 

(b) paymentofany such Cost, which shall be included in the Contract Price. In the case of sub-paragraphs (e)and 
(g) of Sub-Clause 17.3 [Procuring Entity's Risks], Accrued Costs shall be payable. 

17.4.3 After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

17.5 Intellectual and Industrial Property Rights 

17.5.1 In this Sub-Clause, “infringement” shall refer to an infringement (or alleged infringement) of any patent, 
registered design, copyright, trade mark, trade name, trade secret or other intellectual or industrial property 
right relating to the Works; and “claim” shall refer to a claim (or proceedings pursuing a claim) alleging an 
infringement. 

17.5.2 Whenever a Party does not give notice to the other Party of any claim within 30 days of receiving the claim, 
the first Party shall be deemed to have waived any right to indemnity under this Sub-Clause. 



119 

 

 

17.5.3 The Procuring Entity shall indemnify and hold the Contractor harmless against and from any claim alleging 
an infringement which is or was: 
a) An un avoidable result of the Contractor's compliance with the Contract, or 
b) A result of any Works be ingused by the Procuring Entity: 

i) for a purpose other than that indicated by, or reasonably to be inferred from, the Contract, or 
ii) in conjunction with anything not supplied by the Contractor, unless such use was disclosed to the 

Contractor prior to the Base Date or is stated in the Contract. 

17.5.4 The Contractor shall indemnify and hold the Procuring Entity harmless again stand from any other claim 
which arises out of or in relation to (i) the manufacture, use, sale or import of any Goods, or (ii) any design 
for which the Contractor is responsible. 

17.5.5 IfaPartyisentitledtobeindemnified under this Sub-Clause, the indemnifying Party may (at its cost) conduct 
negotiations for the settlement of the claim, and any litigation or arbitration which may arise from it. The 
other Party shall, at the request and cost of the indemnifying Party, assist in contesting the claim. This other 
Party (and its Personnel) shall not make any admission which might be prejudicial to the indemnifying Party, 
unless the indemnifying Party failed to take over the conduct of any negotiations, litigation or arbitration 
upon being requested to do so by such other Party. 

17.5.6 For operation and maintenance of any plan to requipment installed, the contractor shall grant a non-exclusive 
and non-transferable license to the Procuring Entity under the patent, utility models ,or other intellectual 
rights owned by the contractor or a third party from whom the contract or has received the rights to grant 
sub-licenses and shall also grant to the Procuring Entity a non-exclusive and non-transferable rights (without 
the rights to sub-license) to use the know how and other technical information disclosed to the contract or 
under the contract. Nothing contained here-in shall be construed as transferring ownership of any patent, 
utility model, trademark, design, copy right, know-how or other intellectual rights from the contractor or any 
other third party to the Procuring Entity. 

17.6 Limitation of Liability 

17.6.1 Neither Party shall be liable to the other Party for loss of use of anyW orks, loss of profit, loss of any contractor 
for any in director consequential loss or damage which may be suffered by the other Party in connection with 
the Contract, other than as specifically provided in Sub-Clause 8.7 [Delay Damages]; Sub-Clause 11.2 [Cost 
of Remedying Defects]; Sub-Clause 15.4 [Payment after Termination]; Sub-Clause 16.4 [Payment on 
Termination]; Sub-Clause 17.1 [Indemnities]; Sub-Clause 17.4(b) [Consequences of Procuring Entity's 
Risks] and Sub-Clause 17.5 [Intellectual and Industrial Property Rights]. 

17.6.2 The total liability of the Contractor to the Procuring Entity, under or in connection with the Contract other 
than under Sub-Clause 4.19 [Electricity, Water and Gas], Sub-Clause 4.20 [Procuring Entity's Equipment 
and Free- Issue Materials], Sub-Clause 17.1 [Indemnities] and Sub-Clause 17.5 [Intellectual and Industrial 
Property Rights], shall not exceed the sum resulting from the application of a multiplier (less or greater than 
one) to the Accepted Contract Amount, as stated in the Special Conditions of Contract, or (if such 
multiplier or other sum is not so stated) the Accepted Contract Amount. 

17.6.3 This Sub-Clause shall not limit liability in any case of fraud, deliberate default or reckless misconduct by the 
defaulting Party. 

17.7 Use of Procuring Entity's Accommodation/Facilities 

17.7.1 The Contractor shall take full responsibility for the care of the Procuring Entity provided accommodation 
and facilities, if any, as detailed in the Specification, from the respective dates of hand-over to the Contractor 
until cessation of occupation (where hand-over or cessation of occupation may take place after the date stated 
in the Taking-Over Certificate for the Works). 

17.7.2 If any loss or damage happens to any of the above items while the Contractor is responsible for their care 
arising from any cause whatsoever other than those for which the Procuring Entity is liable, the Contractor 
shall, at his own cost, rectify the loss or damage to the satisfaction of the Engineer. 

18. INSURANCE 

18.1 General Requirements for Insurances 

18.1.1 In this Clause, “insuring Party” means, for each type of insurance, the Party responsible for effecting and 
maintaining the insurance specified in the relevant Sub-Clause. 
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18.1.2 Wherever the Contractor is the insuring Party, each insurance shall be effected with insurers and in terms 
approved by the Procuring Entity. These terms shall be consistent with any terms agreed by both Parties 
before the date of the Letter of Acceptance. This agreement of terms shall take precedence over the provisions 
of this Clause. 

18.1.3 Wherever the Procuring Entity is the insuring Party, each insurance shall be effected with insurers and in 
terms acceptable to the Contractor. These terms shall be consistent with any terms agreed by both Parties 
before the date of the Letter of Acceptance. This agreement of terms shall take precedence over the provisions 
of this Clause. 

18.1.4 If a policy is required to indemnify joint insured, the cover shall apply separately to each insured as though 
a separate policy had been issued for each of the joint insured. If a policy indemnifies additional joint insured, 
namely in addition to the insured specified in this Clause, (i) the Contractor shall act under the policy on 
behalf of these additional joint insured except that the Procuring Entity shall act for Procuring Entity's 
Personnel, (ii) additional joint insured shall not be entitled to receive payments directly from the insurer or 
to have any other direct dealings with the insurer, and (iii) the insuring Party shall require all additional joint 
insured to comply with the conditions stipulated in the policy. 

18.1.5 Each policy insuring against loss or damage shall provide for payments to be made in the currencies required 
to rectify the loss or damage. Payments received from insurers shall be used for the rectification of the loss 
or damage. 

18.1.6 The relevant insuring Party shall, within the respective periods stated in the Special Conditions of Contract 
(calculated from the Commencement Date), submit to the other Party: 

 
a) Evidence that the insurances described in this Clause have been affected, and 
b) copies of the policies for the insurances described in Sub-Clause 18.2 [Insurance for Works and 

Contractor's Equipment] and Sub-Clause 18.3 [Insurance against Injury to Persons and Damage to 
Property]. 

18.1.7 When each premium is paid, the insuring Party shall submit evidence of payment to the other Party. 
Whenever evidence or policies are submitted, the insuring Party shall also give notice to the Engineer. 

18.1.8 Each Party shall comply with the conditions stipulated in each of the insurance policies. The insuring Party 
shall keep the insurers informed of any relevant changes to the execution of the Works and ensure that 
insurance is maintained in accordance with this Clause. 

18.1.9 Neither Party shall make any material alteration to the terms of any insurance without the prior approval of 
the other Party. If an insurer makes (or at tempts to make) any alteration, the Party first notified by the insurer 
shall promptly give notice to the other Party. 

18.1.10 If the insuring Party fails to effect and keep in force any of the insurances it is required to effect and maintain 
under the Contractor fails to provide satisfactory evidence and copies of policies in accordance with this 
Sub- Clause, the other Party may (at its option and without prejudice to any other right or remedy) effect 
insurance for the relevant coverage and pay the premiums due. The insuring Party shall pay the amount of 
these premiums to the other Party, and the Contract Price shall be adjusted accordingly. 

18.1.11 Nothing in this Clause limits the obligations, liabilities or responsibilities of the Contractor or the Procuring 
Entity, under the other terms of the Contractor otherwise. Any amounts not insured or not recovered from 
the insurers shall be borne by the Contractor and/or the Procuring Entity. 

18.1.12 Procuring Entity in accordance with these obligations, liabilitieso r responsibilities. However, if the insuring 
Party fails to effect and keep in force an insurance which is available and which it is required to effect and 
maintain under the Contract, and the other Party neither approves the omission nor effects insurance for the 
coverage relevant to this default, any moneys which should have been recoverable under this insurance shall 
be paid by the insuring Party. 

18.1.13 Payments by one Party to the other Party shall be subject to Sub-Clause 2.5 [Procuring Entity's Claims] or 
Sub- Clause 20.1 [Contractor's Claims], as applicable. 

18.1.14 The Contractor shall be entitled to place all insurance relating to the Contract (including, but not limited to 
the insurance referred to Clause 18) with insurers from any eligible source country. 
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18.2 Insurance for Works and Contractor's Equipment 

18.2.1 The insuring Party shall insure the Works, Plant, Material sand Contractor's Documents for not less than the 
full reinstatement cost including the costs of demolition, removal of debris and professional fees and profit. 
This insurance shall be effective from the date by which the evidence is to be submitted under sub-paragraph 
(a) of Sub-Clause 18.1 [General Requirements for Insurances], until the date of issue of the Taking-Over 
Certificate for the Works. 

18.2.2 The insuring Party shall maintain this insurance to provide cover until the date of issue of the Performance 
Certificate, for loss or damage for which the Contractor is liable arising from a cause occurring prior to the 
issue of the Taking-Over Certificate, and for loss or damage caused by the Contractor in the course of any 
other operations (including those under Clause 11 [Defects Liability]). 

18.2.3 The insuring Party shall insure the Contractor's Equipment for not less than the full replacement value, 
including delivery to Site. For each item of Contractor's Equipment, the insurance shall be effective while it 
is being transported to the Site and until it is no longer required as Contractor's Equipment. 

18.2.4 Unless otherwise stated in the Special Conditions, insurances under this Sub-Clause: 
a) Shal lbe effected and maintained by the Contractor as insuring Party, 

b) shall be in the joint names of the Parties, who shall be jointly entitled to receive payments from the 
insurers, payments being held or allocated to the Party actually bearing the costs of rectifying the loss 
or damage, 

c) shall cover all loss and damage from any cause not listed in Sub-Clause 17.3 [Procuring Entity's Risks], 

d) shall also cover, to the extent specifically required in the tendering documents of the Contract, loss or 
damage to a part of the Works which is attributable to the use or occupation by the Procuring Entity of 
another part of the Works, and loss or damage from the risks listed in sub-paragraphs (c), (g) and (h)of 
Sub-Clause 17.3 [Procuring Entity's Risks], excluding (in each case) risks which are not insurable at 
commercially reasonable terms, with deductibles per occurrence of not more than the amount stated in 
the Special Conditions of Contract (if an amount is not so stated,t his sub-paragraph (d) shall not 
apply), and 

e) may however exclude loss of, damage to, and reinstatement of: 

i) a part of the Works which is in a defective condition due to a defect in its design, materials or 
workmanship (but cover shall include any other parts which are lost or damaged as a direct result 
of this defective condition and not as described in sub-paragraph (ii) below), 

ii) apart of the Works which is lost or damaged inorder to reinstate any other part of the Works if 
this other part is in a defective condition due to a defect in its design, materials or workmanship, 

iii) apart of the Works which has been taken over by the Procuring Entity, except to the extent that 
the Contractor is liable for the loss or damage, and 

iv) Goods while they are not in Kenya, subject to Sub-Clause 14.5 [Plant and Materials intended for 
the Works]. 

18.2.5 If, more than one year after the Base Date, the cover described in sub-paragraph (d) above ceases to be 
available at commercially reasonable terms, the Contractor shall (as insuring Party) give notice to the 
Procuring Entity, with supporting particulars. The Procuring Entity shall then (i) be entitled subject to Sub-
Clause 2.5 [Procuring Entity's Claims] to payment of an amount equivalent to such commercially reasonable 
terms asthe Contractor should have expected to have paid for such cover, and (ii) be deemed, unless he 
obtains the cover at commercially reasonable terms, to have approved the omission under Sub-Clause 18.1 
[General Requirements for Insurances]. 

18.3 Insurance against Injury to Persons and Damage to Property 

18.3.1 The insuring Party shall insure against each Party's liability for any loss, damage, death or bodily injury 
which may occur to any physical property (except things insured under Sub-Clause 18.2 [Insurance for Works 
and Contractor's Equipment]) or to any person (except persons insured under Sub-Clause 18.4 [Insurance for 
Contractor's Personnel]), which may arise out of the Contractor's performance of the Contract and occurring 
before the issue of the Performance Certificate. 

18.3.2 This insurance shall be for a limit per occurrence of not less than the amount stated in the Special Conditions 
of Contract, with no limit on the number of occurrences. If an amount is not stated in the Special Conditions 
of Contract, this Sub-Clause shall not apply. 

18.3.3 Unless otherwise stated in the Special Conditions, the insurances specified in this Sub-Clause: 

a) Shall be effected and maintained by the Contractor as insuring Party, 
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b) shall be in the joint names of the Parties, 

c) shall be extended to cover liability for all loss and damage to the Procuring Entity's property (except 
things insured under Sub-Clause 18.2) arising out of the Contractor's performance of the Contract, and 

d) may however exclude liability to the extent that it arises from: 

i) the Procuring Entity's right to have the Permanent Works executed on, over, under, in or 

ii) through any land, and to occupy this land for the Permanent Works, 

iii) damage which is an unavoidable result of the Contractor's obligations to execute the 

iv) Works and remedy any defects, and 

v) a cause listed in Sub-Clause 17.3 [Procuring Entity's Risks], except to the extent that cover is 
available at commercially reasonable terms. 

18.4 Insurance for Contractor's Personnel 

18.4.1 The Contractor shall effect and maintain insurance against liability for claims, damages, losses and expenses 
(including legal fees and expenses) arising from injury, sickness, disease or death of any person employed 
by the Contractor or any other of the Contractor's Personnel. 

18.4.2 The insurance shall cover the Procuring Entity and the Architect against liability for claims, damages, losses 
and expenses (including legal fees and expenses) arising from injury, sickness, disease or death of any person 
employed by the Contractoror any othe rof the Contractor's Personnel, except that this insurance may exclude 
losses and claims to the extent that they arise from any act or neglect of the Procuring Entity or of the 
Procuring Entity's Personnel. 

18.4.3 The insurance shall be maintained in full force and effect during the whole time that these personnel are 
assisting in the execution of the Works. For a Subcontractor's employees, the insurance may be effected by 
the Subcontractor, but the Contractor shall be responsible for compliance with this Clause. 

19. FORCE MAJEURE 

19.1 Definition of Force Majeure 

19.1.1 In this Clause, “Force Majeure” means an exceptional event or circumstance: 

a) Which is beyond a Party's control, 

b) Which such Party could not reasonably have provided against before entering into the Contract, 

c) which, having arisen, such Party could not reasonably have avoided or over come, and 

d) which is not substantially attributable to the other Party. 

19.1.2 Force Majeure may include, but is not limited to, exceptional events or circumstances of the kind listed below, 
s olong as conditions (a) to (d) above are satisfied: 
a) war, hostilities (whether war be declared or not), invasion, act of foreign enemies, 
b) rebellion, terrorism, sabotage by persons other than the Contractor's Personnel, revolution, 

insurrection, military or usurped power, or civil war, 
c) riot, commotion, disorder, strike or lock out by persons other than the Contractor's Personnel, 
d) munitions of war, explosive materials, ionizing radiation or contamination by radio-activity, except as 

maybeattributabletotheContractor'suseofsuchmunitions, explosives, radiation or radio-activity, and 
e) natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity. 

19.2 Notice of Force Majeure 

19.2.1 If a Party is or will be prevented from performing its substantial obligations under the Contract by Force 
Majeure, then it shall give notice to the other Party of the event or circumstances constituting the Force 
Majeure and shall specify the obligations, the performance of which is or will be prevented. The notice shall 
be given within 14 days after the Party became aware, or should have become aware, of the relevant event 
or circumstance constituting Force Majeure. 

19.2.2 The Party shall, having given notice, be excused performance of its obligations for so long as such Force 
Majeure prevents it from performing them. 

19.2.3 Not withstanding any other provision of this Clause, Force Majeure shall not apply to obligations of either 
Party to make payments to the other Party under the Contract. 

19.3 Duty to Minimize Delay 

Each Party shall at all times use all reasonable endeavors to minimize any delay in the performance of the 
Contract as a result of Force Majeure. A Party shall give notice to the other Party when it ceases to be affected 
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by the Force Majeure. 

19.4 Consequences of Force Majeure 

19.4.1 If the Contractor is prevented from performing his substantial obligations under the Contract by Force 
Majeure of which notice has been given under Sub-Clause 19.2 [Notice of Force Majeure], and suffers delay 
and/ or incurs Cost by reason of such Force Majeure, the Contractor shall be entitled subject to Sub-Clause 
20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) if the event or circumstance is of the kind described in sub-paragraphs (i) to (iv) of Sub-Clause 19.1 
[Definition of Force Majeure] and, in sub-paragraphs (ii) to (iv), occurs in Kenya, payment of any such 
Cost, including the costs of rectifying or replacing the Works and/or Goods damaged or destroyed by 
Force Majeure, to the extent they are not indemnified through the insurance policy referred to in Sub- 
Clause18.2 [Insurance for Works and Contractor's Equipment]. 

19.4.2 After receiving this notice, the Architect shall proceed in a ccordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

19.5 Force Majeure Affecting Subcontractor 

If any Subcontractor is entitled under any contract or agreement relating to the Works to relief from force 
majeure on terms additional to or broader than those specified in this Clause, such additional or broader force 
majeure events or circumstances shall not excuse the Contractor's non-performance or entitle him to relief 
under this Clause. 

19.6 Optional Termination, Payment and Release 

19.6.1 If the execution of substantially all the Works in progress is prevented for a continuous period of 84 days by 
reason of Force Majeure of which notice has been given under Sub-Clause 19.2 [Notice of Force Majeure], 
or for multiple periods which total more than 140 days due to the same notified Force Majeure, then either 
Party may give to the other Party a notice of termination of the Contract. In this event, the termination shall 
take effect 7 days after the notice is given, and the Contractor shall proceed in accordance with Sub-Clause 
16.3 [Cessation of Work and Removal of Contractor's Equipment]. 

19.6.2 Upon such termination, the Architect shall determine the value of the work done and issue a Payment 
Certificate which shall include: 

a) theamountspayableforanyworkcarriedoutforwhichapriceisstatedintheContract; 

b) the Cost of Plant and Materials ordered for the Works which have been delivered to the Contractor, or 
of which the Contractor is liable to accept delivery: this Plant and Materials shall become the property 
of (and be at the risk of) the Procuring Entity when paid for by the Procuring Entity, and the Contractor 
shall place the same at the Procuring Entity'sdisposal; 

c) other Cost or liabilities which in the circumstances were reasonably and necessarily incurred by the 
Contractor in the expectation of completing the Works; 

d) the Cost of removal of Temporary Works and Contractor's Equipment from the Site and the return of 
these items to the Contractor's works in his country (or to any other destination at no greater cost); and 

e) the Cost of repatriation of the Contractor's staff and lab or employed wholly in connection with the 
Works at the date of termination. 

19.7 Release from Performance 

Not withstanding any other provision of this Clause, if any event or circumstance outside the control of the 
Parties (including, but not limited to, Force Majeure) arises which makes it impossible or unlawful for either 
or both Parties to fulfil its or their contractual obligations or which, under the law governing the Contract, 
entitles the Parties to be released from further performance of the Contract, then upon notice by either Party 
to the other Partyofsucheventorcircumstance: 

a) The Parties shall be discharged from further performance, without prejudice to the rights of either Party 
in respect of any previous breach of the Contract, and 

b) The sum payable by the Procuring Entity to the Contractor shall be the same as would have been payable 
under Sub-Clause 19.6 [Optional Termination, Payment and Release] if the Contract had been 
terminated under Sub-Clause 19.6. 
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20. SETTLEMENT OF CLAIMS AND DISPUTES 

20.1 Contractor's Claims 

20.1.1 If the Contractor considers itself to be entitled to any extension of the Time for Completion and/or any 
additional payment, under any Clause of these Conditions or otherwise in connection with the Contract, the 
Contractor shall give Notice to the Engineer, describing the event or circumstance giving rise to the claim. 
The notice shall be given as soon as practicable, and not later than 30 days after the Contractor became aware, 
or should have become aware, of the event or circumstance. 

20.1.2 If the Contractor fails to give notice of a claim within such period of 30 days, the Time for Completion shall 
not be extended, the Contractor shall not be entitled to additional payment, and the Procuring Entity shall be 
discharged from all liability in connection with the claim. Otherwise, the following provisions of this Sub-
Clause shall apply. 

20.1.3 The Contractor shall also submit any other notices which are required by the Contract, and supporting 
particulars for the claim, all as relevant to such event or circumstance. 

20.1.4 TheContractorshallkeepsuch contemporary records as may be necessary to substantiate any claim, either on 
the Site or at an other location acceptable to the Engineer. Without admitting the Procuring Entity's liability, 
the Architect may, after receiving any notice under this Sub-Clause, monitor the record-keeping and/ or 
instruct the Contractor to keep further contemporary records. The Contractor shall permit the Architect to 
inspect all these records and shall (if instructed) submit copies to the Engineer. 

20.1.5 Within 42days after the Contractor became aware (or should have become aware) of the event or 
circumstance giving rise to the claim, or within such other period as may be proposed by the Contractor and 
approved by the Engineer, the Contractor shall send to the Architect fully detailed claim which includes full 
supporting particulars of the basis of the claim and of the extension of time and/ or additional payment 
claimed. If the event or circumstance giving rise to the claim has a continuing effect: 

a) This fully detailed claim shall be considered as interim; 

b) The Contractor shall send further interim claims at monthly intervals, giving the accumulated delay and/ 
or amount claimed, and such further particulars as the Architect may reasonably require; and 

c) The Contractor shall send a final claim within 30 days after the end of the effects resulting from the 
eventor circumstance, or within such other period as may be proposed by the Contractor and approved 
by the Engineer. 

20.1.6 Within 42 days after receiving a Notice of a claim or any further particulars supporting a previous claim, or 
within such other period as may be proposed by the Architect and approved by the Contractor, the Architect 
shall respond with approval, or with disapproval and detailed comments. He may also request any necessary 
further particulars but shall nevertheless give his response on the principles of the claim within the above 
defined time period. 

20.1.7 Within the above defined period of 42 days, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine (i) the extension (if any) of the Time for Completion (before or after 
its expiry) in accordance with Sub-Clause 8.4 [Extension of Time for Completion], and/or (ii) the additional 
payment (if any) to which the Contractor is entitled under the Contract. 

20.1.8 Each Payment Certificate shall include such additional payment for any claim as has been reasonably 
substantiated as due under the relevant provision of the Contract.Unless and until the particulars supplied are 
sufficient to substantiate the whole of the claim, the Contractor shall only be entitled to payment for such part 
of the claim as he has been able to substantiate. 

20.1.9 If the Architect does not respond within the time frame defined in this Clause, either Party may consider that 
the claim is rejected by the Architect and any of the Parties may refer the dispute for amicable settlement in 
accordance with Clause 20.3. 

20.1.10 The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may apply to a 
claim. If the Contractor fails to comply with this or another Sub-Clause in relation to any claim, any extension 
of time and/ or additional payment shall take account of the extent (if any) to which the failure has prevented 
or prejudiced proper investigation of the claim, unless the claim is excluded under the second paragraph of 
this Sub-Clause 20.3. 
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20.2 Procuring Entity's Claims 

20.2.1 If the Procuring Entity considers itself to be entitled to any payment under any Clause of these Conditionsor 
otherwise in connection with the Contract, and/or to any extension of the Defects Notification Period, the 
Procuring Entity or the Architect shall give notice and particulars to the Contractor. However, notice is not 
required for payments due under Sub-Clause 4.19 [Electricity, Water and Gas], under Sub-Clause 4.20 
[Procuring Entity's Equipment and Free-Issue Materials], or for other services requested by the Contractor. 

20.2.2 The notice shall be given as soon as practicable and no longer than 30 days afte rthe Procuring Entity became 
aware, or should have become aware, of the event or circumstances giving rise to the claim. A notice relating 
to any extension of the Defects Notification Period shall be given before the expiry of such period. 

20.2.3 The particulars shall specify the Clause or other basis of the claim and shall include substantiation of the 
amount and/or extension to which the Procuring Entity considers itself to be entitled in connection with the 
Contract. The Architect shall then proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or 
determine (i) the amount (if any) which the Procuring Entity is entitled to be paid by the Contractor, and/ or 
(ii) the extension (if any) of the Defects Notification Period in accordance with Sub-Clause 11.3 [Extension 
of Defects Notification Period]. 

20.2.4 This amount may be included as a deduction in the Contract Price and Payment Certificates. The Procuring 
Entity shall only be entitled to set off against or make any deduction from an amount certified in a Payment 
Certificate, or to otherwise claim against the Contractor, in accordance with this Sub-Clause. 

20.3 Amicable Settlement 

Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably before the 
commencement of arbitration. However, unless both Parties agree otherwise, the Party giving a notice of a 
claim in accordance with Sub-Clause 20.1 above should move to commence arbitrationa fter 60 days from 
the day on which a notice of a claim was given, even if no attempt at an amicable settlement has been made. 

20.4 Matters that may be referred to arbitration 

Notwithstanding anything stated herein the following matters may be referred to arbitration before the 
practical completion of the Works or abandonment of the Works or termination of the Contract by either 
party: 
a) Whether or not the issue of an instruction by the Architect is empowered by these Conditions. 

b) Whether or not a certificate has been improperly withheld or is not in accordance with these Conditions. 

c) Any dispute arising in respect risks arising from matters referred to in Clause 17.3 and Clause 19. 
e)  All other matters shall only be referred to arbitration after the completion or alleged completion of the 

Works or termination or alleged termination of the Contract, unless the Procuring Entity and the 
Contractor agree otherwise in writing. 

20.5 Arbitration 

20.5.1 Any claim or dispute between the Parties arising out of or in connection with the Contract not settled 
amicably in accordance with Sub-Clause 20.3 shall be finally settled by arbitration. 

20.5.2 No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim or dispute 
has not been given by the applying party within ninety days of the occurrence or discovery of the matter or 
issue giving rise to the dispute. 

20.5.3 Not withstanding the issue of a notice as stated above, the arbitration of such a claim or dispute shall not 
commence unless an attempt has in the first instance been made by the parties to settle such claim or dispute 
amicably with or without the assistance of third parties. Proof of such attempt shall be required. 

20.5.4 The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such 
measurements, computations, tests or valuations as may in his opinion be desirable in order to determine the 
rights of the parties and assess and a ward any sums which ought to have been the subject of or included in 
any certificate. 
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20.5.5 The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up, review and 
revise any certificate, opinion, decision, requirement or notice and to determine all matters in dispute which 
shall be submitted to him in the same manner as if no such certificate, opinion, decision require mentor notice 
had been given. 

20.5.6 The arbitrators shall have full power to open up, review and revise any certificate, determination, instruction, 
opinion or valuation of the Engineer, relevant to the dispute. Nothing shall disqualify representatives of the 
Parties and the Architect from being called as a witness and giving evidence before the arbitrators on any 
matter whatsoever relevant to the dispute. 

20.5.7 Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the reasons for 
dissatisfaction given in its Notice of Dissatisfaction. 

20.5.7 Arbitration may be commenced prior to or after completion of the Works. The obligations of the Parties, and 
the Architect shall not be altered by reason of any arbitration being conducted during the progress of the 
Works. 

20.5.8 Thetermsofthere muneration of each or all the members of Arbitration shall be mutually agreed upon by the 
Parties when agreeing the terms of appointment. Each Party shall be responsible for paying one-half of this 
remuneration. 

20.6 Arbitration with National Contractors 

20.6.1 If the Contractis with national contractors, arbitration proceedings will be conducted in accordance with the 
Arbitration Laws ofKenya.  In case of any claim or dispute, such claim or dispute shall be notified in writing 
by either party to the other with a request to submit it to arbitration and to concur in the appointment of an 
Arbitrator within thirty days of the notice. The dispute shall be referred to the arbitration and final decision 
of a person to be agreed between the parties. Failing agreement to concur in the appointment of an Arbitrator, 
the Arbitrator shall be appointed, on the request of the applying party, by the Chairman or Vice Chairman of 
any of the following professional institutions; 
i) Architectural Association of Kenya 
ii) Institute of Quantity Surveyors of Kenya 
iii) Association of Consulting Engineers of Kenya 
iv) Chartered Institute of Arbitrators (Kenya Branch) 
v) Institution of Engineers of Kenya 

20.6.2 The institution written to first by the aggrieved party shall take precedence over all other institutions. 

20.7 Arbitration with Foreign Contractors 

20.7.1 Arbitration with foreign contractors shall be conducted in accordance with the arbitration rules of the United 
Nations Commission on International Trade Law (UNCITRAL); or with proceedings administered by the 
International Chamber of Commerce (ICC) and conducted under the ICC Rules of Arbitration; by one or 
more arbitrators appointed in accordance with said arbitration rules. 

20.7.2 The place of arbitration shall be a location specified in the SCC; and the arbitration shall be conducted in the 
language for communications defined in Sub-Clause1.4 [Law and Language]. 

20.8 Alternative Arbitration Proceedings 

Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration (NCIA) 
which offers a neutral venue for the conduct of national and international arbitration with commitment to 
providing institutional support to the arbitral process. 

20.9 Failureto Comply with Arbitrator's Decision 

20.9.1 The award of such Arbitrator shall be final and binding up on the parties. 

20.9.2 In the even tthat a Party fails to comply with a final and binding Arbitrator's decision, then the other Party 
may, without prejudice to any other rights it may have, refer the matter to a competent court of law. 
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20.10 Contract operations to continue 

Notwithstanding any reference to arbitration herein, 

1.1.1 the parties shall continue to perform their respective obligations under the Contract unless they 
otherwise agree; and 

1.1.2 the Procuring Entity shall pay the Contractor any monies due the Contractor. 
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Section IX - Special Conditions of Contract 

The following Special Conditions shall supplement the GCC.  Whenever there is a conflict, the provisions                
here in shall prevail over those in the GCC. 

 

 

Conditions Sub-

Clause 

Data 

Part A - Contract Data 

Procuring Entity’s name and 

address 
Heading Insert 

 

Name and Reference No. of the 

Contract 

 

Heading 

and 1.1 

Insert 

Engineers Name and address Heading 

and 3.1.1 

Insert 

Contractor’s Representative’s 

name 

4.3.1 [insert the name of the Contractor’s Representative 

agreed by the Procuring Entity prior to Contract 

signature] 

Key Personnel names  16.9.1 [insert the name of each Key Personnel agreed by 

the Procuring Entity prior to Contract signature] 

Time for Completion 1.1. _____________days  

If Sections are to be used, refer to Table: Summary of 

Sections below 

Defects Notification Period 1.1 _____________days  

Sections 1.1 If Sections are to be used, refer to Table: Summary of 

Sections below 

Electronic transmission systems 1.3  

Time for the Parties entering into a 

Contract Agreement 

1.6 Within 30days 

Commencement Date 8.1.1  

Time for access to the Site 2.1.1 No later than the Commencement Date, and not later 

than _______________days after Commencement 

Date 

Architect Duties and Authority 3.1.6 (b) 

(ii)  

Variations resulting in an increase of the Accepted 

Contract Amount in excess of ____% shall require 

approval of the Procuring Entity.  

Performance Security 4.2.1 The performance security will be in the form of a 

____ [insert either one of “demand guarantee” or 

“performance bond”] in the amount(s) of [insert 

related figure(s)] percent of the Accepted Contract 

Amount and in the same currency(ies) of the 

Accepted Contract Amount. 

Normal working hours 6.5 Specify  

Delay damages for the Works 8.7 & 

14.15(b)  

  % of the Contract Price per day. 

If Sections are to be used, refer to Table: Summary of 

Sections below 

Maximum amount of delay 

damages 

8.7.1 ______% of the final Contract Price.  

Provisional Sums 13.6. (b)(ii) [If there are Provisional Sums, insert a percentage 

for adjustment of Provisional Sums] 

_______% 

Adjustments for Changes in Cost 13.9 Period “n” applicable to the adjustment multiplier 

“Pn”: __________ [Insert the period if different from 

one (1) month; if period “n” is one (1) month, insert 

“not applicable”] 
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Conditions Sub-

Clause 

Data 

Total advance payment  14.2.1      % Percentage of the Accepted Contract Amount 

payable in the currencies and proportions in which 

the Accepted Contract Amount is payable 

[Insert number and timing of installments if 

applicable] 

Repayment amortization rate of 

advance payment  

14.2.5 (b) _______% 

Percentage of Retention 14.3.2 (c) _______% 

Limit of Retention Money 14.3.2 (c) _______% of the Accepted Contract Amount 

Plant and Materials  

14.5.3(b)(i) 

If Sub-Clause 14.5 applies: 

Plant and Materials for payment Free on Board 

______________ [list]. 

14.5.3(c)(i) Plant and Materials for payment when delivered to 

the Site ___________________ [list]. 

Minimum Amount of Interim 

Payment Certificates 

14.6.2 _____________ % of the Accepted Contract 

Amount. 

Publishing source of commercial 

interest rates for financial charges 

in case of delayed payment 

14.8 Specify ___________% rate per month of delayed 

payment. 

Maximum total liability of the 

Contractor to the Procuring Entity  

17.6.2 [Select one of the two options below as appropriate] 

The product of_____________ [insert a multiplier 

less or greater than one] times the Accepted 

Contract Amount, 

or  

_____________ [insert amount of the maximum total 

liability] 

Periods for submission of 

insurance: 

18.1.6 [Insert period for submission of evidence of 

insurance and policy. Period may be from 14 days to 

30days.] 

a. evidence of insurance.  _____days 

b. relevant policies  _____days 

Maximum amount of deductibles 

for insurance of the Procuring 

Entity's risks 

18.2.4 (d) [Insert maximum amount of deductibles] 

Minimum amount of third-party 

insurance 

18.3.2 [Insert amount of third-party insurance] 

The place of arbitration  20.7.2 Insert city and Country 
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SECTION X - CONTRACT FORMS 

 
FORM No. 1 - NOTIFICATION OF INTENTION TO AWARD 

FORM NO. 2 – REQUEST FOR REVIEW 

FORM No. 3-LETTEROF AWARD  

FORM No. 4 - CONTRACT AGREEMENT 

FORM No. 5 - PERFORMANCE SECURITY [Option 1 - Unconditional Demand Bank Guarantee] 

FORM No. 6- PERFORMANCE SECURITY [Option 2– Performance Bond] 

FORM No. 7 - ADVANCE PAYMENT SECURITY 

FORM No. 8 - RETENTION MONEY SECURITY 
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FORM No 1: NOTIFICATION OF INTENTION TOAWARD OF CONTRACT 

This Notification of Award shall be sent to each Tenderer that submitted a Tender and was not successful. Send this 
Notification to the Tenderer's Authorized Representative named in the Tender Information Form on the format 
below. 

FORMAT 

1. For the attention of Tenderer's Authorized Representative 

i) Name: [insert Authorized Representative's name] 

ii) Address: [insert Authorized Representative's Address] 

iii) Telephone: [insert Authorized Representative's telephone/fax numbers] 

iv) Email Address: [insert Authorized Representative's email address] 

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification must be sent 
to all Tenderers simultaneously. This means on the same date and as close to the same time as possible.] 

2. Date of transmission: [email] on [date] (local time) 

This Notification is sent by (Name and designation)   

3. Notification of Award 

i) Procuring Entity: [insert the name of the ProcuringEntity] 

ii) Project: [insert name ofproject] 

iii) Contract title: [insert the name of thecontract] 

iv) ITT No: [insert ITT reference number from ProcurementPlan] 

This Notification of Intention to Award (Notification) notifies you of our decision to award the above contract. 
The transmission of this Notification begins the Standstill Period. During the Standstill Period, you may: 

4. Request a debriefing in relation to the evaluation of your tender by submitting a Procurement-related 
Complaint in relation to the decision to award the contracts. 

a) The successful tenderers 

i) Name of successful Tender  
 

ii) Address of the successful Tender   

 
 

iii) Contract price of the successful Tender Kenya Shillings    

(in words ) 

b) The reasons for your tender being unsuccessful are as follows: 

c) OtherTenderers 

Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated include the evaluated price as 
well as the Tender price as read out. 
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SNo Name of Tender Tender Price 

as read out 

Tender’s evaluated 

price (Note a) 

One Reason Why Not Evaluated 

1     

2     

3     

4     

5     

     

 (Note a) State NE if not evaluated 

 

5. How to request a debriefing 

a) DEADLINE: The dead line to request a debriefing expires at midnight on [insert date] (local time). 

b) You may request a debriefing in relation to the results of the evaluation of your Tender. If you decide to 
request a debriefing your written request must be made within three (5) Business Days of receipt of this 
Notification of Intention to Award. 

c) Provide the contract name, reference number, name of the Tenderer, contact details; and address the request 
for debriefing as follows: 

i) Attention: [insert full name of person, if applicable] 

ii) Title/position: [insert title/position] 

iii) Agency: [insert name of Procuring Entity] 

iv) Email address: [insert email address] 

d) If your request for a debriefing is received within the 3 Days deadline, we will provide the debriefing within 
five (3) Business Days of receip tof your request. If we are unable to provide the debriefing within this 
period, the Standstill Period shall be extended by five (3) Days after the date that the debriefing is provided. 
If this happens, we will notify you and confirm the date that the extended Standstill Period will end. 

e) The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise 
you in writing how the debriefing will take place and confirm the date and time. 

f) If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will 
provide the debriefing as soon as practicable, and normally no later than fifteen (15) Days from the date of 
publication of the Contract Award Notice. 

6. How to make a complaint 

a) Period: Procurement-related Complaint challenging the decision to award shall be submitted by midnight, 
[insert date] (local time). 

b) Provide the contract name, reference number, name of the Tenderer, contact details; and address the 
Procurement-related Complaint as follows: 

i) Attention: [insert full name of person, if applicable] 

ii) Title/position: [insert title/ position] 

iii) Agency: [insert name of Procuring Entity] 

iv) Email address: [insert email address] 

c) At this point in the procurement process, you may submit a Procurement-related Complaint challenging the 
decision to award the contract. You do not need to have requested, or received, a debriefing before making 
this complaint. Your complaint must be submitted within the Standstill Period and received by us before 
the Standstill Period ends. 

d) Further information: For more information refer to the Public Procurement and Disposals Act 2015 and its 
Regulations a vailable from the Website www.ppra.go.ke. 

http://www.ppra.go.ke/
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Signature:  

Name:    

Title/position:  

 

Telephone:   

Email:  

 

You should read these documents before preparing and submitting your complaint. 

e) There are four essential requirements: 

i) You must be an 'interested party'. In this case, that means a Tenderer who submitted a Tender in this 
tendering process and is the recipient of a Notification of Intention to Award. 

ii) The complaint can only challenge the decision to award the contract. 

iii) You must submit the complaint within the period stated above. 

iv) You must include, in your complaint, all of the information required to support your complaint. 

7. Standstill Period 

 
i) DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time). 

ii) The Standstill Period lasts ten (14) Days after the date of transmission of this Notification of Intention to 
Award. 

iii) The Standstill Period may be extended as stated in paragraph Section 5(d) above. 

If you have any questions regarding this Notification please do not hesitate to contact 
us. On behalf of the Procuring Entity: 
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FORM NO. 2- REQUEST FOR REVIEW 
 

FORM FOR REVIEW (r.203(1))  

 

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD 

APPLICATION NO…………….OF……….….20……... 

BETWEEN 

…………………………...……………………………….APPLICANT  

AND 

…………………………………RESPONDENT (Procuring Entity) 

 

Request for review of the decision of the…………… (Name of the Procuring Entity of ……………dated the…day of 

………….20……….in the matter of Tender No………..…of …………..20….. for ......... (Tender description). 

REQUEST FOR REVIEW 

 I/We……………………………,the above named Applicant(s), of address: Physical address…………….P. O. Box  No…………. 

Tel. No……..Email ……………, hereby request the Public Procurement Administrative Review Board to review the whole/part of 

the above mentioned decision on the following grounds , namely: 

1.  

2.  

By this memorandum, the Applicant requests the Board for an order/orders that:  

1.  

2.  

SIGNED ……………….(Applicant) Dated on…………….day of ……………/…20…… 

___________________________________________________________________________ 

FOR OFFICIAL USE ONLY Lodged with the Secretary Public Procurement Administrative Review Board on…………day of 

………....20….……… 

SIGNED  

Board Secretary 
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FORM NO  3:  LETTER OF AWARD 
 

letterhead paper of the Procuring Entity] 

[date] 

 

 

To: [name and address of the Contractor] 

This is to notify you that your Tender dated [date] for execution of the [name of the Contract and identification 
number, as given in the Contract Data] for the Accepted Contract Amount [amoun tin numbers and words] [name 
of currency], as corrected and modified in accordance with the Instructions to Tenderers, is here by accepted 
by……………… (name of Procuring Entity). 

You are requested to furnish the Performance Security within in accordance with the Conditions of Contract, using, 
for that purpose, one of the Performance Security Forms included in Section VIII, Contract Forms, of the Tender 
Document. 

Authorized Signature: ........................................................................................................................ 

Name and Title of Signatory: .............................................................................................................. 

Name of Procuring Entity: .................................................................................................................. 

Attachment: Contract Agreement: ..................................................................................................... 
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FORM NO 4: CONTRACT AGREEMENT 
 

THIS AGREEMENT made the day of…………………………. 20……………., between………………………. 
…………………………………………...of……………………………………………. (hereinafter “the Procuring 

Entity”), of the one part, and of (hereinafter 
“the Contractor”), of the other part: 

WHEREAS the Procuring Entity desires that the Worksknownas should be 
executed by the Contractor, and has accepted a Tender by the Contractor for the execution and completion of these 
Worksand the remedying of any defects there in, 

The Procuring Entity and the Contractor agree as follows: 

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in 
the Contract documents referred to. 

2. The following documents shall be deemed to form and be read and construed as part of this Agreement. This 
Agreement shall prevail over all other Contract documents. 

a) theNotification of Award 

b) the Form of Tender 

c) the addenda Nos  (if any) 

d) the Special Conditions of Contract 

e) the General Conditions of Contract; 

f) the Specifications 

g) the Drawings; and 

h) the completed Schedules and any other documents forming part of the contract. 

3. In consideration of the payments to be made by the Procuring Entity to the Contractor as specified in this 
Agreement, the Contractor here by covenants with the Procuring Entity to execute the Works and to remedy 
defects therein in conformity in all respects with the provisions of the Contract. 

4. The Procuring Entity here by covenants to pay the Contractor in consideration of the execution and completion 
of the Works and the remedying of defects there in, the Contract Price or such other sum as may become payable 
under the provisions of the Contract at the times and in the manner prescribed by the Contract. 

INWITNESS where of the parties here to have caused this Agreement to be executed in accordance with the 
Laws of Kenya on the day, month and year specified above. 

 
Signeda nd sealed by (for the Procuring Entity) 

 

 
Signed and sealed by (for the Contractor). 
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FORM NO. 5 - PERFORMANCE SECURITY 

 
[Option 1 - Unconditional Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary: [insert name and Address of Procuring Entity] 

Date:   [Insert date of issue]  

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

1. We have been informedthat   (hereinafter called "the 

Contractor") has entered into Contract No.  dated  with (name of 

Procuring Entity) (the Procuring Entity as the Beneficiary), for the execution of 

 (hereinafter called "the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is required. 

3. Atthe request of the Contractor, we as Guarantor, here by irrevocably undertake to pay the Beneficiary any sum 

or sums not exceeding in total an amount of (in words ),
1 
such sum being payable in the types and 

proportions of currencies in which the Contract Price is payable, upon receipt by us of the Beneficiary's 

complying demand supported by the Beneficiary's statement, whether in the demand it self or in a separate signed 

document accompanying or identifying the demand, stating that the Applicant is in breach of its obligation(s) 

under the Contract, without the Beneficiary needing to prove or to show grounds for your demand or the sum 

specified therein. 

4. This guarantee shall expire, no later than the………………...Day of…………,2...…
2
, and any demand for 

payment under it must be received by us at the office indicated above on or before that date. 

5. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one 

year], inresponse tot he Beneficiary's written request for such extension, such request to be presented to the 

Guarantor before the expiry of the guarantee.” ....................................................................... 

 
[Name of Authorized Official, signature(s) and seals/stamps] 

 
Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final 

product. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
1
The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount specified in the Letter of Acceptance, less provisional sums, if 

any, and denominated either in the currency of the Contract or a freely convertible currency acceptable to the Beneficiary. 
2
Insert the date twenty-eight days after the expected completion date as described in GC Clause 11.9. The Procuring Entity should note that in the event of an 

extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such request 
must be in writing and must be made prior to the expiration date established in the guarantee. 
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FORM No. 6- PERFORMANCE SECURITY 

[Option 2– Performance Bond] 

[Note: Procuring Entities a readvised to use Performance Security – Unconditiona lDemand Bank Guarantee in 
stead of Performance Bond due to difficulties involved in calling Bond holder to action] 

 
[Guarantor letterhead or SWIFT identifier code] 

Beneficiary: [insertnameandAddressofProcuringEntity] 

Date:   [Insert date of issue] 

PERFORMANCE BONDNo.:  

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 
1. By this Bond_________________________________  as  Principal  (hereinafter  called  “the  Contractor”)  and

   ] as Surety (hereinafter called 
“the Surety”),are held and firmly bound unto ] as Obligee (hereinafter called “the Procuring Entity”) in the 
amount of for the payment of which sum well and truly to be made in the 
types and proportions of currencies in which the Contract Price is payable, the Contractor and the Surety bind 
themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these 
presents. 

 
2. WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity dated the day 

of ,20 , for in accordance with the documents, plans, 
specifications, and amendments there to, which to the extent here in provided for, are by reference made part here 
of and are here in after referred to as the Contract. 

 
3. NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly and faithfully 

perform the said Contract (including any amendments thereto), then this obligation shall be null and void; 
otherwise, it shall remain in full force and effect. Whenever the Contractor shall be, and declared by the Procuring 
Entity to be, in default under the Contract, the Procuring Entity having performed the Procuring Entity's 
obligations there under, the Surety may promptly remedy the default, or shall promptly: 

a) Complete the Contract in accordance with its terms and conditions; or 

b) Obtain a tender or tenders from qualified tenderers for submission to the Procuring Entity for completing 
the Contract in accordance with its terms and conditions, and upon determination by the Procuring Entity 
and the Surety of the lowest responsive Tenderers, arrange for a Contract between such Tenderer, and 
Procuring Entity and make a vailable as work progresses (even though there should be a default or a 
succession of defaults under the Contract or Contracts of completion arranged under this paragraph) 
sufficient funds to pay the cost of completion less the Balance of the Contract Price; but not exceeding, 
including other costs and damages for which the Surety may be liable hereunder, the amount set forth in the 
first paragraph hereof. The term “Balance of the Contract Price,” as used in this paragraph, shall mean the 
total amount payable by Procuring Entity to Contractor under the Contract, less the amount properly paid 
by Procuring Entity to Contractor; or 

c) Pay the Procuring Entity the amount required by Procuring Entity to complete the Contract in accordance 
with its terms and conditions upto a total not exceeding the amount of this Bond. 

4. The Surety shall not be liable for a greater sum than the specified penalty of this Bond. 

5. Any suit under this Bond must be instituted before the expiration of one year from the date of the issuing of the 
Taking-Over Certificate. No right of action shall accrue on this Bond to or for the use of any person or corporation 
other than the Procuring Entity named here in or the heirs, executors, administrators, successors, and assigns of 
the Procuring Entity. 

6. In testimony whereof, the Contractor has here unto set his hand and affixed his seal, and the Surety has caused 
these presents to be sealed with his corporate seal duly at tested by the signature of his legal representative, this 
day  of 20 . 
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SIGNED ON on behalf of  
 

By in the capacity of  
 

Inthepresenceof  
 

 

SIGNED ON on behalf of  
 

By in the capacity of  
 

Inthepresence of  
 

 

 



140 

 

 

 

FORM NO. 7 - ADVANCE PAYMENT SECURITY 

[Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary: [Insert name and Address of ProcuringEntity] 

Date:  [Insert date of issue] 

ADVANCE PAYMENT GUARANTEE No.: [Insert guarantee reference number] 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 
1. We have been informed that  (hereinafter called “the Contractor”) has entered into Contract 

No. dated with the Beneficiary, for the execution of                               
(hereinafter called" the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, an advance payment in the sum 
  (in words ) is to be made against an advance payment guarantee. 

3. At the request of the Contractor, we as Guarantor, here by irrevocably undertake to pay the Beneficiary any sum 
or sums not exceeding in total an amount of (in words )

1 
upon 

receipt by us of the Beneficiary's complying demand supported by the Beneficiary's statement, whether in the 
demand itself or in a separate signed document accompanying or identifying the demand, stating either that the 
Applicant: 

a) Has used the advance payment for purposes other than the costs of mobilization in respect of the Works; or 

b) Has failed to repay the advance payment in accordance with the Contract conditions, specifying the 
amount which the Applicant has failed to repay. 

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate from 
the Beneficiary's bank stating that the advance payment referred to above has been credited to the Contractor on 
its account number at . 

5. The maximum amount of this guarantee shall be progressively reduced by the amount of the advance payment 
repaid by the Contractor as specified in copies of interim statements or payment certificates which shall be 
presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of the interim payment 
certificate indicating that ninety (90) percent of the Accepted Contract Amount, less provisional sums, has been 
certified for payment, oronthe dayof ,2 ,

2 
whichever is earlier. 

Consequently, any demand for payment under this guarantee must be received by us at this office on or before 
that date. 

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one 
year], in response to the Beneficiary's written request for such extension, such request to be presented to the 
Guarantor before the expiry of the guarantee. 

 

 

 

 

[Name of Authorized Official, signature(s) and seals/stamps] 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the 
final product. 

 

 

 

 

 

 

 
1
The Guarantor shall insert an amount representing the amount of the advance payment and denominated either in the currency of the advance paymen tas 

specified in the Contract. 
2
Insert the expected expiration date of the Time for Completion. The Procuring Entity should note that in the event of an extension of the time for completion of 

the Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such request must be in writing and must be made 
prior to the expiration date established in the guarantee. 



 

 

FORM NO. 8 – RETENTION MONEY SECURITY 

 
[Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary:  [Insert name and Address of Procuring Entity]  

Date: [Insert date of issue]  

Advance payment guarantee no.  [Insert guarantee reference number]  

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 
1. We have been informed that [insert name of Contractor, which in the case of a joint venture 

shall be the name of the joint venture] (hereinafter called "the Contractor") has entered into Contract No. 
 [insert reference number of the contract] dated with the Beneficiary, for the 
executionof  [insert name of contract and brief description of Works] (hereinafter 
called "the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary retains moneys 
upto the limit set forth in the Contract (“the Retention Money”), and that when the Taking-Over Certificate has 
been issued under the Contract and the first half of the Retention Money has been certified for payment, and 
payment of [insert the second half of the Retention Money] is to be made against a Retention Money guarantee. 

3. At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum 
or sums not exceeding in total an amount of [insert amount in figures] _ ([insert amount in 
words ])

1 
upon receipt by us of the Beneficiary's complying demands upported by 

the Beneficiary's statement, whether in the demand itself or in a separate signed document accompanying or 
identifyingthedemand, stating that the Contractor is in breach of its obligation(s) under the Contract, without your 
needing to prove or showgrounds for your demand or the sum specified there in. 

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate from 
the Beneficiary's bank stating that the second half of the Retention Money as referred to above has been credited 
to the Contractor on its account number at  [insert name and address ofApplicant's 
bank]. 

5. This guarantee shall expire no later than the....................Day of...................2...........
2
, and any demand for 

payment under it must be received by us at the office indicated above on or before that date. 

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one year], 
in response to the Beneficiary's written request for such extension, such request to be presented to the Guarantor 
before the expiry of the guarantee. 

_____________________________________________________________________________ 

[Name of Authorized Official, signature(s) and seals/stamps] 

 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final 
product. 

 

 

 

 

 

 
1
The Guarantor shall insert an amount representing the amount of the second half of the Retention Money. 

2
Insert a date that is twenty-eight days after the expiry of retention period after the actua lcompletion date of the contract. The Procuring Entity should note that 

in the event of an extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from the 
Guarantor. Such request must be in writing and must be made prior to the expiration date established in the guarantee. 
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FORM NO. 9 BENEFICIAL OWNERSHIP DISCLOSURE FORM  

(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022) 

 

 

Tender Reference No.:   [insert identification no] 

Name of the Tender Title/Description:  [insert name of the assignment] to:

 [insert complete name of Procuring Entity] 

In response to the requirement in your notification of award dated [insert date of notification of award] to furnish 
additional information on beneficial ownership: [select one option as applicable and delete the 
options that are not applicable] 

I) We here by provide the following beneficial ownership information. 

Details of Beneficial ownership 
 Details of all Beneficial Owners  

 

%  of shares 

a person 

holds in the 

company 

Directly or 

indirectly  

 

% of voting 

rights a person 

holds in the 

company 

Whether a person directly 

or indirectly holds a right 

to appoint or remove a 

member of the board of 

directors of the company 

or an equivalent 

governing body of the 

Tenderer (Yes / No) 

Whether a person 

directly or indirectly 

exercises significant 

influence or control 

over the Company 

(tenderer)  (Yes / No) 

 

 

 

1. 

Full Name  Directly------

----- % 

of shares  

 

 

Indirectly----

------ % 

of shares 

Directly………

…….% of voting 

rights 

 

Indirectly----------

% of voting 

rights 

1. Having the right to 

appoint a majority of 

the board of the 

directors or an 

equivalent governing 

body of the Tenderer: 

Yes -----No---- 

2. Is this right held 

directly or indirectly?: 

 

 

Direct………………

…  

 

 

Indirect………………

... 

 

1. Exercises significant 

influence or control 

over the Company 

body of the 

Company (tenderer)  

 

Yes -----No---- 

 

2. Is this influence or 

control exercised 

directly or 

indirectly? 

 

Direct………….. 

 

 Indirect………… 

National identity 

card number or 

Passport number 

 

Personal 

Identification 

Number (where 

applicable) 

 

Nationality  

Date of birth 

[dd/mm/yyyy] 

 

Postal address  

Residential address  

Telephone number  

Email address  

Occupation or 

profession 

 

 

 

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE FORM 

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderer pursuant to 
Regulation 13 (2A) and 13 (6) of the Companies (Beneficial Ownership Information) Regulations, 2020. In case of joint 
venture, the tenderer must submit a separate Form for each member. The beneficial ownership information to be 
submitted in this Form shall be current as of the date of its submission. 

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately owns or 
controls the legal person (tenderer) or arrangements or a natural person on whose behalf a transaction is conducted, 
and includes those persons who exercise ultimate effective control over a legal person (Tenderer) or arrangement. 

 
 



 

 

 Details of all Beneficial Owners  

 

%  of shares 

a person 

holds in the 

company 

Directly or 

indirectly  

 

% of voting 

rights a person 

holds in the 

company 

Whether a person directly 

or indirectly holds a right 

to appoint or remove a 

member of the board of 

directors of the company 

or an equivalent 

governing body of the 

Tenderer (Yes / No) 

Whether a person 

directly or indirectly 

exercises significant 

influence or control 

over the Company 

(tenderer)  (Yes / No) 

 

 

2. Full Name  Directly------

----- % 

of shares  

 

 

Indirectly----

------ % 

of shares 

Directly………

…….% of voting 

rights 

 

Indirectly----------

% of voting 

rights 

1. Having the right to 

appoint a majority of 

the board of the 

directors or an 

equivalent governing 

body of the Tenderer: 

Yes -----No---- 

2. Is this right held 

directly or indirectly?: 

 

 

Direct………………

…  

 

 

Indirect………………

... 

 

1. Exercises 

significant influence 

or control over the 

Company body of 

the Company 

(tenderer)  

 Yes -----No---- 

 

2. Is this influence or 

control exercised 

directly or 

indirectly? 

 

Direct………….. 

 

 Indirect………… 

National identity 

card number or 

Passport number 

 

Personal 

Identification 

Number (where 

applicable) 

 

Nationality(ies)  

Date of birth 

[dd/mm/yyyy] 

 

Postal address  

Residential address  

Telephone number  

Email address  

Occupation or 

profession 

 

 

3. 

 

e.t

.c 

      

   

   

   

 

II)  Am fully aware that beneficial ownership information above shall be reported to the Public Procurement Regulatory 

Authority together with other details in relation to contract awards and shall be maintained in the Government Portal, 

published and made publicly available pursuant to Regulation 13(5) of the Companies (Beneficial Ownership 

Information) Regulations, 2020.(Notwithstanding this paragraph Personally Identifiable Information  in line with the 

Data Protection Act shall not be published or made public). Note that Personally Identifiable Information (PII) is 

defined as any information that can be used to distinguish one person from another and can be used to deanonymize 

previously anonymous data. This information includes National identity card number or Passport number, Personal 

Identification Number, Date of birth, Residential address, email address and Telephone number. 

 

III) In determining who meets the threshold of who a beneficial owner is, the Tenderer must consider a natural person 

who in relation to the company: 

 

(a) holds at least ten percent of the issued shares in the company either directly or indirectly;  

 

(b) exercises at least ten percent of the voting rights in the company either directly or indirectly;  

 

(c) holds a right, directly or indirectly, to appoint or remove a director of the company; or 

 

(d) exercises significant influence or control, directly or indirectly, over the company.  

 

IV) What is stated to herein above is true to the best of my knowledge, information and belief. 
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Name of the Tenderer: .......................*[insert complete name of the Tenderer]  

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert complete name of person 

duly authorized to sign the Tender] 

Designation of the person signing the Tender: ....................... [insert complete title of the person signing the Tender] 

Signature of the person named above: ....................... [insert signature of person whose name and capacity are shown 

above] 

Date this ....................... [insert date of signing] day of....................... [Insert month], [insert year] 

 

 

 

 

 

Bidder Official Stamp 

 

 

 

 

 

 

 

 
 

 

 

 

 

 

 

 

 

 

                                                                                                            Email: info@ppra.go.ke  
                                                                             Website: www.ppra.go.ke 

mailto:Email:%20info@ppra.go.ke
http://www.ppra.go.ke/

